
 

 

 

 

 

 

A Joint Venture of Andhra Pradesh Gas Distribution Corporation Ltd. and Hindustan 
Petroleum Corporation Ltd 

 

LIMITED DOMESTIC COMPETITIVE BIDDING 

 
BID DOCUMENT 

FOR 

 
HIRING SERVICES FOR CONDUCTING HAZOP STUDY AND QRA 

STUDIES AND PREPARING ERDMP DOCUMENTS FOR CGD 
INSTALLATIONS. 

 

(TENDER NO: GGPL/KKD/C&P/2542/2018-19/18) 

 

BIDDOCUMENT FEE : Not Applicable 

 
PRE-BIDMEETING : 15.10.2018 at 1100 Hrs.(IST) 

 
DUE DATE & TIME FOR 

BIDSUBMISSION : 26.10.2018 at 1400 Hrs.(IST) 

 
DUE DATE & TIME FOR BID OPENING:    26.10.2018 at 1500 Hrs. (IST) 

 

 

 

E-mail- 

vsrinivasulu@gail.co.inWebsite

: www.godavarigas.in 

 

mailto:vsrinivasulu@gail.co.in
http://www.godavarigas.in/
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SECTION-I 
"INVITATION FOR BID (IFB)” 

Ref No: GGPL/KKD/C&P/2542/2018-19/18 Date: 08.10.2018 

To, 

PROSPECTIVE BIDDERS 

SUB: TENDER DOCUMENT FOR CONTRACT FOR HIRING SERVICES FOR 
CONDUCTING HAZOP STUDY AND QRA STUDIES AND PREPARING 
ERDMP DOCUMENTS FOR CGD INSTALLATIONS. 

Dear Sir/Madam, 
1.0 Godavari Gas Private Limited (GGPL) Rajamahendravaram – 533103, invites 

bids from bidders for the subject job/works, in complete accordance with the 

following details and enclosed tender documents. 

2.0 The brief details of the tender are asunder: 
 

 NAME OF WORK / BRIEF 

SCOPE OF WORK/JOB 

CONTRACT FOR HIRING 
SERVICES FOR CONDUCTING 
HAZOP STUDY AND QRA STUDIES 
AND PREPARING ERDMP 
DOCUMENTS FOR CGD 
INSTALLATIONS 

A TENDER NO. & DATE GGPL/KKD/C&P/2542/2018-19/18 Date 
: 08.10.2018 

B TYPE OF BIDDING SYSTEM TWO BID SYSTEM 

C TYPE OF TENDER Limited Domestic tender 

D CONTRACT PERIOD One year as per clause no. 23 of SCC 

E TENDER FEE with 18% GST 
(Refer clause no.5.2 of ITB) 

NOT APPLICABLE 

F BID SECURITY / EARNEST 

MONEY DEPOSIT (EMD) 

(Refer clause no.16 of ITB) 

NOT APPLICABLE 

G AVAILABILITY OF TENDER 

DOCUMENT ON WEBSITE(S) 

From 08.10.2018 (17.00 Hrs,IST) 
to 26.10.2018 (14.00 Hrs,IST) 

on following websites: 

(i) GGPLs Tender Website 
http://www.godavarigas.in 

H PRE-BID MEETING Date: 15.10.2018 (11.00 Hrs, IST) 

& VENUE : Kakinada 

I UN-PRICED BID OPENING Date & time: 26.10.2018 (15.00 
Hrs,IST) 

http://www.godavarigas.in/
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-------------------------------------------------------------------------------------------------------------------------------------- 

 

J CONTACT DETAILS Name : V. Srinivasulu, 

Designation: Dy. General Manager (C&P) 

Phone No. & Extn : 9756603608 

e-mail : vsrinivasulu@gail.co.in 

 

In case of the days specified above happens to be a holiday in GGPL, the next 
working day shall be implied. 

 
3.0  Bids must be submitted strictly in accordance with Clause No. 11 of ITB 

depending upon Type of Tender asmentionedatClauseno.2.0(C) of IFB. The 
IFB is an integral and inseparable part of the bidding document. 

 

4.0 In case of e-tendering, the following documents in addition to uploading in the 
bid on GAIL’s e-tendering website shall also be submitted in Original (in 
physical form) within 7 (seven) days from the bid due date provided the 
scanned copies of the same have been uploaded in e-tender by the bidder 
along with e-bid within the due date and time to the address mentioned in Bid 
Data Sheet(BDS):- 

 

i) Demand Draft towards Tender fee(if applicable) 
ii) EMD/Bid Security (ifapplicable) 
iii) Power ofAttorney 
iv) Integrity Pact (ifapplicable) 

 

5.0  In case of Manual Bids, bids complete in all respect  should reach  at  the 
address specified in Bid Data Sheet on or before the due date & time. Bids 
received after the due date and time is liable to be rejected. 

6.0  Bidder(s) are advised to quote strictly as per terms and conditions of the 
tender documents and not to stipulate any deviations/exceptions. 

7.0  Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote 
against this Tender Document, may download the complete Tender 
Document along with its amendment(s) if any from websites as mentioned at 
2.0 (G) of IFB and submit their Bid complete in all respect as per terms & 
conditions of Tender Document on or before the Due Date & Time of Bid 
Submission. 

8.0  Bid(s) received from bidders to  whom  tender/information  regarding  this  
Tender Document has been issued as well as offers received from the 
bidder(s) by downloading Tender Document from above mentioned 
website(s) shall be taken into consideration for evaluation & award provided 
that the Bidder is found responsive subject to provisions contained in Clause 
No. 2 of ITB. 

 

The Tender Document calls for offers on single point “Sole Bidder” 
responsibility basis (except where JV/Consortium bid is allowed pursuant to 
clause no. 3.0 of ITB) and in total compliance of Scope of Works as specified 
in Tender Document. 

 
9.0 Clarification(s)/Corrigendum(s) if any shall also  be  available  on  above  

referred websites. Any revision, clarification, addendum, corrigendum, time 

mailto:vsrinivasulu@gail.co.in
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-------------------------------------------------------------------------------------------------------------------------------------- 

 

extension, etc. to the this Tender Document will be hosted on the above 
mentioned website(s) only. Bidders are requested to visit the website 
regularly to keep themselves updated. 

 

10.0 All the bidders including those who are not willing to submit their bid are 
required to submit F-11 (Acknowledgement cum Consent letter) duly filled 
within 7 days from receipt of tender information. 

 
11.0 SAP generated Request for Quotation (RFQ), if any shall also form an integral 

part of the Tender Document. 
 

12.0 GGPL reserves the right to reject any or all the bids received at its discretion 
without assigning any reason whatsoever. 

 

This is not an Order. 
 

For & on behalf of 
Godavari Gas Private Limited 

 
(Authorized Signatory) 
Name :VSRINIVASULU 
Designation :Dy. General Manager (C&P). 
E-mailID : 
vsrinivasulu@gail.co.inContact No. 
:9756603608 

mailto:vsrinivasulu@gail.co.in
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DO NOT OPEN - THIS IS A QUOTATION 
 

 

 

Bid DocumentNo. : …………………………………… 

 

 
Description : ……………………………………… 

 

 
Due Date & Time : ……………………………………….. 

 

 
From: To: 

 

 

 

 

…………………………………… 

…………………………………… 

 

………………………………………………… 

………………………………………………… 

 

 

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/ 

Physical documents (in case of e-Tendering) ) 



 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

SECTION-II 
 

 

 

 

 

 

BID EVALUATION CRITERIA & 

EVALUATION METHODOLOGY 
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SECTION-II 

 

TECHNICAL BEC: 

 
Bidder should meet following technical BEC criteria given under:  

 

 The Bidder should have successfully completed at least one single work order for providing 

works/services for conducting HAZOP Study/Quantitative Risk Assessment (QRA) and preparing 

ERDMP manual for a value not less than Rs 3,60,000 /-(excluding taxes) as a main contractor in any 

CGD industries/ Natural Gas Processing Industries/ Hydrocarbon processing Industries in previous 7 

years period reckoned from the date of bid opening.   

The documentary proof of experience such as work order copies and completion certificates etc., in 

support of meeting above criteria should be submitted. 

 

NOTE: BIDDER SHOULD SUBMIT ALL ABOVE DOCUMENTS DULY SIGNED BY NOTARY 

PUBLIC OR GAZZETTED OFFICER. 

 

 

FINANCIAL BEC:  
 

Considering estimated value of contract is less than 50.00 Lakhs financial BEC not applicable   
 

EVALUATION AND COMPARISON OF BIDS: 
 

1. The evaluation and comparison of bids shall be made on overall lowest basis. 

2. Bidders are required to quote for complete scope of services. If any bidder quotes for part of 

scope/quantity given in SOR, their bid shall be considered incomplete and shall not be 

evaluated. 

3. In case of tie between bidders, job shall be awarded to bidder having higher turnover in 

preceding financial year. 

4. Copy of audited annual financial statements of last three financial years, duly certified /attested 

by notary public with legible stamp to be submitted. 
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-------------------------------------------------------------------------------------------------------------------------------------- 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-III 
 

 

 

 

 

 

INSTRUCTION 

TOBIDDERS 

(TO BE READ IN CONJUNCTION WITH 

BIDDING DATA SHEET (BDS) 
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SECTION-III 

INSTRUCTION TO BIDDERS 
 

INDEX 

[A] GENERAL: 

1. SCOPE OF BID 

2. ELIGIBLE BIDDERS 

3. BIDS FROM CONSORTIUM / JOINTVENTURE 

4. ONE BID PERBIDDER 

5. COST OF BIDDING & TENDERFEE 

6. SITE-VISIT 

 

[B] BIDDINGDOCUMENTS: 

7. CONTENTS OF BIDDINGDOCUMENTS 

8. CLARIFICATION OF BIDDINGDOCUMENTS 

9. AMENDMENT OF BIDDINGDOCUMENTS 

 

[C] PREPARATION OFBIDS: 

10. LANGUAGE OFBID 

11. DOCUMENTS COMPRISING THEBID 

12. SCHEDULE OF RATES / BIDPRICES 

13 GOODS AND SERVICETAX 

14. BID CURRENCIES 

15. BID VALIDITY 

16. EARNEST MONEYDEPOSIT 

17. PRE-BID MEETING 

18. FORMAT AND SIGNING OFBID 

19. ZERO DEVIATION & REJECTION CRITERIA 

20. E-PAYMENT 

 

[D] SUBMISSION OFBIDS: 

21. SUBMISSION,SEALING AND MARKING OFBIDS 

22. DEADLINE FOR SUBMISSION OFBIDS 

23. LATE BIDS 

24. MODIFICATION AND WITHDRAWAL OFBIDS 

 

[E] BID OPENING ANDEVALUATION: 

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO 

REJECT ANY OR ALLBIDS 

26. BID OPENING 

27. CONFIDENTIALITY 

28. CONTACTING THEEMPLOYER 
29. EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 

30. CORRECTION OFERRORS 
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31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON 

OF BIDS 

32. EVALUATION AND COMPARISON OFBIDS 

33. COMPENSATION FOR EXTENDEDSTAY 

34. PURCHASE PREFERENCE 

 

[F] AWARD OFCONTRACT: 

35. AWARD 

36. NOTIFICATION OF AWARD / FAX OF ACCEPTANCE[FOA] 

37. SIGNING OFAGREEMENT 

38. CONTRACT PERFORMANCE SECURITY / SECURITYDEPOSIT 
39. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 

PRACTICES 

40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 

41. AHRITEMS 

42. VENDOR EVALUATIONPROCEDURE 

43. INCOME TAX & CORPORATETAX 

44. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE ANDANOTHER 

45. DISPUTE RESOLUTION 
46. INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND 

MATERIALSPROVIDERS) 

47. PROMOTION OF PAYMENT THROUGH CARDS AND 

DIGITALMEANS 

48. CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER 

SECTIONS OF THESOCIETY 

49. QUARTERLY CLOSURE OF THECONTRACT 

 

[G] ANNEXURES: 

1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 

PRACTICES 

2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION 

PROCEDURE 

3. ANNEXURE-III : ADDENDUM TO INSTRUCTIONS TO 

BIDDERS (INSTRUCTION FOR PARTICIPATION IN E- 

TENDER) 

4. ANNEXURE-IV: BIDDING DATA SHEET(BDS) 
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INSTRUCTIONS TO BIDDERS [ITB] 

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS) 

[A] – GENERAL 

 

1 SCOPE OF BID 
 

1.1 The Employer as defined in the "General Conditions of Contract [GCC]", 

wishes to receive Bids as described in the Bidding Document/Tender document 

issued by Employer. Employer/Owner/GGPL occurring herein under shall be 

considered synonymous. 

 

1.2 SCOPE OF BID: The scope of work/ Services shall be as defined inthe 

Bidding documents. 

 

1.3 The successful bidder will be expected to complete the scope of Bid within the 

period stated in Special Conditions of Contract. 

 

1.4 Throughout the Bidding Documents, the terms 'Bid', 'Tender'& „Offer‟ and 

their derivatives [Bidder/ Tenderer, Bid/Tender/Offer etc.] are synonymous. 

Further, 'Day' means 'Calendar Day' and 'Singular' also means' Plural'. 

 

2 ELIGIBLE BIDDERS 
 

2.1 The Bidder shall not be under a declaration of ineligibility by Employer for 

Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to 

Bidders [ITB], Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ 

Coercive Practices). 

 

2.2 The Bidder is not put on „Holiday‟ by GAIL or Public Sector Project 

Management Consultant (like EIL, MECON only due to “poor performance”  

or “corrupt and fraudulent practices”) or banned/blacklisted by Government 

department/ Public Sector on due date of submission of bid. Further, neither 

bidder nor their allied agency/(ies) (as defined in the Procedure for Action in 

case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list 

of GAIL or the Ministry of Petroleum and Natural Gas. 

 

If the bidding documents were issued inadvertently/ downloaded from website, 

offers submitted by such bidders shall not be considered for opening/ 

evaluation/Award and will be returned immediately to such bidders. 

 

In case there is any change in status of the declaration prior to award of 

contract, the same has to be promptly informed to GGPL by the bidder. 



15 

 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

It shall be the sole responsibility of the bidder to inform GGPL in case the 

bidder is put on „Holiday‟ by GAIL or Public Sector Project Management 

Consultant (like EIL, Mecon. only due to “poor performance” or “corrupt and 

fraudulent practices”) or banned/blacklisted by Government department/  

Public Sector on due date of submission of bid and during the course of 

finalization of the tender. Concealment of the facts shall tantamount to 

misrepresentation of facts and shall lead to action against such Bidders as per 

clause 39 of ITB. 

 

2.3 The Bidder should not be under any liquidation court receivership or similar 

proceedings on due date of submission of bid. 

 

In case there is any change in status of the declaration prior to award of 

contract, the same has to be promptly informed to GGPL by the bidder. 

 

It shall be the sole responsibility of the bidder to inform GGPL in case the 

bidder is under any liquidation court receivership or similar proceedings on 

due date of submission of bid and during the course of finalization of the 

tender. Concealment of the facts shall tantamount to misrepresentation of facts 

and shall lead to action against such Bidders as per clause no.39 of ITB. 

 

2.4 Bidder shall not be affiliated with a firm or entity: 

 

(i) that has provided consulting services related to the work to the 

Employer during the preparatory stages of the work or of the project of 

which the works/services forms a part of or 

(ii) that has been hired (proposed to be hired) by the Employer as an 

Engineer/ Consultant for the contract. 

2.5 Neither the firm/entity appointed as the Project Management Consultant 

(PMC) for a contract nor its affiliates/ JV‟S/ Subsidiaries shall be allowed to 

participate in the tendering process unless it is the sole Licensor/Licensor 

nominated agent/vendor. 

2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder 

shall furnish all necessary supporting documentary evidence to establish 

Bidder‟s claim of meeting qualification criteria. 

2.7 Power of Attorney: 

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ 

CEO / MD / Company Secretary of the Bidder/ all partners in case of 

Partnership firm/Proprietor in favour of the authorised employee(s) of the 

Bidder, in respect of the particular tender for signing the Bid and all  

subsequent communications, agreements, documents etc. pertaining to the 

tender and to act and take any and all decision on behalf of the Bidder, is to be 

submitted. 
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In case of a Consortium/JV, Power of Attorney issued by Board of Directors/ 

CEO / MD / Company Secretary of the Consortium Leader as well as 

Consortium Member(s) of the Consortium/ partners of JV, in favour of the 

authorised employee(s) of the Consortium Leader/Lead member of JV, for 

signing the documents on behalf of the Bidder, in respect of this particular 

tender, to sign the Bid and all subsequent communications, agreements, 

documents etc. pertaining to the tender and act and take any and all decision on 

behalf of the Consortium/JV, are to be submitted. 

 

The authorized employee(s) of the Bidder shall be signing the Bid and any 

consequence resulting due to such signing shall be binding on the Bidder. 

 

3 BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR 

APPLICABILITY OF THIS CLAUSE REFER BIDDING DATA SHEET 

(BDS)): Not applicable 

 

3.1 Bids from consortium/ JV of two or more members (maximum three including 

leader) are acceptable provided that they fulfill the qualification criteria and 

requirements stated in the Bidding Documents. Participating Consortium/ JV 

shall submit the Agreement as per the format F-17 clearly defining the scope 

and responsibility of each member. Members of consortium/ JV shall assume 

responsibility jointly & severally. The EMD shall be submitted by the Bidder 

(Consortium/ JV). 
 

3.2 The Consortium/ JV Agreement must clearly define the leader/ lead partner, 

who shall be responsible for timely completion of work/ services and shall 

receive/ send instructions for and on behalf of the consortium during the period 

the bid is under evaluation as well as during the execution of contract. 
 

3.3 All the members shall authorize the representative from the lead partner by 

submitting a Power of attorney (on a non judicial stamp paper of appropriate 

value) signed by legally authorized signatories of all the member(s). Such 

authorization must be accompanied with the bid. The authorized signatory 

shall sign all the documents relating to the tender/ contract. However, in case 

of award, payment shall be made to the consortium. 
 

3.4 A consortium/JV once established at the time of submitting the Bid shall not be 

allowed to be altered with respect to constituting members of the JV/ 

Consortium or their respective roles/ scope of work, except if and when 

required in writing by owner. If during the evaluation of bids, a consortium/JV 

proposes any alteration/ changes in the orientation of consortium/JV or 

replacements or inclusions or exclusions of any partner(s)/ member(s) which 

had originally submitted the bid, bid from such a consortium/JV shall be liable 

for rejection. 
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TENDER NO: GGPL/KKD/C&P/HAZOP /SR 2522/09/VS 

-------------------------------------------------------------------------------------------------------------------------------------- 

 
3.5 Any member of the consortium/ JV shall not be eligible either in an individual 

capacity or be a part of any other consortium/JV to participate in this tender. 

Further, no member of the consortium/ JV shall be on „Holiday‟ by GAIL or 

Public Sector Project Management Consultant (like EIL, Mecon only due to 

“poor performance” or “corrupt and fraudulent practices”) or 

banned/blacklisted by Government department/ Public Sector on due date of 

submission of bid. Offer submitted by such consortium/ JV shall not be 

considered for opening/evaluation/Award. 
 

4 ONE BID PERBIDDER 
 

4.1 A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A 

Bidder who submits or participates in more than 'one [01] Bid' will cause all 

the proposals in which the Bidder has participated to be disqualified. 

 

4.2 Alternative Bids shall not be considered. 

 

5 COST OF BIDDING & TENDER FEE 
 

5.1 COST OF BIDDING 
 

The Bidder shall bear all costs associated with the preparation and submission 

of the Bid including but not limited to Bank charges all courier charges 

including taxes & duties etc. incurred thereof. Further, GGPL will in no case, 

be responsible or liable for these costs, regardless of the outcome of the 

bidding process. 

 

5.2 TENDER FEE: NOTAPPLICABLE 

 

5.2.1Tender Fee, if applicable, will be acceptable in the form of „crossed payee 

accounts only‟ Bank Drafts/Banker‟sCheque[in favor of Godavari 

GasPrivate Limited payable at place mentioned in BDS]. The Tender Fee is 

to besubmitted as per Clause No. 2.0 (F) & 4.0 of IFB. A Bid without 

requisiteTender Fee will be ignored straightaway.. 
 

5.3 SMEs (Small & Micro Enterprises) are exempted from submission of Tender 

Fee in accordance with the provisions of Public Procurement Policy for MSE- 

2012 and Clause 40 of ITB. The Government Departments/PSUs arealso 

exempted from the payment of tenderfee. 
 

5.4 In the event of a particular tender being cancelled, the tender fee (excluding 

GST, if any) will be refunded to the concerned bidders without any interest 
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charges. No plea on interest charges in this regard shall be entertained by the 

Owner. 
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6 SITE VISIT 
 

6.1 The Bidder is advised to visit and examine the site of works and its 

surroundings and obtain for itself on its own responsibility all information that 

may be necessary for preparing the Bid and entering into a Contract for the 

required job. The costs of visiting the site shall be borne by the Bidder. 

 

6.2 The Bidder or any of its personnel or agents shall be granted permission by the 

Employer to enter upon its premises and land for the purpose of such visits, but 

only upon the express conditions that the Bidder, its personnel and agents will 

release and indemnify the Employer and its personnel, agents from and against 

all liabilities in respect thereof, and will be responsible for death or injury, loss 

or damage to property, and any other loss, damage, costs, and expenses 

incurred as a result of inspection. 

 

6.3 The Bidder shall not be entitled to hold any claim against GGPL for non- 

compliance due to lack of any kind of pre-requisite information as it is the sole 

responsibility of the Bidder to obtain all the necessary information with regard 

to site, surrounding, working conditions, weather etc. on its own before 

submission of the bid. 
 

[B] – BIDDINGDOCUMENTS 
 

7 CONTENTS OF BIDDINGDOCUMENTS 
 

7.1 The contents of Bidding Documents / Tender Documents are those stated 

below, and should be read in conjunction with any 'Addendum / Corrigendum' 

issued in accordance with "ITB:Clause-9": 

 Section-I : Invitation for Bid[IFB] 
 Section-II: BIDEVALUATIONCRITERIA[BEC]&Evaluation 

methodology 

 Section-III : Instructions to Bidders[ITB] 

Annexure 

Forms &Format 

 Section-IV : General Conditions of Contract[GCC] 

 Section-V : Special Conditions of Contract[SCC] 

 Section-VI : Specifications, Scope of Work and Drawing 

 Section-VII : Schedule of Rates 

 

*Request for Quotation‟, wherever applicable, shall also form part of the Bidding 

Document. 
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7.2 The Bidder is expected to examine all instructions, forms, terms & conditions 

in the Bidding Documents. The "Request for Quotation [RFQ] &Invitation for 

Bid (IFB)" together with all its attachments thereto, shall be considered to be 

read, understood and accepted by the Bidders. Failure to furnish all  

information required by the Bidding Documents or submission of a Bid not 

substantially responsive to the Bidding Documents in every respect will be at 

Bidder's risk and may result in the rejection of his Bid. 

 

8 CLARIFICATION OF BIDDINGDOCUMENTS 
 

8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents 

may notify GGPL in writing or by fax or email at GGPL's mailing address 

indicated in the BDS no later than 02 (two) days prior to pre-bid meeting (in 

cases where pre-bid meeting is scheduled) or 05 (five) days prior to the due 

date of submission of bid in cases where pre-bid meeting is not held. GGPL 

reserves the right to ignore the bidders request for clarification if received after 

the aforesaid period. GGPL may respond in writing to the request for 

clarification. GGPL's response including an explanation of the query, but 

without identifying the source of the query will be uploaded on GGPL‟s 

tendering web site http://www.godavarigas.incommunicated to prospective 

bidders by e-mail/fax. 

 

8.2 Any clarification or information required by the Bidder but same not received 

by the Employer at clause 8.1 (refer BDS for address) above is liable to be 

considered as "no clarification / information required". 

 

9 AMENDMENT OF BIDDINGDOCUMENTS 
 

9.1 At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at 

its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding Documents by addenda/corrigendum. 

 

9.2 Any addendum/ corrigendum thus issued shall be integral part of the Tender 

Document and shall be hosted on the websites as provided at clause no. 2.0 (H) 

of IFB /communicated to prospective bidders by e-mail/ fax. Bidders have to 

take into account all such addendum/ corrigendum before submitting their Bid. 

 

9.3 The Employer, if consider necessary, may extend the date of submissions of 

Bid in order to allow the Bidders a reasonable time to furnish their most 

competitive bid taking into account the amendment issued thereof. 
 
 

http://www.godavarigas.in/
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[C] – PREPARATION OFBIDS 
 

10 LANGUAGE OF BID: 

 

The bid prepared by the Bidder and all correspondence, drawing(s), 

document(s), certificate(s) etc. relating to the Bid exchanged by Bidder and 

GGPL shall be written in English language only. In case a document, 

certificate, printed literature etc. furnished by the Bidder in a language other 

than English, the same should be accompanied by an English translation duly 

authenticated by the Chamber of Commerce of Bidders Country, in which 

case, for the purpose of interpretation of the Bid, the English translation shall 

govern. 

 

11. DOCUMENTS COMPRISING THEBID 
 

11.1 In case the Bids are invited under the Manual two Bid system. The Bid 

prepared by the Bidder shall comprise the following components sealed in 2 

different envelopes: 

 

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall 

contain the following: 

(a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed 

contents. 

(b) 'Bidder's General Information', as per 'FormF-1'. 

(c) 'Bid Form', as per 'FormF-2' 

(d) Copies of documents, as required in 'FormF-3' 

(e) As a confirmation that the prices are quoted in requisite format 

complying with the requirements copy of Schedule of Rate (SOR) with 

prices blanked out mentioning quoted / not quoted (as applicable) 

written against each item. 

(f) 'Letter of Authority‟ on the Letter Head, as per 'Form F-5' 

(g) 'No Deviation Confirmation', as per 'FormF-6' 

(h) 'Bidder's Declaration regarding Bankruptcy‟, in 'FormF-7' 

(i) 'Certificate for Non-Involvement of Government of India ' from Bidder, 

as per 'FormF-8' 

(j) 'Agreed Terms and Conditions', as per 'FormF-10' 

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F- 

11' 

(l) Duly attested documents in accordance with the "BID EVALUATION 

CRITERIA [BEC]" establishing the qualification. 

(m) Undertaking on the Letter head, as per the FormF-12. 
(n) Power of Attorney /copy of Board Resolution, in favour of the 

authorized signatory of the Bid, as per clause no.2.7 of ITB 

(o) Any other information/details required as per Bidding Document 

(p) EMD in original as per Clause 16 ofITB 
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(q) All forms and Formats includingAnnexures. 

(r) Original Tender Fee (ifapplicable) 

(s) List of consortium/ JV member (s), if any, and Consortium Agreement 

(as per format ) clearly defining their involvement & responsibility in 

this work, wherever applicable as specified elsewhere in the 

IFB/RFQ/BEC. 

(t) „Integrity Pact‟ as per „FormF-20‟ 

(u) „Indemnity Bond‟ as per „FormF-21‟ 

(v) Tender Document duly signed/ digitally signed by the Authorized 

Signatory. 

(w) Additional document specified in Bidding Data Sheet(BDS). 

 

Note: All the pages of the Bid must be signed by the "Authorized 

Signatory" of the Bidder. 

 

11.1.2 ENVELOPE-II: PriceBid 

i) The Prices are to be submitted strictly as per the Schedule of Rate of the 

bidding documents. GGPL shall not be responsible for any failure on 

the part of the bidder to follow theinstructions. 

 

ii) Bidders are advised NOT to mention Rebate/Discount separately, either 

in the SOR format or anywhere else in the offer. In case Bidder(s) 

intend to offer any Rebate/Discount, they should include the same in the 

item rate(s) itself under the “Schedule of Rates (SOR)” and indicate the 

discounted unit rate(s)only. 

 

iii) If any unconditional rebate has been offered in the quoted rate the same 

shall be considered in arriving at evaluated price. However no 

cognizance shall be taken for any conditional discount for the purpose 

of evaluation of thebids. 

 

iv) In case, it is observed that any of the bidder(s) has/have offered suo- 

moto Discount/Rebate after opening of un-priced bid but before opening 

of price bids such discount /rebate(s) shall not be considered for 

evaluation. However, in the event of the bidder emerging as the lowest 

evaluated bidder without considering the discount/rebate(s), then such 

discount/rebate(s) offered by the bidder shall be considered for Award 

of Work and the same will be conclusive and binding on thebidder. 

 

v) In the event as a result of techno-commercial discussions or pursuant to 

seeking clarifications / confirmations from bidders, while evaluating the 

un-priced part of the bid, any of the bidders submits a sealed envelope 

stating that it contains revised prices; such bidder(s) will be requested to 

withdraw the revised prices failing which the bid will not be considered 

for furtherevaluation. 
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vi) In case any bidder does not quote for any item(s) of “Schedule of Rates” 

and the estimated price impact is more than 10% of the quoted price, 

then the bid will be rejected. If such price impact of unquoted items is 

10% or less of his quoted price, then the unquoted item(s) shall be 

loaded highest of the price quoted by the other bidders .If such bidder 

happens to be lowest evaluated bidder, price of unquoted items shall be 

considered as included in the quoted bidprice. 

11.2 In case the bids are invited under e-tendering system, bidders are requested to 

refer instructions for participating in E-Tendering enclosed herewith as 

Annexure-III and the ready reckoner for bidders available 

inhttps://etender.gail.co.in.Bidssubmittedmanuallyshallberejected,thebids 

must be submitted on GAIL‟s E-tendering website as follows :- 

11.2.1 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprisingall 
the above documents mentioned at 11.1.1 along with copy of EMD/Bid 

Bond,Tender fee (wherever applicable), copy of Power of Attorney and copy 

ofintegrity pact should be uploaded in the private area earmarked (Tender 

Document) in the GGPL‟s e-tendering portal. 
 

Further, Bidders must submit the original " EMD & Tender Fee 

(whereverapplicable), Power of Attorney, Integrity Pact (wherever applicable) 

and anyother documents specified in the Tender Document to the address 

mentioned inIFB, in a sealed envelope, super scribing the details of Tender 

Document (i.e.tender number & tender for) within 7 days from the date of un-

priced bidopening. 

Bidders are required to submit the EMD in original by Due Date and Time 

ofBid Submission or upload a scanned copy of the same in the Part-I of the 

Bid.If the Bidder is unable to submit EMD in original by Due Date and Time 

ofBid Submission, the Bidder is required to upload a scanned copy of the 

EMDin Part-I of Bid, provided the original EMD, copy of which has been 

uploaded,is received within 7 days from the Due Date of Bid Opening, failing 

which theBid will be rejected irrespective of their status/ranking in tendering 

process andnotwithstanding the fact that a copy of EMD was earlier uploaded 

by theBidder. 

11.2.2 PART-II: PRICEBID 

The Prices are to be filled strictly in the Schedule of Rate of the 

biddingdocuments and provision mentioned at para 11.1.2 hereinabove and 

touploaded in SOR attachment/Conditions of E-tenderingportal. 
[In case of online bidding, necessary modifications w.r.t. SOR attachment 

andprovisions for online filling the rate and its attachment, should be mentioned] 

https://etender.gail.co.in/
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11.3 In case of bids invited under single bid system, a single envelope containing all 

documents specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All 

corresponding conditions specified at Clause 11.1.1 & 11.1.2 of ITB shall 

become applicable in such acase. 

12 SCHEDULE OF RATES / BIDPRICES 
 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for  

the whole works as described in Bidding Documents, based on the rates and 

prices submitted by the Bidder and accepted by the Employer. The prices 

quoted by the Bidders will be inclusive of all taxes except GST ((CGST & 

SGST/UTGST orIGST). 

12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part 

of Tender document. If quoted in separate typed sheets and any variation in 

item description, unit or quantity is noticed; the Bid is liable to berejected. 

12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost 

involved for the performance of the completed item considering all parts 

of the Bidding Document. In case any activity though specifically not covered 

in description of item under "SOR" but is required to complete the works as 

per Specifications, Scope of Work / Service, Standards, General Conditions of 

Contract (“GCC"), Special Conditions of Contract ("SCC")or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost 

incurred for suchactivity. 

12.4 All duties, taxes and other levies [if any] payable by the Contractor under the 

Contract, or for any other cause except final GST (CGST & SGST/UTGST 

or IGST) shall be included in the rates / prices and the total bid-price 

submitted by the Bidder. Applicable rate of GST (CGST & SGST/ UTGST 

or IGST) on the contract value shall be indicated in Agreed Terms & 

Conditions (Format-F10) andSOR 

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until 

completion of the Contract and will not be subject to variation on any account. 

Any new taxes & Duties, if imposed by the State/ Govt. of India after due date 

of bid submission but before the Contractual Delivery Date, shall be 

reimbursed to the contractor on submission of documentary evidence for proof 

of payment to State/ Govt. Authorities and after ascertaining it‟s applicability 

with respect to thecontract. 

12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any 

discrepancy between the prices indicated in figures and the price indicated in 

words. In case of any discrepancy, the same shall be dealt as per clause no. 30 

of ITB. 

12.7 Further, Bidder shall also mention the ServiceAccounting Codes (SAC) / 

Harmonized System of Nomenclature (HSN) at the designated place in SOR. 
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13 GST (CGST & SGST/UTGST orIGST) 

13.1 Bidders are required to submit copy of the GST Registration Certificate while 

submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is 

applicable. 

13.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST 

& SGST or IGST or UTGST).Please note that the responsibility of payment 

of GST (CGST & SGST or IGST or UTGST) lies with the Supplier of 

Goods / Services only. Supplier of Goods / Services (Service Provider) 

providing taxable service shall issue an Invoice/ Bill, as the case may be as per 

rules/ regulation of GST. Further, returns and details required to be filled  

under GST laws & rules should be timely filed by Supplier of Goods / Services 

(Service Provider) with requisitedetails. 

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or 

IGST) amount will be made provided the above formalities are fulfilled. 

Further, GGPL may seek copies of challan and certificate from Chartered 

Accountant for deposit of GST (CGST & SGST/UTGST or IGST) collected 

from Owner. 

13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central 

Government agency/State Government agency brings to the notice of GGPL 

that the Supplier of Goods / Services (Service Provider) has not remitted the 

amount towards GST (CGST & SGST/UTGST or IGST) collected from 

GGPL to the government exchequer, then, that Supplier of Goods / Services 

(Service Provider) shall be put under Holiday list of GGPL for period of six 

months as mentioned in Procedure for Evaluation of Performance of Vendors/ 

Suppliers/Contractors/ Consultants. 

13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), 

other than due to change in turnover, payable on the contract value during 

contract period, the Supplier of Goods / Services (Service Provider) shall 

submit a copy of the 'Government Notification' to evidence the rate as 

applicable on the Bid due date and on the date ofrevision. 

Beyond the contract period, in case GGPL is not entitled for input tax credit of 

GST (CGST & SGST/UTGST or IGST), then any increase in the rate of 

GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery 

period shall be to Service Provider‟s account whereas any decrease in the rate 

GST (CGST & SGST/UTGST or IGST) shall be passed on to theOwner. 

Beyond the contract period, in case GGPL is entitled for input tax credit of 

GST (CGST & SGST/UTGST or IGST), then statutory variation in 

applicable GST (CGST & SGST/UTGST or IGST) on supply and on 

incidental services, shall be to GGPL‟s account. 

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory 

variation, should be raised within two [02] months from the date of issue of 
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'Government Notification' for payment of differential (in %) GST (CGST & 

SGST/UTGST or IGST), otherwise claim in respect of above shall not be 

entertained for payment of arrears. 

The base date for the purpose of applying statutory variation shall be the Bid 

Due Date. 

13.5 Where the GGPL is entitled to avail the input tax credit of GST (CGST & 

SGST/UTGST orIGST):- 

13.5.1 Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST) to 

the Supplier of Goods / Services(Service Provider) at actuals against 

submission of Invoices as per format specified in rules/ regulation of GST to 

enable Owner/GGPL to claim input tax credit of GST (CGST & 

SGST/UTGST or IGST) paid. In case of any variation in the executed 

quantities, the amount on which the GST (CGST & SGST/UTGST or IGST) 

is applicable shall be modified in same proportion. Returns and details  

required to be filled under GST laws & rules should be timely filed by supplier 

with requisitedetails. 

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST)quoted shall 

be considered for evaluation of bids, as per evaluation criteria of tender 

document. 

13.6 Where the GGPL is not entitled to avail/take the full input tax credit of GST 

(CGST & SGST/UTGST orIGST):- 

13.6.1 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the 

Supplier of Goods / Services (Service Provider) at actuals against submission 

of Invoices as per format specified in rules/ regulation of GST subject to the 

ceiling amount of GST (CGST & SGST/UTGST or IGST)as quoted by the 

bidder, subject to any statutory variations, except variations arising due to 

change in turnover. In case of any variation in the executed quantities (If 

directed and/or certified by the Engineer-In-Charge) the ceiling amount on 

which GST (CGST & SGST/UTGST or IGST)is applicable will be modified 

on pro-ratabasis. 

13.6.2 The bids will be evaluated based on total price including applicable GST 

(CGST & SGST/UTGST orIGST). 

13.7 GGPL will prefer to deal with registered supplier of goods/ services under 

GST. Therefore, bidders are requested to get themselves registered under GST, 

it not registeredyet. 

However, in case any unregistered bidder is submitting their bid, their prices 

will be loaded with applicable GST (CGST & SGST/UTGST or IGST)while 

evaluation of bid. Where GGPL is entitled for input credit of GST (CGST & 

SGST/UTGST or IGST), the same will be considered for evaluation of bid as 

per evaluation methodology of tender document. 
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13.8 In case GGPL is required to pay entire/certain portion of applicable GST 

(CGST & SGST/UTGST or IGST) and remaining portion, if any, is to be 

deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST) 

laws, entire applicable rate/amount of GST (CGST & SGST/UTGST or 

IGST)to be indicated by bidder in theSOR. 

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST 

or IGST) liability under reverse charge mechanism and GGPL has paid or is 

/liable to pay  GST (CGST & SGST/UTGST or  IGST)  to the Government 

on which interest or penalties becomes payable as per GST laws for any reason 

which is not  attributable to GGPL or  ITC with respect to such payments  is 

not available to GGPL for any reason which is not attributable to GGPL, then 

GGPL shall be entitled to deduct/ setoff / recover such amounts against any 

amounts paid or payable by GGPL to Contractor /Supplier. 

13.9 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations 

of GST with all required supporting document(s) within a period specified in 

Contracts/ LOA to enable GGPL to avail input tax credit. Further, returns and 

details required to be filled under GST laws & rules should be timely filed by 

supplier with requisitedetails. 

If input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is 

not available to GGPL for any reason which is not attributable to GGPL, then 

GGPL shall not be obligated or liable to pay or reimburse GST (CGST & 

SGST/UTGST or IGST)charged in the invoice(s) and shall be entitled to / 

deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST 

UTGST)thereupon together with all penalties and interest if any, against any 

amounts paid or payable by GGPL to Supplier of Goods / Services. 

13.10 Anti-profiteering clause 

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to 

reduction in rate of tax or from input tax credit to the consumer by way of 

commensurate reduction in prices. The Supplier of Goods / Servicesmay note 

the above and quote their prices accordingly. 

13.11 In case the GST rating of vendor on the GST portal / Govt. official website is 

negative / black listed, then the bids may be rejected by GGPL. Further, in case 

rating of bidder is negative / black listed after award of work for supply of 

goods / services, then GGPL shall not be obligated or liable to pay or reimburse 

GST to such vendor and shall also be entitled to deduct / recover such GST 

along with all penalties / interest, if any, incurred byGGPL. 

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 

which subsumed various indirect taxes and duties applicable before 

01.07.2017. Accordingly, the provisions of General Condition of Contract 

relating to taxes and duties which are subsumed in GST are modified to 

aforesaid provisions mentioned in clause no. 12 and 13 ofITB. 

https://cleartax.in/s/gst-input-tax-credit
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14 BID CURRENCIES: 

Bidders must submit bid in Indian Rupees only. 

15 BID VALIDITY 
 

15.1 Bids shall be kept valid for period specified in BDS from the final Due date of 

submission of bid'. A Bid valid for a shorter period may be rejected by GGPL 

as 'non-responsive'. 

 

15.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity 

Period', the Employer may request the Bidders to extend the 'Period of Bid 

Validity' for a specified additional period. The request and the responses 

thereto shall be made in writing or by fax/email. A Bidder may refuse the 

request without forfeiture of his EMD. A Bidder agreeing to the request will 

not be required or permitted to modify his Bid, but will be required to extend 

the validity of its EMD for the period of the extension and in accordance with 

"ITB: Clause-16" in allrespects. 

16 EARNEST MONEYDEPOSIT 

16.1 Bid must be accompanied with earnest money (i.e Earnest Money Deposit 

(EMD) also known as Bid Security) in the form of „Demand Draft‟/ 

„Banker‟sCheque‟[in favour of Godavari Gas Private Limited payable at 

place mentioned in BDS] or „Bank Guarantee‟ or „Letter of Credit‟ strictly 

as per the format given in form F 4/ F- 4A (as the case may be) of the Tender 

Document. Bidder shall ensure that EMD submitted in the form of „Bank 

Guarantee‟ or „Letter of Credit‟ should have a validity of at least „two [02] 

months‟ beyond the validity of the Bid. EMD submittedin the form of 

„Demand Draft‟ or „Banker‟sCheque‟ should be valid for three months. 

Bid not accompanied with EMD, or EMD not in requisite format shall be liable 

for rejection. The EMD shall be submitted in Indian Rupees only. 

16.2 The EMD is required to protect GGPL against the risk of Bidder‟s conduct, 

which would warrant the forfeiture of EMD, pursuant to clause-16.7 of ITB. 

16.3 GGPL shall not be liable to pay any documentation charges, Bank charges, 

commission, interest etc. on the amount of EMD. In case EMD is in the form 

of a „Bank Guarantee‟, the same shall be from any Indian scheduled Bank or a 

branch of an International Bank situated in India and registered with „Reserve 

Bank of India‟ as Scheduled Foreign Bank. However, in case of „Bank 

Guarantee‟ from Banks other than the Nationalized Indian Banks, the Bank 

must be commercial Bank having net worth in excess of Rs. 100 Crores 

[Rupees One Hundred Crores] and a declaration to this effect should be made 

bysuchcommercialBankeitherinthe„BankGuarantee‟itselforseparatelyon its 

letterhead. 
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16.4 Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” 

may be rejected by GGPL asnon-responsive. 

 

16.5 Unsuccessful Bidder‟s EMD will be discharged/ returned as promptly as 

possible, but not later than „thirty [30] days‟ after finalization of tendering 

process. 

16.6 The successful Bidder‟s EMD will be discharged upon the Bidder‟s 

acknowledging the „Award‟ and signing the „Agreement‟ (if applicable) and 

furnishing the „Contract Performance Security (CPS) / Security Deposit‟ 

pursuant to clause no. 38 ofITB. 

16.7 Notwithstanding anything contained herein, the EMD may also be forfeited in 

any of the following cases: 

(a) If a Bidder withdraws his Bid during the „Period of BidValidity‟ 
(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive 

practice 

(c) If the Bidder modifies Bid during the period of bid validity (after Due 

Date and Time for BidSubmission). 

(d) Violates any other condition, mentioned elsewhere in the Tender 

Document, which may lead to forfeiture ofEMD. 

(e) In the case of a successful Bidder, if the Bidder failsto: 

(i) to acknowledge receipt of the “Notification of Award” / Fax of 

Acceptance[FOA]”, 

(ii) to furnish “Contract Performance Security / Security Deposit”, in 

accordance with “ITB:Clause-38” 

(iii) to accept „arithmetical corrections‟ as per provision of the clause 

30 ofITB. 

16.8 In caseEMDisintheformof„BankGuarantee‟or„LetterofCredit‟,thesame must 

indicate the Tender Document No. and the name of Tender Document for 

which the Bidder is quoting. This is essential to have proper correlation at a 

later date. 

16.9 MSEs (Micro & Small Enterprises) are exempted from submission of EMD in 

accordance with the provisions of PPP-2012 and Clause 40 of ITB. The 

Government Departments/PSUs are also exempted from the payment of EMD. 

However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled 

for exemption ofEMD. 

17 PRE-BID MEETING (IFAPPLICABLE) 
 

17.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid 

Meeting" which will be held at address specified in IFB. It is expected that a 

bidder shall not depute more than 02 representatives for themeeting. 
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17.2 Purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage and give hands-one-tendering. 

 

17.3 Text of the questions raised and the responses given, together with any 

responses prepared after the meeting, will be uploaded on GGPL e-tendering 

website against the Tender. Any modification of the Contents of Bidding 

Documents listed in "ITB: Clause-7.1", that may become necessary as a result 

of the Pre-Bid Meeting shall be made by the Employer exclusively through the 

issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not 

through the minutes of the Pre-BidMeeting. 

 

17.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification 

of Bidder. 

 

18 FORMAT AND SIGNING OF BID 
 

18.1 The original and all copies of the Bid shall be typed or written in indelible ink 

[in the case of copies, photocopies are also acceptable] and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder (as per POA). 

The name and position held by each person signing, must be typed or printed 

below the signature. All pages of the Bid except for un-amended printed 

literature where entry(s) or amendment(s) have been made shall be initialed by 

the person or persons signing theBid. 

 

18.2 The Bid shall contain no alterations, omissions, or additions, unless such 

corrections are initialed by the person or persons signing theBid. 

 

18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in 

addendum toITB. 

 

19 ZERO DEVIATION AND REJECTIONCRITERIA 
 

19.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding 

Documents" may lead to rejection of bid. GGPL will accept bids based on 

terms & conditions of "Bidding Documents" only. Bidder may note GGPL will 

determine the substantial responsiveness of each bid to the Bidding Documents 

pursuant to provision contained in clause 29 of ITB. For purpose of this, a 

substantially responsive bid is one which conforms to all terms and conditions 

of the Bidding Documents without deviations or reservations. GGPL's 

determination of a bid's responsiveness is based on the content of the bid itself 

without recourse to extrinsic evidence. GGPL reserves the right to raise 

technical and/or commercial query(s), if required, may be raised on the 

bidder(s). The response(s) to the same shall be in writing, and no change in the 

price(s) or substance of the bids shall be sought, offered or permitted.The 
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substance of the bid includes but not limited to prices, completion, scope, 

technical specifications, etc. Bidders are requested to not to take any 

deviation/exception to the terms and conditions laid down in this "Tender 

Documents", and submit all requisite documents as mentioned in this "Tender 

Documents", failing which their offer will be liable for rejection. If a bidder 

does not reply to the queries in the permitted time frame then its bid shall be 

evaluated based on the documents available in the bid. 

19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the 

following clauses of Tender document shall lead to summarily rejection ofBid: 

(a) FirmPrice 

(b) Earnest Money Deposit / BidSecurity 

(c) Specifications & Scope ofWork 

(d) Schedule of Rates / Price Schedule / PriceBasis 

(e) Duration / Period of Contract/ Completionschedule 

(f) Period of Validity ofBid 

(g) Price ReductionSchedule 

(h) Contract PerformanceSecurity 

(i) Guarantee / Defect LiabilityPeriod 

(j) Arbitration / Resolution of Dispute/Jurisdiction ofCourt 

(k) Force Majeure & ApplicableLaws 

(l) Integrity Pact, ifApplicable 

(m) Any other condition specifically mentioned in the tender document 

elsewhere that non-compliance of the clause lead to rejection ofbid 

Note: Further, it is once again reminded not to mention any condition in the 

Bid which is contradictory to the terms and conditions of Tenderdocument. 

 

20 E-PAYMENT 

Godavari Gas Private Limited has initiated payments to Suppliers and 

Contractors electronically, and to facilitate the payments electronically through 

'e-banking'. The successful bidder should give the details of his bank account 

as per the bank mandate form. 

[D] – SUBMISSION OFBIDS 
 

21 SUBMISSION, SEALING AND MARKING OF BIDS 

21.1 In case of e-tendering, bids shall be submitted through e-tender mode in the 

manner specified elsewhere in tender document. No Manual/ Hard Copy 

(Original) offer shall beacceptable. 

21.2 In case of manual tendering bid must be submitted in sealed envelope. If the 

envelope is not sealed & marked as per Clause No. 11 of ITB, the employer 

will assume no responsibility for misplacement or pre-mature opening of the 

bid. 
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21.3 All the bids shall be addressed to the owner at address specified inIFB. 

 

21.4 Bids submitted under the name of AGENT/CONSULTANT/ 

REPRESENTATIVE/RETAINER/ASSOCIATE etc. on behalf of a 

bidder/affiliate shall not beaccepted. 

 

22 DEADLINE FOR SUBMISSION OFBIDS 
 

22.1 In case of e-bidding, the bids must be submitted through e-tender mode not 

later than the date and time specified in the tenderdocuments/BDS. 

 

22.2 In case of manual tendering EMD along with bid must be submitted within the 

due date &time. 

22.3 GGPL may, in exceptional circumstances and at its discretion, extend the 

deadline for submission of Bids (clause 9 of ITB refers). In which case all 

rights and obligations of GGPL and the Bidders, previously subject to the 

original deadline will thereafter be subject to the deadline as extended. Notice 

for extension of due date of submission of bid will be uploaded on GGPL‟s 

website/ communicated to thebidders. 

23 LATE BIDS 
 

23.1 Any bids received after the notified date and time of closing of tenders will be 

treated as latebids. 

23.2 In case of e-tendering, e-tendering system of GGPL shall close immediately 

after the due date for submission of bid and no bids can be submitted 

thereafter. 

In case of manual tendering, bids received by GGPL after the due date for 

submission of bids shall not be considered. Such late bids shall be returned to 

the bidder within “10 days” in „unopened conditions‟. The EMD of such 

bidders shall be returned along with the un-opened bid. In case of e-tendering, 

where the bid bond/physical documents has been received but the bid is not 

submitted by the bidder in the e-tendering portal, such bid bond/ physical 

documents shall be returned immediately. 

23.3 Unsolicited Bids or Bids received to address other than one specifically 

stipulated in the tender document will not be considered for 

evaluation/opening/award if not received to the specified destination within 

stipulated date &time. 
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24 MODIFICATION AND WITHDRAWAL OFBIDS 

24.1 Modification and withdrawal of bids shall be as follows:- 

24.1.1 IN CASE OF E-TENDERING 

 The bidder may withdraw or modify its bid after bid submission but before 

thedue date and time for submission as per tenderdocument. 

24.1.2 IN CASE OF MANUAL BIDDING 

The bidder may withdraw or modify its bid after bid submission but before the 

due date for submission as per tender document provided that thewritten notice 

of the modification/ substitution/ withdrawal in received by GGPL prior to the 

deadline for submission ofbid. 

24.2 The modification shall also be prepared, sealed, marked and dispatched in 

accordancewiththeprovisionsoftheclause11&22ofITBwithrelevant 

„Cut-Out Slip‟ duly pasted and mentioning on top of the envelope as 

“MODIFICATION”.In case of withdrawal of bid, the Envelope containing 

withdrawal letter duly super scribing the envelope as “WITHDRAWAL” and 

“Tender Document number :….”/ communication regarding withdrawal of bid 

with “Tender Document number :….”/ must reach concerned dealing official 

of GGPL within Due date & Time of submission of Bid. No bid shall be 

modified/ withdrawn after the Due Date & Time for Bidsubmission. 

24.3 Any withdrawal/ modification/substitution of Bid in the interval between the 

Due Date & Time for Bid submission and the expiration of the period of bid 

validity specified by the Bidder in their Bid shall result in the Bidder‟s 

forfeiture of EMD pursuant to clause 16 of ITB and rejection of Bid. 

24.4 The latest Bid submitted by the Bidder shall be considered for evaluation and 

all other Bid(s) shall be considered to be unconditionally withdrawn. 

24.5 In case after price bid opening the lowest evaluated bidder (L1) is not awarded 

the job for any mistake committed by him in bidding or withdrawal of bid or 

modification of bid or varying any term in regard thereof leading to re- 

tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall 

be debarred from participation in re-tendering of the same job(s)/item(s). 

Further, such bidder will be put on holiday for a period of six months after 

following the dueprocedure. 

25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 

OR ALL BIDS 

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding 

process and reject all Bids, at any time prior to award of Contract, without 

thereby incurring any liability to the affected Bidder or Bidders or any 

obligations to inform the affected Bidder or Bidders of the ground for GGPL's 

action. However, Bidder if so desire may seek the reason (in writing) for 

rejection of their Bid to which GGPL shall respond quickly. 
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[E] – BID OPENING AND EVALUATION 

26 BID OPENING 
 

26.1 Unpriced Bid Opening: 

GGPL will open bids, in the presence of bidders‟ designated representatives 

who choose to attend, at date, time and location stipulated in the BDS. The 

bidders‟ representatives, who are present shall sign a bid opening register 

evidencing their attendance. 

26.2 Priced BidOpening: 

26.2.1 GGPL will open the price bids of those bidders who meet the qualification 

requirement and whose bids is determined to be technically and commercially 

responsive. Bidders selected for opening of their price bids shall be informed 

about the date of price bid opening. Bidders may depute their authorized 

representative to attend the bid opening. The bidders‟ representatives, who are 

present shall sign a register evidencing their attendance and may be required to 

be present on a shortnotice. 

26.2.2 The price bids of those Bidders who were not found to be techno-commercially 

responsive shall not be opened in both manual tendering and e-tendering. In 

case of Manual Tender, the envelope containing Price Bid shall be returned 

unopened after opening of the price bids of techno-commercially responsive 

Bidders. 

26.3 In case of bids invited under the single bid system, bid shall be opened on the 

specified due date & time. 

 

27 CONFIDENTIALITY 

Information relating to the examination, clarification, evaluation and 

comparison of Bids, and recommendations for the award of a Contract, shall 

not be disclosed to Bidder(s) or any other persons not officially concerned with 

such process. 

28 CONTACTING THEEMPLOYER 

28.1 From the time of Bid opening to the time of award of Contract, if any Bidder 

wishes to contact the Employer on any matter related to the Bid, it should do so 

in writing. Information relating to the examination, clarification, evaluation & 

recommendation for award shall not bedisclosed. 

28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid 

Evaluation', 'Bid Comparison', or 'Contract Award' decisions may result in the 

rejection of the Bidder's Bid and action shall be initiated as per procedure in 

this regard. 
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29 EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 
 

29.1 The owner‟s determination of a bid‟s responsiveness is based on the content of 

the bid only. Prior to the detailed evaluation of Bids, the Employer will 

determine whether eachBid:- 

(a) Meets the "Bid Evaluation Criteria" of the BiddingDocuments; 

(b) Has been properlysigned; 

(c) Is accompanied by the required 'Earnest Money / BidSecurity'; 
(d) Is substantially responsive to the requirements of the Bidding 

Documents; and 

(e) Provides any clarification and/or substantiation that the Employer may 

require to determine responsiveness pursuant to "ITB:Clause-29.2" 

29.2 A substantially responsive Bid is one which conforms to all the terms, 

conditions and specifications of the Bidding Documents without material 

deviations or reservations or omissions for this purpose employer defines the 

foregoing termsbelow:- 

a) “Deviation” is departure from the requirement specified in the tender 

documents. 

b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirement in the tender documents. 

c) “Omission” is the failure to submit part or all of the information or 

documentation required in the tenderdocument. 

29.3 A material deviation, reservation or omission is onethat, 

 

a) If acceptedwould, 

i) Affect in any substantial way the scope, quality, or performance 

of the job as specified in tenderdocuments. 

ii) Limit, in any substantial way, inconsistent with the Tender 

Document, the Employer‟s rights or the tenderer‟s obligations 

under the proposedContract. 

b) If rectified, would unfairly affect the competitive position of other 

bidders presenting substantially responsive bids. 

 

29.4 The employer shall examine all aspects of the bid to confirm that all 

requirements have been met without any material deviation, reservation or 

omission. 

 

29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and 

may not subsequently be made responsive by correction or withdrawal of the 

of material deviation, reservation oromission. 
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30 CORRECTION OF ERRORS 

30.1 Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer 

as follows: 

(i) When there is a difference between the rates in figures and words, the 

rate which corresponds to the amount worked out by the Bidder (by 

multiplying the quantity and rate) shall be taken ascorrect. 

(ii) When the rate quoted by the Bidder in figures and words tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as 

correct and not the amount and the amount shall be re-calculated/ 

corrected accordingly. 

(iii) When it is not possible to ascertain the correct rate, in themanner 

prescribed above, the rate as quoted in words shall be adopted and the 

amount worked out, for comparisonpurposes 

30.2 The amount stated in the bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors. If the bidder does not 

accept the corrected amount of bid, its bid will be rejected, and the bid security 

shall beforfeited. 

31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OFBIDS 

Not Applicable. All bids submitted must be in the currency specified at clause 

14 of ITB. 

32 EVALUATION AND COMPARISON OFBIDS 

Bid shall be evaluated as per evaluation criteria mentioned in Section-II of 

bidding documents. 

33 COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY 

OF THIS CLAUSE REFERBDS):- 

33.1 In the event of the time of completions of work getting delayed beyond the 

time schedule indicated in the bidding document plus a grace period equivalent 

to 1/5
th

 of the time schedule or 2 months whichever is more, due to reasons 

solely attributable to Employer, the Contractor shall be paid compensation for 

extended stay (ESC) to maintain necessary organizational set up and 

construction tools, tackles, equipment etc. at site ofwork. 

33.2 The bidder is required to specify the rate for ESC on per month basis in the 

“PRICE PART” of his bid, which shall be considered for loading on total 

quoted price during price bid evaluation. The loading shall be done of a period 

of 1/5
th

 of the time schedule or 1 month whichever is less. In case bidder does 

not indicate the rate for ESC in price part of his bid, it will be presumed that no 

ESC is required by the bidder and evaluation shall be carried outaccordingly. 
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34 PURCHASE PREFERENCE 

Purchase preference to Central government public sector Undertaking and 

Micro and Small Enterprises (MSEs) shall be allowed as per Government 

instructions in vogue. 

[F] – AWARD OFCONTRACT 

35 AWARD 

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful 

Bidder whose Bid has been determined to be substantially responsive and has 

been determined as the lowest provided that bidder, is determined to be 

qualified to satisfactorily perform the Contract. 

36 NOTIFICATION OF AWARD / FAX OFACCEPTANCE 

36.1 Prior to the expiry of „Period of Bid Validity‟, Notification of Award for 

acceptance of the Bid will be intimated to the successful Bidder by GGPL 

either by Fax / E - mail /Letter or like means defined as the “Fax of Acceptance 

(FOA)”. The Contract shall enter into force on the date of FOA and the same 

shall be binding on GGPL and successful Bidder (i.e. Contractor/Service 

Provider). The Notification of Award/FOA will constitute the formation of a 

Contract. The detailed Letter of Acceptance shall be issued thereafter 

incorporating terms & conditions of Tender Document, Corrigendum, 

Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any. 

GGPL may choose to issue Notification of Award in form of detailed Letter of 

Acceptance without issuing FOA and in such case the Contract shall enter into 

force on the date of detailed Letter of Acceptanceonly. 

36.2 Contract period shall commence from the date of "Notification of Award" or as 

mentioned in the Notification of Award. The "Notification of Award" will 

constitute the formation of a Contract, until the Contract has been effected 

pursuant to signing of Contract as per "ITB:Clause-37". 

Upon the successful Bidder's / Contractor's furnishing of 'Contract 

Performance Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL 

will promptly discharge his 'Earnest Money / Bid Security', pursuant to "ITB: 

Clause-16" 

37 SIGNING OFAGREEMENT 

37.1 GGPLwillawardtheContracttothesuccessfulBidder,who,within'fifteen 

[15] days' of receipt of the same, shall sign and return the acknowledged copy 

to GGPL. 

37.2 The successful Bidder/Contractor shall be required to execute an 'Agreement' 

in the proforma given in this Bidding Document on a 'non-judicial stamp paper' 

ofappropriatevalue[costofthe'stamp-paper'shallbebornebythesuccessful 
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Bidder/Contractor] and of 'state' specified in Bidding Data Sheet (BDS)only, 

within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the 

Tender by the successful Bidder/Contractor failure on the part of the successful 

Bidder/Contractor to sign the 'Agreement' within the above stipulated period, 

shall constitute sufficient grounds for forfeiture of EMD/Security Deposit. 

38 CONTRACT PERFORMANCE SECURITY / SECURITYDEPOSIT 

38.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance 

from GGPL, the successful bidder shall furnish the Contract Performance 

Security (CPS) in accordance with of General Conditions of the Contract. The 

CPS shall be in the form of either Banker‟sCheque or Demand Draft or Bank 

Guarantee or Letter of Credit and shall be in the currency of the Contract. 

However, CPS shall not be applicable in cases where in the order value as 

specified in Notification of Award is less than INR 2 Lakh (exclusive of taxes 

&duties). 

38.2 The contract performance security shall be for an amount equal to specified in 

Bidding Data Sheet (BDS) towards faithful performance of the contractual 

obligations and performance of equipment. For the purpose of CPS, 

Contract/order value shall be exclusive of GST (CGST & SGST/UTGST or 

IGST)to be reimbursed by theOwner. 

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a 

branch of an International bank situated in India and registered with Reserve 

bank of India as scheduled foreign bank in case of Indian bidder as well as 

foreign bidder. However, in case of bank guarantees from banks other than the 

Nationalized Indian banks, the bank must be a commercial bank having net 

worth in excess of Rs 100 crores and a declaration to this effect should be 

made by such commercial bank either in the Bank Guarantee itself or 

separately on its letterhead. This bank guarantee shall be valid for a period as 

three months beyond the DLP specified in Bid DataSheet. 

38.3 Failure of the successful bidder to comply with the requirements of this article 

shall constitute sufficient grounds for the annulment of the award and 

forfeiture of theEMD. 

38.4 The CPS has to cover the entire contract value including extra works/services 

also. As long as the CPS submitted at the time of award take cares the extra 

works/ services executed and total executed value are within the awarded 

contract price, there is no need for additional CPS. As soon as the total 

executed value is likely to burst the ceiling of awarded contract price, the 

contractor should furnish additionalCPS. 

39 PROCEDURE FOR ACTION IN CASE CORRUPT/ 

FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES 
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39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices 

is enclosed atAnnexure-I. 

39.2 The Fraud Prevention Policy document is available on GAIL‟s website 

(www.gailonline.com) 

39.3 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF 

BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ 

CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE 

PRACTICES 

Notwithstanding anything contained contrary in GCC and other "CONTRACT 

DOCUMENTS", in case it is found that the Vendors/ Suppliers / 

Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at 

the time of bidding, during execution of the contract etc., and/or on other 

grounds as mentioned in GAIL‟s “Procedure for action in case 

Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-I), the 

contractor/bidder shall be banned (in terms of aforesaid procedure) from the 

date of issuance of such order by GAIL (India) Ltd., to such Vendors/  

Suppliers / Contractors/Bidders/Consultants. 

 

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees 

that in such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has 

been banned (in terms of aforesaid procedure) from the date of issuance of  

such order by GAIL (India) Limited, such decision of GAIL (India) Limited 

shall be final and binding on such Vendor/ Supplier / Contractor/ 

Bidder/Consultant   and   the   „Arbitration   clause‟   in   the   GCC    and  

other "CONTRACT DOCUMENTS" shall not be applicable for any 

consequential issue /dispute arising in the matter. 

40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISES 
 

40.1 Following provision has been incorporated in tender for MSEs, in line with 

notification of Government of India, vide Gazette of India No. 503 dated 

26.03.2012 proclaiming the Public Procurement Policy on procurement of 

goods, works and services from Micro and Small Enterprises(MSEs) 

 

i) Issue of tender document to MSEs free ofcost. 

ii) Exemption to MSEs from payment of EMD/BidSecurity. 
iii) In Tender participating Micro and Small Enterprises quoting price 

within the price band of L1 + 15% shall also be allowed to supply a 

portion of requirement by bringing down their prices to L1 price in a 

situation where L1 price is from someone other than a micro and small 

enterprise and such micro and small enterprises shall be allowedto 

supplyupto20%ofthetenderedvalue.Incaseofmorethanonesuch 

http://www.gailonline.com/
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Micro and Small Enterprises, the supply shall be shared proportionately 

(to tendered quantity). Further, out of above 20%, 4% shall be from 

MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to 

other MSEs in case of non-availability of MSEs owned by SC/ST 

entrepreneurs. 

 

The quoted prices against various items shall remain valid in case of 

splitting of quantities of the items above. 

 

In case tendered item is non-splitable or non- dividable (specified in Bid 

Data Sheet) , MSE quoting lowest price within price band L1 ( other 

than MSE) + 15% , may be awarded for full/ complete supply of total 

tendered value subject to matching of L1price. 

 

40.2 The MSEs owned by SC/ST entrepreneurs shallmean:- 

 

a) In case of proprietary MSE, Proprietor(s) shall beSC/ST. 
b) In case of partnership MSE, the SC/ST partners shall be holding atleast 

51% share in theunit 

c) In case of private Limited Companies, at least 51%share is held by 

SC/ST. If the MSE is owned by SC/ST entrepreneurs, the bidder shall 

furnish appropriate documentary evidence in this regard. 

 

40.3 In case bidder is a Micro or Small Enterprise under the Micro, Small and 

Medium Enterprises Development Act, 2006, the bidder shall submit the 

following: 

 

a) Documentary evidence that the bidder is a Micro or Small Enterprises 

registered with District Industries Centers or Khadi and Village 

Industries National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of 

Micro, Small and Medium Enterprises or UdyogAadhaarMemorandum. 

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish 

appropriate documentary evidence in thisregard. 

 

The above documents submitted by the bidder shall be duly certified by the 

Chartered Accountant (not being an employee or a Director or not having any 

interest in the bidder‟s company/firm) and notary public with legible stamp. 

If the bidder does not provide the above confirmation or appropriate document 

or any evidence, then it will be presumed that they do not qualify for any 

preference admissible in the Public Procurement Policy (PPP) 2012. 

Further, MSEs who are availing the benfits of the Public Procurement Policy 

(PPP) 2012 get themselves registered with MSME Data Bank being operated 
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by NSIC, under SME Division, M/o MSME, in order to create proper data base 

of MSEs which are making supplies to CPSUs. 

40.4 If against an order placed by GGPL, successful bidder(s) (other than 

Micro/Small Enterprise) is procuring material/services from their sub-vendor 

who is a Micro or Small Enterprise registered with District Industries Centers 

or Khadi and Village Industries Commission or Khadi and Village Industries 

Board or Coir Board or National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of Micro, 

Small and Medium Enterprises with prior consent in writing of the purchasing 

authority/Engineer-in-charge, the details like Name, Registration No., Address, 

Contact No. details of material & value of procurement made, etc. of such 

Enterprises shall be furnished by the successful bidder at the time of 

submission ofinvoice/Bill. 

40.5 The benefit of policy are not extended to the traders/dealers/ 

Distributors/Stockiest/Wholesalers. 

41 AHR ITEMS 

In item rate contract where the quoted rates for the items exceed 50% of the 

estimate rates, such items will be considered as Abnormally High Rates (AHR) 

items and payment of AHR items beyond the SOR stipulated quantities shall be 

made at the lowest amongst the following rates: 

I) Rates as per SOR, quoted by theContractor/Bidder. 

II) Rate of the item, which shall be derived asfollows: 

a. Based on rates of Machine and labour as available from the 

contract (which includes contractor‟s supervision, profit, 

overheads and otherexpenses). 

b. In case rates are not available in the contract, rates will be 

calculated based on prevailing market rates of machine, material 

and labour plus 15% to cover contractor‟s supervision profit, 

overhead & otherexpenses. 

42 VENDOR PERFORMANCEEVALUATION 

Shall be as stipulated Annexure II to ITB herewith. 

43 INCOME TAX & CORPORATETAX 

43.1 Income tax deduction shall be made from all payments made to the contractor 

as per the rules and regulations in force and in accordance with the Income Tax 

Act prevailing from time totime. 

43.2 Corporate Tax liability, if any, shall be to the contractor‟saccount. 

43.3 Work Contract tax/ GST as may be applicable shall be deducted as per trade 

tax. 



42 

 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

 

43.4 TDS, wherever applicable, shall be deducted as per applicableact/law/rule. 

43.4 MENTIONING OF PAN NO. IN INVOICE/BILL 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN 

no. is mandatory for procurement of goods / services/works/consultancy 

services exceeding Rs. 2 Lacs per transaction. 

Accordingly, supplier/ contractor/ service provider/ consultant should mention 

their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. 

As provided in the notification, in case supplier/ contractor/ service provider/ 

consultant do not have PAN no., they have to submit declaration in Form 60 

along with invoice/ bill for eachtransaction. 

Payment of supplier/ contractor / service provider/ consultant shall be 

processed only after fulfillment of aboverequirement 

44. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC 

ENTERPRISE AND ANOTHER 

In the event of any dispute or difference relating to the interpretation and 

application of the provisions of the contracts, such dispute or difference shall 

be referred by either party for Arbitration to the sole Arbitrator in the 

Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The 

Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator 

under this clause. The award of the Arbitrator shall be binding upon the parties 

to the dispute, provided, however, any party aggrieved by such award may 

make a further reference for setting aside or revision of the award to the Law 

Secretary, Department of Legal Affairs, Ministry of Law & Justice, 

Government of India. Upon such reference the dispute shall be decided by the 

Law Secretary or the Special Secretary / Additional Secretary, when so 

authorized by the Law Secretary, whose decision shall bind the Parties finally 

and conclusively. The parties to the dispute will share equally the cost of 

arbitration as intimated by theArbitrator. 

45 DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING 

APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OFGCC) 

45.1 GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity 

with supplementary to Part – III of the Indian Arbitration and Conciliation Act 

1996 for speedier, cost effective and amicable settlement of disputes through 

conciliation. A copy of the said rules made available on GAIL‟s web site 

www.gailonline.com for reference. Unless otherwise specified, the matters 

where decision of the Engineer-in-Charge is deemed to be final and binding as 

provided in the Agreement and the issues/disputes which cannot be mutually 

resolved within a reasonable time, all disputes shall be settled in accordance 

with the Conciliation Rules2010. 

http://www.gailonline.com/
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45.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst 

the Parties arising under/out of/in connection with this contract shall be settled 

in accordance with the aforesaidrules. 

45.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other 

Party (ies) in writing about such a dispute(s) / difference(s) / issue(s) between / 

amongst the Parties and that such a Party wishes to refer the 

dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for 

Conciliation shall contain sufficient information as to the 

dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully 

informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of 

monetary claim, if any, and apparent cause(s) ofaction. 

45.4 Conciliation proceedings commence when the other Party(ies) accept(s) the 

invitation to conciliate and confirmed in writing. If the other Party (ies) 

reject(s) the invitation, there will be no conciliationproceedings. 

45.5 If the Party initiating conciliation does not receive a reply within thirty days 

from the date on which he/she sends the invitation, or within such other period 

of time as specified in the invitation, he/she may elect to treat this as a rejection 

of the invitation to conciliate. If he/she so elects, he/she shall inform the other 

Party(ies) accordingly. 

45.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt 

to settle such dispute(s) amicably under Part-III of the Indian Arbitration and 

Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It 

would be only after exhausting the option of Conciliation as an Alternate 

Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration. 

For the purpose of this clause, the option of „Conciliation‟ shall be deemed to 

have been exhausted, even in case of rejection of „Conciliation‟ by any of the 

Parties. 

45.7 The cost of Conciliation proceedings including but not limited to fees for 

Conciliator(s), Airfare, Local Transport, Accommodation, cost towards 

conference facility etc. shall be borne by the Parties equally. 

45.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same 

during the pendency of Conciliation proceedings. The Settlement Agreement, 

as and when reached/agreed upon, shall be signed between the Parties and 

Conciliation proceedings shall stand terminated on the date of the Settlement 

Agreement. 

46.0 INAM-PRO (PLATFORM  FOR  INFRASTRUCTURE  AND 

MATERIALS PROVIDERS) 

INAM-Pro (Platform for infrastructure and materials providers) is a web based 

platform for infrastructure provides and materials suppliers and was developed 

by Ministry of Road Transport and Highways (MoRT&H) with a view to 

reduce projectexecutiondelays on accountof supplyshortagesand inspire 
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greater confidence in contractors to procure cement to start with directly from 

the manufacturers. Presently, numerous cement companies are registered in the 

portal and offering cement for sale on the portal with a commitment period of 3 

years. These companies have bound themselves by ceiling rates for the entire 

commitment period, wherein they are allowed to reduce or increase their 

cement rates any number of times within the ceiling rate, but are not permitted 

to exceed the said ceiling rate. 

MoRT&H is expanding the reach of this web-portal by increasing both the 

product width as well as the product depth. They are working on incorporating 

60 plus product categories. The product range will span from large machineries 

like Earth Movers and Concrete Mixers, to even the smallest items like road 

studs. MoRT&H intend to turn it into a portal which services every 

infrastructure development related need of a modern contractor. 

GGPL‟s contractors may use this innovative platform, wherever applicable. 

The usage of web – Portal is a completely voluntary exercise. The platform, 

however, can serve as a benchmark for comparison of offered prices and 

products. 

47 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL 

MEANS 

To promote cashless transactions, the onward payments by Contractors to their 

employees, service providers, sub-contractors and suppliers may be made 

through Cards and Digital means to the extent possible 

48 CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS 

OF THE SOCIETY 

While engaging the contractual manpower, Contractors are required to make 

efforts to provide opportunity of employment to the people belonging to 

Scheduled Castes and weaker sections of the society also in order to have a  

fair representation of thesesections. 

49. QUARTERLY CLOSURE  OF  THE  CONTRACT  (FOR 

APPLICABILITY OF THIS CLAUSE REFERBDS):- 

During execution of contracts/orders, various issues may arise. In order to 

timely detect and to address the contractual issue (s) during the execution of 

contracts, GGPL has introduced a mechanism of quarterly closure of the 

contract, under which all the issues related to the contract execution will be 

monitored on quarterly basis for resolution. 

Vendors/Contractors are required to co-operate with EIC for proper 

implementation of this mechanism for smooth execution of the contract.” 

 

=================== X ================== 
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Annexure-I 

PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
 

A Definitions: 

A.1  “Corrupt Practice” means the offering,  giving, receiving or soliciting, directly   

or indirectly, anything of value to improperly influence the actions in selection 

process or in contractexecution. 

“Corrupt Practice” also includes any omission for misrepresentation that may 

mislead or attempt to mislead so that financial or other benefit may be obtained 

or an obligation avoided. 

A2 “Fraudulent Practice” means and include any act or omission committed by a 

agency or with his connivance or by his agent by misrepresenting/ submitting 

false documents and/ or false information or concealment of facts or to deceive 

in order to influence a selection process or during execution of contract/ order. 

A3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a 

scheme or arrangement designed to establish bid prices at artificial non- 

competitive levels and to deprive the Employer of the benefits of free and open 

competition. 

A.4 “Coercive practice” means impairing or harming or threatening to impair or 

harm directly or indirectly, any agency or its property to influence the 

improperly actions of an agency, obstruction of any investigation or auditing of 

a procurementprocess. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as 

“Agency” 

A.6 ”Appellate Authority” shall mean Committee of Directors consisting of Director 

(Finance) and Director (BD) for works centers under Director (Projects). For all 

other cases committee of Directors shall consist of Director (Finance) & 

Director (Projects). 

A.7 “Competent Authority” shall mean the authority, who is competent to take final 

decision for Suspension of business dealing with an Agency/ (ies) and Banning 

of business dealings with Agency/ (ies) and shall be the “Director”concerned. 

A.8 “Allied Agency” shall mean all the concerns within the sphere of effective 

influence of banned/ suspended agencies. In determining this, the following 

factors may be taken intoconsideration: 

(a) Whether the management iscommon; 

(b) Majority interest in the management is held by the partners or directors 

of banned/ suspendedfirm. 

(c ) substantial or majority shares are owned by banned/ suspended agency 

and by virtue of this it has a controllingvoice. 
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A.9 “Investigating Agency” shall mean any department or unit of GAIL 

investigating into the conduct of Agency/ party and shall include the Vigilance 

Department of the GAIL, Central Bureau of Investigation, State Police or any 

other agency set up by the Central or state government having power to 

investigate. 

 

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ 

coercivepractice 

 

B.1 Irregularities noticed during the evaluation of the bids: 

 

If it is observed during bidding process/ bids evaluation stage that a bidder has 

indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such 

Bidder (s) shall be rejected and its Earnest Money Deposit (EMD) shall be 

forfeited. 

Further, such agency shall be banned for future business with GGPL for a 

period specified in para B 2.2 below from the date of issue of banning order. 

B.2 Irregularities noticed after award ofcontract 

 

(i) During execution ofcontract: 

 

If an agency, is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, during execution of contract, the agency 

shall be banned for future business with GGPL for a period specified in 

para B 2.2 below from the date of issue of banning order. 

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive 

practices is observed, shall be suspended with immediate effect by 

Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service 

and payment etc. will be suspended. The action shall be initiated for 

putting the agency on banning. 

After conclusion of process, the order (s)/ contract (s) where it is 

concluded that such irregularities have been committed shall be 

terminated and Contract cum Performance Bank Guarantee (CPBG)/ 

Contract Performance Security(CPS) submitted by agency against such 

order (s)/ contract (s) shall also be forfeited. The amount that may have 

become due to the contractor on account of work already executed by 

him shall be payable to the contractor and this amount shall be subject to 

adjustment against any amounts due from the contractor  under  the 

terms of thecontract. 

No risk and cost provision will be enforced in such cases. 
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(ii) After execution of contract and during Defect liability period  

(DLP)/ Warranty/GuaranteePeriod: 

If an agency is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, after execution of contract and during DLP/ 

Warranty/Guarantee Period, the agency shall be banned for future 

business with GAIL for a period specified in para B 2.2 below from the 

date of issue of banning order. 

Further, the Contract cum Performance Bank Guarantee 

(CPBG)/Contract Performance Security (CPS) submitted by agency 

against such order (s)/ contract (s) shall be forfeited. 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee 

Period 

If an agency is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, after expiry of Defect liability period 

(DLP)/ Warranty/Guarantee Period, the agency shall be banned for 

future business with GGPL for a period specified in para B 2.2 below 

from the date of issue of banning order. 

B.2.2 Period of Banning 

Banning period shall be reckoned from the date of banning order and shall be 3 

years. 

In exceptional cases where the act of vendor/ contractor is a threat to the 

National Security, the banning shall be for indefinite period. 

C Effect of banning on other ongoing contracts/tenders 

C.1 If an agency is put on Banning, such agency should not be considered in 

ongoing tenders/futuretenders. 

C.2 However, if such an agency is already executing other order (s)/ contract (s) 

where no corrupt/fraudulent/ collusive/coercive practice is found, the agency 

should be allowed to continue till its completion without any further increase in 

scope except those incidental to original scope mentioned in the contract. 

C.3 If an agency is put on the Banning List during tendering and no irregularity is 

found in the case underprocess: 

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the 

bid submitted by the agency shall beignored. 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of 

the agency shall not be opened and BG/EMD submitted by the agency shall be 

returned to theagency. 

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the 

offeroftheagencyshallbeignored&willnotbefurtherevaluated.Ifthe 
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agency is put on banning list for fraud/ mis-appropriation of facts committed in 

the same tender/other tender where errant agency emerges as the lowest (L1), 

then such tender shall also be cancelled and re-invited. 

 

D. Procedure for Suspension ofBidder 

 

D.1 Initiation ofSuspension 

 

Action for suspension business dealing with any agency/(ies) shall be initiated 

by Corporate C&P Department when 

 

(i) Corporate Vigilance Department based on the fact of the case gathered 

during investigation by them recommend for specific immediate action 

against the agency. 

(ii) Corporate Vigilance Department based on the input from Investigating 

agency, forward for specific immediate action against theagency. 

(iii) Non performance of Vendor/Supplier/Contractor/Consultant leading to 

termination of Contract/Order. 

D.2 SuspensionProcedure: 

D.2.1 The order of suspension would operate initially for a period not more than 

six months and is to be communicated to the agency and also to Corporate 

Vigilance Department. Period of suspension can be extended with the 

approval of the Competent Authority by one month at a time with a ceiling 

of six months pending a conclusive decision to put the agency on banning 

list. 

D.2.2 During the period of suspension, no new business dealing may be held with 

the agency. 

D.2.3 Period of suspension shall be accounted for in the final order passed for 

banning of business with the agency. 

D.2.4 The decision regarding suspension of business dealings should also be 

communicated to theagency. 

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds 

which can result in banning of business dealings, proposal for issuance of 

suspension order and show cause notice shall be put up to the Competent 

Authority.Thesuspensionorderandshowcausenoticemustincludethat 

(i) the agency is put on suspension list and (ii) why action should not be 

taken for banning the agency for future business fromGAIL. 

The competent authority to approve the suspension will be same as that for 

according approval for banning. 
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D 3 Effect of Suspension of business: 

Effect of suspension on other on-going/future tenders will be as under: 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the 

name of agency appears in the SuspensionList. 

D.3.2 If an agency is put on the Suspension List duringtendering: 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, 

the bid submitted by the agency shall beignored. 

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid 

of the agency shall not be opened and BG/EMD submitted by the agency 

shall be returned to theagency. 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the 

offer of the agency shall be ignored & will not be further evaluated. If the 

agency is put on Suspension list for fraud/ mis-appropriation of facts 

conducted in the same tender/other tender where errant agency emerges as 

the lowest (L1), then such tender shall also be cancelled andre-invited. 

D.3.3 The existing contract (s)/ order (s) under execution shallcontinue. 

D.3.4 Tenders invited for procurement of goods, works and services shall have 

provision that the bidder shall submit a undertaking to the effect that (i) 

neither the bidder themselves nor their allied agency/(ies) are on banning 

list of GAIL or the Ministry of Petroleum and Natural Gas and (ii)  bidder  

is not banned by any Government department/ PublicSector. 

F. Appeal against the Decision of the CompetentAuthority: 

F.1 The agency may file an appeal against the order of the Competent Authority for 

putting the agency on banning list. The appeal shall be filed to Appellate 

Authority. Such an appeal shall be preferred within one month from the of 

receipt of banningorder. 

F.2 Appellate Authority would consider the appeal and pass appropriate order 

which shall be communicated to the party as well as the CompetentAuthority. 

F.3 Appeal process may be completed within 45 days of filing of appeal with the 

Appellate Authority. 

G. Wherever there is contradiction with respect to terms of „Integrity pact‟ , GCC 

and „Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive 

Practice‟,theprovisionsof„ProcedureforactionincaseofCorrupt/Fraudulent/ 

Collusive/Coercive Practice‟ shallprevail. 
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Annexure-II 

PROCEDURE FOR EVALUATION OF PERFORMANCE OF 

VENDORS/SUPPLIERS/ CONTRACTORS/ CONSULTANTS 

1.0 OBJECTIVE 

The objective of Evaluation of Performance aims to recognize, and develop 

reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently 

meet or exceed expectations and requirements. 

The purpose of this procedure is to put in place a system to monitor 

performance of Vendors/ Suppliers/Contractors/ Consultants associated with 

GAIL in Projects and in O&M so as to ensure timely completion of various 

projects, timely receipt of supplies including completion of works & services 

for operation and maintenance of operating plants and quality standards in all 

respects. 

2.0 METHODOLOGY 

i) Preparation of Performance Rating DataSheet 
 

Performance rating data Sheet for each and every Vendor/ 

Supplier/Contractor/ Consultant for all orders/Contracts with a value of 

Rs. 7 Lakhs and above is recommended to be drawn up. These data 

sheets are to be separately prepared for orders/ contracts related to 

Projects and O&M. Format, Parameters, Process, responsibility for 

preparation of Performance Rating Data Sheet are separately mentioned. 

ii) Measurement ofPerformance 

Based on the parameters defined in Data Sheet, Performance of 

concerned Vendor/ Supplier/Contractor/ Consultant would be computed 

and graded accordingly. The measurement of the performance of the 

Party would be its ability to achieve the minimum scoring of 60% points 

in the given parameters. 

iii) Initiation ofMeasures: 

Depending upon the Grading of Performance, corrective measures 

would be initiated by taking up the matter with concerned Vendor/ 

Supplier/Contractor/     Consultant. Response of Vendor/ 

Supplier/Contractor/ Consultant would be considered before deciding 

further course ofaction. 

iv) Implementation of CorrectiveMeasures: 

Based on the response of Vendor/ Supplier/Contractor/ Consultant, 

concerned Engineer-in-Charge for the Projects and/or OIC in case of 

O&M would recommend for continuation or discontinuation of such 

party from the business of GGPL. 
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v) Orders/contracts placed on Proprietary/OEM basis for O&M will be 

evaluated and, if required, corrective action will be taken for 

improvement in future. 

3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ 

SUPPLIERS/ CONTRACTORS/ CONSULTANTS 

3.1 FOR PROJECTS 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ 

Consultants in case of PROJECTS shall be done immediately with 

commissioning of anyProject. 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in- 

charge shall prepare a Performance Rating Data Sheet (Format at 

Annexure-1) for all Orders andContracts. 

iii) Depending upon the Performance Rating, following action need to be 

initiated byEngineer-in-charge/Project-in-charge: 

 

Sl.No. Performance 
Rating 

Action 

1 POOR Seek explanation for Poor 
performance 

2 FAIR Seek explanation for Fair performance 

3 GOOD Letter to the concerned for improving 
performance in future 

4 VERY GOOD No further action 

 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 

examined. In case of satisfactory reply, Performance Rating data Sheet 

to be closed with a letter to the concerned for improving performance in 

future. 

v) When no reply is received or reasons indicated are unsatisfactory, the 

following actions need to be taken: 

 

A) Where Performance rating is“POOR”: 

Recommend such defaulting Vendor/ Supplier/Contractor/ 

Consultant for putting on Holiday for a period from one to three 

years as given below: 

(i) Poor Performance due to reasons other than Quality : One 

Year 

(ii) Poor Performance on account of Quality (if any mark 

obtained against Quality parameter is less than 30): Two 

Years 
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(iii) Poor Performance leading to termination of contract or 

Offloading of contract due to poor performance solely 

attributable to Vendor/ Supplier/Contractor/ Consultant or 

Repeated Offence: ThreeYears 

Non performance of a Vendor/Supplier/Contractor/Consultant 

leading to termination of Contract/ Order, such Vendor/ Supplier/ 

Contractor/Consultant are also to be considered for Suspension. 

In all such cases, concerned site will put up recommendation for 

issuance of SCN and putting the party on suspension list as per 

process defined for suspension in “Procedure for Action in case 

of Corrupt/ Fraudulent/ Collusive/ CoercivePractices” 

 

(B)  Where Performance rating is“FAIR”: 
 

Recommend for issuance of warning to such defaulting Vendor/ 

Supplier/Contractor/ Consultant to improve their performance. 

 

3.2 FOR CONSULTANCY JOBS 
 

Monitoring and Evaluation of consultancy jobs will be carried out in the same 

way as described in para 3.1 for Projects. 

 

3.3 FOR OPERATION &MAINTENANCE 
 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ 

Consultants in case of Operation and Maintenance shall be done 

immediately after execution of order/contract. 

 

ii) After execution of orders a Performance Rating Data Sheet (Format at 

Annexure-2) shall be prepared for Orders by Site C&P and for 

Contracts/Services by respectiveEngineer-In-Charge. 

 

iii) Depending upon Performance Rating, following action need to be 

initiated by SiteC&P: 
 

Sl. No. Performance 

Rating 

Action 

1 POOR Seek explanation for Poor 
performance 

2. FAIR Seek explanation for Fair 
performance 

3 GOOD Letter to the concerned for 
improving performance in future. 

4 VERY GOOD No further action 
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iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 

examined. In case of satisfactory reply, Performance Rating data Sheet 

to be closed with a letter to the concerned for improving performance in 

future. 

v) When no reply is received or reasons indicated are unsatisfactory, the 

following actions need to betaken: 

A) Where performance rating is“POOR” 
 

Recommend such defaulting Vendor/Supplier/Contractor/ 

Consultant for putting on Holiday for a period from one to three 

years as given below: 

(i) Poor Performance due to reasons other than Quality : One 

Year 

(ii) Poor Performance on account of Quality (if any mark 

obtained against Quality parameter is less than 30): Two 

Years 

(iv) Poor Performance leading to termination of contract or 

Offloading of contract due to poor performance solely 

attributable to Vendor/Supplier/Contractor/Consultant or 

Repeated Offence: Three Years 

Non-performance of a Vendor/Supplier/Contractor/Consultant 

leading to termination of Contract/ Order such Vendor/ Supplier/ 

Contractor/Consultant are also to be considered for Suspension. 

In all such cases, concerned site will put up recommendation for 

issuance of SCN and putting the party on suspension list as per 

process defined for suspension in “Procedure for Action in case 

of Corrupt/ Fraudulent/ Collusive/ CoercivePractices” 

(B)  Where Performance rating is“FAIR” 

Recommend for issuance of warning to such defaulting 

Vendors/Contractors/Consultants to improve their performance. 

4.0 EXCLUSIONS: 

The following would be excluded from the scope of evaluation of performance 

of Vendors/ Suppliers/Contractors/ Consultants: 

i) Orders/Contracts below the value of Rs. 7Lakhs. 

ii) One time Vendor/ Supplier/Contractor/Consultant. 

iii) Orders for Misc./Administrative items/ Non stock Non valuateditems. 
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However, concerned Engineer-in-Charge /OICs will continue to monitor such 

cases so as to minimize the impact on Projects/O&M plants due to non 

performance of Vendors/ Suppliers/Contractors/ Consultants in all such cases. 

5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
 

5.1 An order for Holiday passed for a certain specified period shall deemed to have 

been automatically revoked on the expiry of that specified period and it will not 

be necessary to issue a specific formal order ofrevocation. 

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due 

to quality, and new order is placed on bidder after restoration of Vendor/ 

Supplier/Contractor/ Consultant, such order will be properly monitored during 

execution stage by the concerned site. 

 

6.0 EFFECT OFHOLIDAY 
 

6.1 If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 

Supplier/Contractor/ Consultant should not be considered in ongoing 

tenders/future tenders. 

6.2 However, if such Vendor/ Supplier/Contractor/ Consultant is already executing 

any other order/ contract and their performance is satisfactory in terms of the 

relevant contract, should be allowed to continue till its completion without any 

further increase in scope except those incidental to original scope mentioned in 

the contract. In such a case CPBG will not be forfeited and payment will be 

made as per provisions of concerned contract. However, this would be without 

prejudice to other terms and conditions of thecontract. 

 

6.3. Effect on other ongoing tendering: 

 

6.3.1 After issue of the enquiry /bid/tender but before opening of Technical bid, the 

bid submitted by the party shall beignored. 

 

6.3.2 after opening Technical bid but before opening the Price bid, the Price bid of 

the party shall not be opened and BG/EMD submitted by the party shall be 

returned to theparty. 

 

6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer 

of the party shall be ignored & will not be further evaluated. If errant party 

emerges as the lowest (L1), then such tender shall also be cancelled and re- 

invited. 

 

7.0   While putting the Vendor/  Supplier/Contractor/ Consultant on holiday as per   

the procedure, the holding company, subsidiary, joint venture,sister concerns, 



55 

 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

group division of the errant Vendor/ Supplier/Contractor/ Consultant shall not 

be considered for putting on holiday list. 

 

Any bidder, put on holiday, will not be allowed to bid through consortium 

route also in new tender during the period ofholiday. 

 

8.0 If an unsuccessful bidder makes any  vexatious,  frivolous  or  malicious  

complaint against the tender process with the intention of delaying or defeating 

any procurement or causing loss to GAIL or any other bidder, such bidder will 

be put on holiday for a period of six months, if such complaint is proved to be 

vexatious, frivolous or malicious, after following the dueprocedure. 

 

9. APPEAL AGAINST THE DECISION OF THE COMPETENT 

AUTHORITY: 
 

(a) The party may file an appeal against the order of the Competent 

Authority for putting the party on Holiday list. The appeal shall be filed 

to Appellate Authority. Such an appeal shall be preferred within one 

month from the of receipt of Holidayorder. 

(b) Appellate Authority would consider the appeal and pass appropriate 

order which shall be communicated to the party as well as the 

Competent Authority. 

(c) Appeal process may be completed within 45 days of filing of appeal 

with the AppellateAuthority. 

(d) “Appellate Authority” shall mean Committee of Directors consisting of 

Director (Finance) and Director (BD) for works centers under Director 

(Projects). For all other cases committee of Directors shall consist of 

Director (Finance) & Director(Projects). 

10. ERRANT BIDDER 
 

In case after price bid opening the lowest evaluated bidder (L1) is not awarded 

the job for any mistake committed by him in bidding or withdrawal of bid or 

modification of bid or varying any term in regard thereof leading to re- 

tendering, GAIL shall forfeit EMD paid by the bidder and such bidders shall be 

debarred from participation in re-tendering of the same job(s)/item(s). 

Further, such bidder will be put on holiday for a period of six months after 

following the due procedure. 

11. In case GST department brings to the notice of GGPL that a Party has not paid 

to the credit of the Government the GST collected from GGPL, then party will 

be put on holiday for a period of six months after following the dueprocedure. 
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GGPL 

PERFORMANCE RATING DATA SHEET 

(FOR PROJECTS/ CONSULTANCYJOBS) 

 

i) Project/WorkCentre : 

ii) Order/ Contract No.&date : 

iii) Brief descriptionofItems : 

Works/Assignment 

iv) Order/Contractvalue (Rs.) : 

v) NameofVendor/Supplier/ : 

Contractor/ Consultant 

vi) Contracteddelivery/ : 

Completion Schedule 

vii) Actualdelivery/ : 

Completion date 

 

Performance 

Parameter 

Delivery/ 

Completion 

Performance 

Quality 

Performance 

Reliability 

Performance# 

Total 

Maximum 

Marks 

40 40 20 100 

Marks Allocated     

Note: 

Remarks (if any) 

PERFORMANCE RATING (**) 
Note : 
(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or 

deviation beyond contract payment term or seeking direct payment to the sub- 

vendor/sub-contractor due to financial constraints, then „0‟ marks should be allotted 

against Reliability Performance. 

(*) Allocation of marks should be as per enclosed instructions 

(**) Performance rating shall be classified as under: 

 

Sl. 
No. 

Range (Marks) Rating Signature of 

Authorised Signatory: 

 

Name: 

Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 
GOOD 

Annexure-1 
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Instructions for allocation of marks 

 

1. Marks are to be allocated as under: 

 

1.1 DELIVERY/COMPLETIONPERFORMANCE 40 Marks 

 

DeliveryPeriod/ DelayinWeeks Marks 

CompletionSchedule 

a) Upto3months Before CDD 40 

Delay upto4 weeks 35 

” 8weeks 30 

” 10weeks 25 

” 12weeks 20 

” 16weeks 15 

More than16weeks 0 

b) Above3months Before CDD 40 

Delay upto4 weeks 35 

” 8weeks 30 

” 10weeks 25 

” 16weeks 20 

” 20weeks 15 

” 24weeks 10 

More than24weeks 0 

 

1.2 QUALITYPERFORMANCE 40 Marks 

 

For Normal Cases : No Defects/ No Deviation/Nofailure: 40 marks 

 

i) Rejection/Defects Marks to beallocated on 10 marks 
Pro-rata basis for acceptable 

Quantity as compared to total 

Quantity for normal cases 

ii) When quality Failure ofseverenature 0marks 

failureendanger  -Moderatenature 5marks 

systemintegration - low severe nature 10-25 marks 

and safety of the 

system 

iii) Numberof 1. Nodeviation 5marks 

deviations 2. No. of deviations <2 2marks 

3. No. of deviations>2 0marks 

 

1.3 RELIABILITYPERFORMANCE 20 Marks 
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A. FOR WORKS/CONTRACTS  

i) Submission of order acceptance, agreement, 

PBG, Drawings and other documents within 

time 

4 marks 

ii) Mobilization of resources as per Contract and 

in time 

4 marks 

iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS&E 

requirements 

 

or 

 

Reliability of Estimates/Design/Drawing etc. 

in case of Consultancy jobs 

4 marks 

v) Timely submission of estimates and other 

documents for Extra, Substituted & AHR 

items 

4 marks 

B. FOR SUPPLIES  

i) Submission of order acceptance,

 PBG,Drawings and other 

documents withintime 

5 marks 

ii) Attending complaints and requests for after 

sales service/ warranty repairs and/ or query/ 

advice (upto the evaluation period). 

5 marks 

iii) Response to various correspondence and 
conformance to standards like ISO 

5 marks 

iv) Submission of all required documents 

including Test Certificates at the time of 

supply 

5 marks 
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GGPL 

PERFORMANCE RATING DATA SHEET 

(FOR O&M) 

 

i) Location : 

ii) Order/ Contract No.&date : 

iii) Brief descriptionofItems : 

Works/Assignment 

iv) Order / Contract value (Rs.) : 

v) NameofVendor/Supplier/ : 

Contractor/ Consultant 

vi) Contractdelivery/ : 

Completion Schedule 

vii) Actualdelivery/ : 

Completion date 

 

Performance 
Parameter 

Delivery 
Performance 

Quality 
Performance 

Reliability 
Performance# 

Total 

Maximum Marks 40 40 20 100 

Marks Allocated 
(*) 

    

Remarks (if any) 

PERFORMANCE RATING (**) 

Note : 

(#)    Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance  

or deviation beyond contract payment term or seeking direct payment to the 

sub-vendor/sub-contractor due to financial constraints, then „0‟ marks should 

be allotted against ReliabilityPerformance 

(*) Allocation of marks should be as per enclosedinstructions 

(**) Performance rating shall be classified as under: 

 

Sl. 
No. 

Range (Marks) Rating Signature of 

Authorised Signatory: 

 

Name: 

Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 
GOOD 

Annexure-2 
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Instructions for allocation of marks (For O&M) 

 

1. Marks are to be allocated as under: 

 

1.1 DELIVERY/COMPLETIONPERFORMANCE 40 Marks 

 

Delivery Period/ Delayin Weeks Marks 

Completion Schedule 

a) Upto3months Before CDD 40 

Delay upto4 weeks 35 

” 8weeks 30 

” 10weeks 25 

” 12weeks 20 

” 16weeks 15 

More than16weeks 0 

b) Above3months Before CDD 40 

Delay upto4 weeks 35 

” 8weeks 30 

” 10weeks 25 

” 16weeks 20 

” 20weeks 15 

” 24weeks 10 

More than24weeks 0 

 

1.2 QUALITYPERFORMANCE 40 Marks 

 

For Normal Cases : No Defects/ No Deviation/No failure: 40 marks 

 

i) Rejection/Defects Marks to be allocated on 10 marks 
Pro rata basis for acceptable 

quantity as compared to total 

quantity for normal cases 

ii) When quality Failure of severe nature 0marks 

failure endanger  -Moderate nature 5marks 

System integration - low severe nature 10-25marks 

and safety of the 

system 

iii) Number of 1. No deviation 5marks 

deviations 2. No. of deviations <2 2marks 

3. No. of deviations>2 0marks 
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1.3 RELIABILITYPERFORMANCE 20 Marks 
 

 
 

A. FOR WORKS/CONTRACTS  

i) Submission of order acceptance, agreement, 

PBG, Drawings and other documents within 

time 

4 marks 

ii) Mobilization of resources as per Contract and 

in time 

4 marks 

iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS&E 

requirements 

 

or 

 

Reliability of Estimates/Design/Drawing etc. 

in case of Consultancy jobs 

4 marks 

v) Timely submission of estimates and other 

documents for Extra, Substituted & AHR 

items 

4 marks 

B. FOR SUPPLIES  

i) Submission of order acceptance, PBG, 

Drawings and other documents within time 

5 marks 

ii) Attending complaints and requests for after 

sales service/ warranty repairs and/ or query/ 

advice (upto the evaluation period). 

5 marks 

iii) Response to various correspondence and 
conformance to standards like ISO 

5 marks 

iv) Submission of all required documents 

including Test Certificates at the time of 

supply 

5 marks 
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ANNEXURE-IV 

BIDDING DATA SHEET (BDS) 

(TO BE FILLED BY THE CONCERNED DEALING OFFICER BEFORE 

ISSUANCE OF TENDER) 
 

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING: 
 

A. GENERAL 

ITB clause Description 

1.2 The Invitation for Bids/ Tender no is : 

GGPL/KKD/C&P/2542/2018-19/18 

1.1 The Employer/Owner is: Godavari Gas Private Limited, 

2.1 The name of the Works/Services to be performed : 

Hiring services for conducting HAZOP and QRA studies and preparing 

ERDMP documents for CGD installations. 

3 BIDS FROM CONSORTIUM/ JOINT VENTURE 

NOT APPLICABLE 

5.2.1 Demand Draft/ Banker‟s Cheque towards Tender fee (if applicable) 

shall be in favour of Godavari Gas Private Limited payable at 

Rajamahendravaram, E.G Dist Andhra Pradesh 

B. BIDDING DOCUMENT 

ITBclause Description 

8.1 For clarification purposes only, the communication address is: 

Attention: V. Srinivasulu, Chief manager (C&P) 

Street Address:  

Andhra Pradesh Gas Distribution Corporation, 

D.No. 70-14/5/1, Siddarth Nagar, 

Near RTO office, Kakinada - 533003 

East Godavari Dist., Andhra Pradesh 

Country: India 

Email: v.srinivasulu@gail.co.in 

mailto:v.srinivasulu@gail.co.in
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C. PREPARATION OF BIDS 

ITBclause Description 

11.1.1 (u) The Bidder shall submit with its Techno-commercial/ Un priced bid the 

following additional documents (SCC Refers): Nil 

12 Additional Provision for Schedule of Rate/ Bid Price are as under: 

NIL 

12. & 13 Whether GGPL will be able to avail input tax credit in the instant 

tender: Currently no. 

14 The currency of the Bid shall be INR 

15 The bid validity period shall be 3 Months from final 'Bid Due Date'. 

16.1 In case 'Earnest Money / Bid Security' (If applicable) is in the form 

of 'Demand Draft' or 'Banker's Cheque', the same should be favor of 

Godavari Gas Private Limited payable at Rajamahendravaram, E.G 

Dist Andhra Pradesh. Details of GGPL‟s Bank is Canara Bank, 

 

D. SUBMISSION AND OPENING OF BIDS 

ITBclause Description 

18 In addition to the original of the Bid, the number of copies required is 

one. Not applicable in case of e-tendering. 

22 The E-Tender No. of this bidding process is: Not applicable 

YES  

NO  
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22.3 and 4.0 

of IFB 

For bid submission purposes only (Manual) or the submission of 

physical document as per clause no. 4.0 of IFB, the Owner‟s address is : 

Attention: V. Srinivasulu, Chief manager (C&P) 

Street Address:  

Andhra Pradesh Gas Distribution Corporation, 

D.No. 70-14/5/1, Siddarth Nagar, 

Near RTO office, Kakinada – 533003,  

East Godavari Dist., Andhra Pradesh, Country: India 

26 
The bid opening shall take place at: 

Andhra Pradesh Gas Distribution Corporation, 

c/o Godavari Gas Private Limited 

Street AddressD.No. 70-14/5/1, Siddarth Nagar, 

Near RTO office, Kakinada – 533003,  

East Godavari Dist., Andhra Pradesh,  

Country: India 

Date: 26.10.2018 / Time: 15:00 Hrs 

E. EVALUATION, AND COMPARISON OF BIDS 

ITB clause Description 

32 Evaluation Methodology is mentioned in Section -II. 

33 Compensation for Extended Stay: NOT APPLICABLE 

F. AWARD OF CONTRACT 

ITB clause Description 

37 State of which stamp paper is required for Contract Agreement: 

Andhra Pradesh 

38 Contract Performance Security/ Security Deposit : Not Applicable 

40 Whether tendered item is non-split able or not-divisible : NO 

41 Provision of AHR Item : Applicable 

Clause no. 

27.3 of GCC 

Bonus for Early Completion: Not applicable 



 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FORMS & FORMAT 
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LIST OF FORMS & FORMAT 

 

Form No. Description 

F-1 BIDDER‟S GENERAL INFORMATION 

F-2 BID FORM 

F-3 LIST OF ENCLOSURES 

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST 

MONEY / BID SECURITY" 

F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST 

MONEY / BID SECURITY" 

F-5 LETTER OF AUTHORITY 

F-6 NO DEVIATION CONFIRMATION 

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND 

LIQUIDATION, COURT RECEIVERSHIP ETC. 

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 

PERFORMANCE SECURITY / SECURITY DEPOSIT" 

F-10 AGREED TERMS & CONDITIONS 

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER 

F-12 UNDERTAKING ON LETTERHEAD 

F-13 BIDDER‟S EXPERIENCE 

F-14 CHECK LIST 

F-15 FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER‟S WORKING CAPITAL IS INADEQUATE 

F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE 

FOR FINANCIAL CAPABILITY OF THE BIDDER 

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT 

F-18 BIDDER'S QUERIES FOR PRE BID MEETING 

F-19 E-BANKING FORMAT 

F-20 INTEGRITY PACT 

F-21 INDEMNITY BOND 
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F-1 
 

BIDDER'S GENERAL INFORMATION 

To, 

M/s GGPL 
Rajahmahendravaram 

TENDER NO: 

1 Bidder Name  

2 Status of Firm Proprietorship Firm/Partnership firm/ 

Limited/Others 

If Others Specify:  

[Enclose certificate ofRegistration] 

3 Name of 

Proprietor/Partners/Directors of the 

firm/company 

 

4 Number of Years in Operation  

5 Address of Registered Office: 

*In case of Partnership firm, 

enclose letter mentioning current 

address of the firm and the full 

names and current addresses of all 

the partners of thefirm. 

 

City: 

District: 

State: 

PIN/ZIP: 

 

 
6 

Operation Address 

(if different from above) 

 

City: 

District: 

State: 

PIN/ZIP: 

8 Telephone Number   

(CountryCode) (AreaCode) 

(Telephone No.) 

9 E-mail address  

10 Website  

11 Fax Number:   

(CountryCode) (AreaCode) 

(Telephone No.) 
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12 ISO Certification, if any {If yes, please furnish details} 

13 Bid Currency  

14 Banker‟s Name  

15 Branch  

17 Bank account number  

18 PAN No.  

[Enclose copy of PAN Card] 

19 GST no.  

[Enclose copy of GST Registration 

Certificate] 

20 EPF Registration No.  

[Enclose copy of EPF Registration Certificate 

21 ESI code No.  

[Enclose copy of relevant document] 

22 We (Bidder) are cover under the 

definition of section 2 (n) of the 

MSMED Act 

Yes / No 

(If the response to the above is ‘Yes”, Bidder 

to provide Purchaser a copy of the 

Enterpreneurs Memorandum (EM) filled 

with the authority specified by the respective 

State Government.) 

23 Whether Micro/Small/Medium 

Enterprise 

(Bidder to submit documents as specified it 

ITB) 

24 Type of Entity Corporate/ Non-Corporate (As per Service 

tax Act). 

(In case of Non-Corporate Entity, bidder 

will submit documentary evidence for 

same). 
 
 

 
Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

Designation: 

Seal: 
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F-2 

 BID FORM 

To, 
 

M/s Godavari Gas Private Limited 

Rajahmahendram 

 

SUB: 
TENDER NO: 

 

Dear Sir, 

After examining / reviewing the Bidding Documents for the tender of 

“ including 

"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special 

Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is 

hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole 

part of the job and in conformity with the said Bid Documents, including Addenda / 

CorrigendaNos. . 

 

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of 

"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be 

accepted by any time before the expiry of that period. 

 

If our Bid is accepted, we will provide the "Contract Performance Security / Security 

Deposit" equal to" of the Contract Price" or as mentioned in Tender Document 

for the due performance within "thirty [30] days" of such Award. 

 

Until a final Agreement/Letter of Award is prepared and executed, the tender document 

(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a 

binding Agreement between us. 

 

We understand that Bidding Document is not exhaustive and any action and activity not 

mentioned in Bidding Documents but may be inferred to be included to meet the intend of the 

Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise 

specifically excluded and we confirm to perform for fulfillment of Agreement and 

completeness of the Work in all respects within the time frame and agreed price. 

 

We understand that you are not bound to accept the lowest priced or any Bid that you may 

receive. 

 
 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

Designation: 

Seal: 
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F-3  

LIST OF ENCLOSURES 

To, 
 

M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB: 

TENDER NO: 

 
 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

1. Power of Attorney of the signatory to the Bidding Document. 
2. Document showing annual turnover for the last three years such as annual 

reports, profit and loss account, net worth etc. along with information as sought 

in enclosed formatF-16 

3. Document showing Financial Situation Information as sought in enclosed 

formatF-16 

4. Copy of Bidding Documents along with addendum/corrigendum duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 

considered in full while preparing the bid and in case of award, work will be 

executed in accordance with the provisions detailed in Bid Documents. 

5. Documentary Evidences showing the Bidder‟s claim of meeting Technical 

Criteria as mentioned in Clause 4 of ITB. 

6. Bid Security/EMD* 

7. Tender Fee* 

8. Integrity Pact* 

9. Power of Attorney* 

10. Duly certified document from chartered engineer and or chartered accountant. 

 

Note: 
* In case of e-bidding the bidder has the option to submit specified documents in 

physicalformon/beforethebidduedateorwithinsevendaysfromthebidopeningdate. 

However, scanned copy of these (same) documents must be submitted on-line as part of 

e-bid before the bid due date/time. 

 
 

Place: [Signature of Authorized Signatory ofBidder] 

Date: Name: 

Designation: 

Seal: 
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FORMAT F-4 

PROFORMA OF "BANK 

GUARANTEE"FOR "EARNEST MONEY / 

BID SECURITY" 

(To be stamped in accordance with the Stamp Act) 

Ref............... Bank Guarantee No......... 
Date...................... 

To, 
M/s Godavari Gas Private Limited 
Rajahmahendram 

SUB: 

TENDER NO: 

Dear Sir(s), 

In accordance with Letter Inviting Tender under your reference No 

 M/s. having their Registered  /Head  Office at 

 (hereinafter called the Tenderer), wish to participate in 

the said tenderfor   

As an irrevocable Bank Guarantee against Earnest Money for the amount of 
 isrequired to be submitted by the Tenderer as a condition precedent for 

participation in the said tender which amount is liable to be forfeited on the happening 

of any contingencies mentioned in the Tender Document. 

We,the Bankat having our Head Office 
 (Local Address) guarantee and undertake to pay 

immediatelyondemandwithoutanyrecoursetothetenderersbyGodavariGasPrivate 

Limited, the amount   without any 

reservation, protest, demur and recourse. Any such demand made by GAIL, shall be 

conclusive and binding on us irrespective of any dispute or difference raised by the 

Tenderer. 

This guarantee shall be irrevocable and shall remain valid upto [this date 

should be two (02) months beyond the validity of the bid].If any further extension of this 

guarantee is required, the same shall be extended to such required period on receiving 

instructions  from M/s.  whose 

behalf this guarantee isissued. 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp 

onthis dayof 20at . 

WITNESS: 

(SIGNATURE) (SIGNATURE) 

(NAME) (NAME) 

Designation with Bank Stamp 
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(OFFICIALADDRESS) Attorney asper 

Power ofAttorneyNo.

 D

ate:   
 

INSTRUCTIONS FOR FURNISHING "BID SECURITY / 

EARNESTMONEY" BY "BANK GUARANTEE" 
 

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as 

per "Stamp Duty" applicable. The non-judicial stamp paper should be in the 

name of the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to 

be issued by its correspondent Bank in India on requisite non-judicial stamp 

paper 

2. The expiry date should be arrived at in accordance with "ITB:Clause-15.1". 

3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB". 
4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that 

said Bank Guarantee / all future communication relating to the Bank Guarantee 

shall be forwarded to the Employer at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's 

E-mail / Fax / Phone from where the Earnest Money Bond has beenissued. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer 

confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One 

Hundred Crores] or equivalent along with documentaryevidence. 
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F-4A 

PROFORMA OF "LETTER OF 

CREDIT"FOR "EARNEST MONEY / BID 

SECURITY" 
 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB: 

TENDER NO: 

 

Irrevocable and confirmed Letter of Credit No. …………………… Amount: Rs. 
 

 

Validity of this Irrevocable: ………………………………………… (inIndia) 

LetterofCredit (2 months beyond validity ofOffer) 

 

Dear Sir, 

1. You are here by authorized to draw on ………………….. (Name of 

Applicant/Bidder with full address) for a sum notexceeding 

…………………… available by your demand letter (draft) on them at sight 

drawn for Rs. ………… accompanied by a certificate by Godavari Gas Private 

Limited, with the Tender No. duly incorporated therein, that one or more of the 

following conditions has/have occurred, specifying the occurred condition(s): 

 

(i) The Bidder withdraws its Bid during the period of Bid validity or any extension 

thereof duly agreed by theBidder. 

(ii) The Bidder varies or modifies its Bid in a manner not acceptable to Godavari 

Gas Private Limited during the period of bid validity or any extension thereof 

duly agreed by theBidder. 

(iii) The Bidder, having been notified of the acceptance of itsBids, 

(a) Fails or refuses to execute the SupplyOrder/Contract 
(b) Fails or refuses to furnish the Contract Performance Security within 30 days 

before expiry of BidSecurity. 

(c) Fails to accept arithmetic corrections as per tenderconditions. 
(iv) The Bidder defaults w.r.t. any terms & conditions of Tender Document which 

call for forfeiture of Earnest Money Deposit(EMD). 

 

2. This Irrevocable Letter of Credit has been established towards EMD/Bid 

Security against Tender No ……………… for ……………….. (Name of 

Tender Document) 

3. We hereby guarantee to protect the Drawers, Endorsers and bonafide holders 

fromanyconsequences,whichmayariseintheeventofthenon-acceptanceor 
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non-payment of Demand Letter (draft) in accordance with the terms of this 

credit. 

4. This Credit is issued subject to the Uniform Customs and Practices for 

Documentary Credits (1993 Revised) International Chamber of Commerce 

brochure No.500. 

5. Please obtain reimbursement as under: …………………………………………. 

6. AllforeignaswellasIndianbankchargeswillbeontheaccountofM/s. 

…………………………… (Applicant/Bidder) 
 

FOR……………………….. 

 
 

Counter Signature 

 
Authorized Signature 

(Original Bank) 
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F-5 LETTER OF 

AUTHORITY 
 

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid 

Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening'] 

Ref: Date: 

To, 
M/s Godavari Gas Private Limited 
Rajahmahendravaram 

SUB: 

TENDER NO: 

Dear Sir, 

I/We, hereby authorize the following 

representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un- 

priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence / 

communication against the above Bidding Documents: 

 

[1] Name & Designation Signature  

Phone/Cell: 

Fax: 

E-mail: ………………………………….. @ ……………………………… 

[2] Name & Designation Signature  

Phone/Cell: 

Fax: 

E-mail: ……………………………………….. @ ……………………………… 
 

We confirm that we shall be bound by all commitments made by aforementioned 

authorised representative(s). 

 
 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 
Designation: 

Seal: 

 

Note: This "Letter of Authority" should be on the "letter head" of the Firm / Bidder 

and should be signed by a person competent and having the 'Power of Attorney' 

to bind the Bidder. Not more than 'two [02] persons per Bidder' are permitted to 

attend "Techno-commercial / Un-priced" & "Price Bid" Openings. Bidders 

authorized representative is required to carry a copy of this authority letter 

while attending the un-priced and priced bid opening, the same shall be 

submitted to Godavari Gas Private Limited. 
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F-6  

"NO DEVIATION"CONFIRMATION” 
 

To, 

 
M/s Godavari Gas Private Limited 
Rajahmahendram 

 

 

SUB: 

TENDER NO: 

 
 

Dear Sir, 

 

We understand that any 'deviation / exception' in any form may result in rejection of 

Bid. We, therefore, certify that we have not taken any 'exception / deviation' anywhere 

in the Bid and we agree that if any 'deviation / exception' is mentioned or noticed, our 

Bid may be rejected. 

 

 

 

 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 
Designation: 

Seal: 
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F-7 

DECLARATION REGARDING HOLIDAY/BANNING AND 

LIQUIDATION,COURT RECEIVERSHIP 
 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

SUB: 

TENDER NO: 

 

 
 

Dear Sir, 

 

We hereby confirm that we are not on Holiday‟ by GAIL or Public Sector Project 

Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt 

and fraudulent practices”) or banned by Government department/ Public Sector on  

due date of submission of bid. 

 

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the 

Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) 

are on banning list of GAIL or the Ministry of Petroleum and Natural Gas. 

 

We also confirm that we are not under any liquidation, court receivership or similar 

proceedings or 'bankruptcy'. 

 

In case it comes to the notice of GAIL that the bidder has given wrong declaration in 

this regard, the same shall be dealt as „fraudulent practices‟ and action shall be 

initiated as per the Procedure for action in case of 

Corrupt/Fraudulent/Collusive/Coercive Practices. 

 

Further, we also confirm that in case there is any change in status of the declaration 

prior to award of contract, the same will be promptly informed to GAIL by us. 

 

 

 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

Designation: 

Seal: 
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F-8 

CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 
 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

SUB: 

TENDER NO: 

 

Dear Sir, 

 

If we become a successful Bidder and pursuant to the provisions of the Bidding 

Documents, award is given to us for the tender for“ 

 ”,the following 

Certificate shall be automatically enforceable: 

 

"We agree and acknowledge that the Employer is entering into the Agreement solely 

on its own behalf and not on behalf of any other person or entity. In particular, it is 

expressly understood & agreed that the Government of India is not a party to the 

Agreement and has no liabilities, obligations or rights there under. It is expressly 

understood and agreed that the Employer is authorized to enter into Agreement, solely 

on its own behalf under the applicable laws of India. We expressly agree, 

acknowledge and understand that the Employer is not an agent, representative or 

delegate of the Government of India. It is further understood and agreed that the 

Government of India is not and shall not be liable for any acts, omissions, 

commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we 

hereby expressly waive, release and forego any and all actions or claims, including 

cross claims, VIP claims or counter claims against the Government of India arising 

out of the Agreement and covenants not to sue to Government of India as to any 

manner, claim, cause of action or things whatsoever arising of or under the 

Agreement." 

 

 
 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

Designation: 

Seal: 
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F-9 

PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 

PERFORMANCE SECURITY / SECURITY DEPOSIT" 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

To, 
M/s Godavari Gas Private Limited 

Rajahmahendram 

Dear Sir(s), 

 

M/s. having registered office 

at (herein   after   called   the   “contractor/supplier” which 

expressionshall wherever the context so require include its successors and assignees) 

have been placed/ awarded the job/work of 

  vide PO/LOA /FOA No. 
 dated for Godavari Gas Private Limited 

having registered office at …………………………………(herein after called the 

“GGPL” which expression shall wherever the context so require include its successors 

and assignees). 

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum 

of  Rs. (Rupees ) as 

full Contract Performance Guarantee in the form therein mentioned. The form of 

payment of Contract Performance Guarantee includes guarantee executed by 

Nationalized Bank/Scheduled Commercial Bank, undertaking full responsibility to 

indemnify Godavari Gas Private Limited, in case of default. 

The said M/s. has approached us and at 

their request and in consideration of the premises we having our office at 

 Have agreed to give such guarantee as herein after mentioned. 

 

1. We hereby undertake to give the 

irrevocable&unconditionalguaranteetoyouthatifdefaultshallbemadebyM/s. 

 in performing any of the terms and 

conditions of the tender/order/contract or in payment of any money payable to 

Godavari Gas Private Limited we shall on first demand pay without demur, 

contest, protest and/ or without any recourse to the contractor to GGPL in such 

manner as GGPL may direct the said amount of Rupees 

 only or such portion thereof not exceeding the said 

sum as you may require from time to time. 

2. You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the 

powers and rights conferred on you under the order/contract with the said 

M/s. and   to   enforce   or  to   for bear from 

endorsing any powers or  rights  or  by  reason  of  time  being given  to  the said 
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M/s. and such postponement forbearance would 

nothavetheeffectofreleasingthebankfromitsobligationunderthisdebt. 

 

3. Your right to recover the said sum of Rs. 

 (Rupees

 ) from us in manner 

aforesaid is absolute &unequivocal and will not be affected or suspended by 

reasonofthefactthatanydisputeordisputeshavebeenraisedbythesaidM/s. 

 and/or that any dispute or disputes are pending 

before any officer, tribunal or court or arbitrator or any other authority/forum and 

any demand made by you in the bank shall be conclusive and binding. The bank 

shall not be released of its obligations under these presents by any exercise by 

you of its liberty with reference to matter aforesaid or any of their or by reason or 

any other act of omission or commission on your part or any other indulgence 

shown by you or by any other matter or changed what so ever which under law 

would, but for this provision, have the effect of releasing the bank. 

4. The guarantee herein contained shall not be determined or affected by the 

liquidation or winding up dissolution or changes of constitution or insolvency of 

the said supplier/contractor but shall in all respects and for all purposes be 

binding and operative until payment of all money due to you in respect of such 

liabilities is paid. 

5. This guarantee shall be irrevocable and shall remain valid upto 

 (this date should be 90 days after the expiry of defect 

liability period/Guarantee period) . The bank undertakes not to 

revoke this guarantee during its currency without your previous consent and 

further agrees that the guarantee shall continue to be enforceable until it is 

discharged by GGPL in writing. However, if for any reason, the 

supplier/contractor is unable to complete the supply/work within the period 

stipulated in the order/contract and in case of extension of the date of 

delivery/completion resulting extension of defect liability period/guarantee period 

of the supplier/contractor fails to perform the supply/work fully, the bank hereby 

agrees to further extend this guarantee at the instance  ofthe supplier/contractor till 

such time as may be determined by GGPL. If any further extension of this 

guarantee is required, the same shall be extended to such required period on 

receiving instructionfromM/s. 

 (contractor) on whose behalf this guarantee isissued. 

 

6. Bank also agrees that GGPL at its option shall be entitled to enforce this 

Guarantee against the bank (as principal debtor) in the first instant, without 

proceeding against the supplier/contractor and notwithstanding any security or 

other guarantee that GGPL may have in relation to the suppplier‟s/contractor‟s 

liabilities. 
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7. The amount under the Bank Guarantee is payable forthwith without any delay 

by Bank upon the written demand raised by GGPL. Any dispute arising out of 

or in relation to the said Bank Guarantee shall be subject to the exclusive 

jurisdiction of courts at NewDelhi. 

 

7. Therefore, we hereby affirm that we are guarantors and responsible to you on 

behalf of the Supplier/Contractor up to a total  amountof (amount 

of guarantees in words and figures) and we undertake to pay you, upon your 

first written demand declaring the Supplier/Contractor to be in default under 

the order/contract and without caveat or argument, any sum or sums within the 

limits of (amounts of guarantee) as aforesaid, without your needing to prove or 

show grounds or reasons for your demand or the sum specifiedtherein. 

 

8. We have power to issue this guarantee in your favor under Memorandum and 

Articles of Association and the undersigned has full power to do under the Power 

of Attorney,dated granted to him by theBank. 

 

Yours faithfully, 
 

Bank by its Constituted Attorney 
 

Signature of a person 

dulyAuthorized to sign on 

behalf of 

the Bank 
 
 

INSTRUCTIONS FOR FURNISHING 
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY 

"BANKGUARANTEE" 
 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial 

stamp paper as per 'stamp duty' applicable. The non-judicial stamp paper 

should be in name of the issuing bank. In case of foreign bank, the said Bank 

Guarantee to be issued by its correspondent bank in India on requisite non- 

judicial stamp paper and place of Bid to be considered as Delhi. 

2. The Bank Guarantee by Bidders will be given from bank as specified in 

Tender. 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that 

said Bank Guarantee and all future communication relating to the Bank 

Guarantee shall be forwarded toEmployer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer 

and copy to Consultant (if applicable) confirming its net worth is more than Rs. 

100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign 

currency alongwith documentaryevidence. 
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F-10 

AGREED TERMS & CONDITIONS 

To, 

M/s Godavari Gas Private Limited 

Rajahmahendram 

SUB: 

TENDER NO: 

This Questionnaire duly filled in, signed & stamped must form part of Bidder‟s Bid 

and should be returned along with Un-priced Bid. Clauses confirmed hereunder need 

not be repeated in the Bid. 

Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

1 Bidder's name and address  

2. Please confirm the currency of quoted prices is in Indian 
Rupees. 

 

3. Confirm quoted prices will remain firm and fixed till 
complete execution of the order. 

 

4 Rate of applicable GST CGST:…………..% 

SGST:…………..% 

IGST:…………….% 

Total : ……………..% 

4.1 Whether in the instant tender GST is covered in reverse 

charge rule of Goods and service tax 

Yes/ No 

 

In case of Yes, please 

specify GST) payable by: 

GGPL:………….% 
Bidder:…………..% 

5. i) Confirm acceptance of relevant Terms of Payment 

specified in the BidDocument. 

ii) In case of delay, the bills shall be submittedafter 
deducting the price reduction due to delay. 

 

6. Confirm that Contract Performance Security will be 
furnished as per Bid Document. 

 

7. Confirm that Contract Performance Security shall be from 

any Indian scheduled bank or a branch of an International 

bank situated in India and registered with Reserve bank of 

India as scheduled foreign bank. However, in case of bank 

guarantees from banks other than the Nationalised Indian 

banks, the bank must be a commercial bank having net 

worth in excess of Rs 100 crores and a declaration to this 

effect shall be made by such commercial bank either in the 

Bank Guarantee itself or separately on its letterhead. 
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

8. Confirm compliance to Completion Schedule as specified 

in Bid document. Confirm contract period shall bereckoned 

from the date of Fax of Acceptance. 

 

9. Confirm acceptance of Price Reduction Schedule for delay 
in completion schedule specified in Bid document. 

 

10. a) Confirm acceptance of all terms and conditions of Bid 

Document (allsections). 

b) Confirm that printed terms and conditions of bidder are 

not applicable. 

 

11. Confirm your offer is valid for period specified in BDS 

from Final/Extended due date of opening of Techno- 

commercial Bids. 

 

12. Please furnish EMD/Bid Security details : 

a) EMD/ Bid Security No. & date 

b) Value 
c) Validity 

 

13. Confirm acceptance to all provisions of ITB read in 

conjunction with Bid Data Sheet (BDS). 

 

14. Confirm that Annual Reports for the last three financial 

years are furnished alongwith the Un-priced Bid. 

 

15. Confirm that, in case of contradiction between the 

confirmations provided in this format and terms & 

conditions mentioned elsewhere in the offer, the 

confirmations given in this format shall prevail. 

 

16. Confirm the none of Directors of bidder is a relative of any 

Director of Owner or the bidder is a firm in which any 

Director of Owner/ GGPL or his relative is a partner. 

 

17. All correspondence must be in ENGLISH language only.  

18. Owner reserves the right to make any change in the terms & 

conditions of the TENDER/BIDDING DOCUMENT and 

to reject any or all bids. 

 

19. Confirm that all Bank charges associated with Bidder‟s 
Bank shall be borne by Bidder. 

 

 
 

 
Place: [Signature of Authorized Signatory ofBidder] 

Date: Name: 

Designation: 

Seal: 
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F-

11ACKNOWLEDGEMENT CUM CONSENT 

LETTER 
 

(On receipt of tender document/information regarding the tender, Bidder shall 

acknowledge the receipt and confirm his intention to bid or reason for non- 

participation against the enquiry /tender through e-mail/fax to concerned 

executive in GGPL issued the tender, by filling up the Format) 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB: 

TENDER NO: 

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with 

enclosures for subject item/job and/or the information regarding the subject tender. 

 

 We intend to bid as requested for the subject item/job and furnish following 

details with respect to our quotingoffice: 

 

Postal Address withPinCode : .................... 

TelephoneNumber :.................... 

FaxNumber :.................... 

ContactPerson :.................... 

E-mail Address :.................... 

MobileNo. :.................... 

Date :.................... 

Seal/Stamp :.................... 

 We are unable to bid for the reason givenbelow: 

Reasons for non-submission ofbid: 

 _ 
 

Agency‟sName :.................... 

Signature :.................... 

Name :.................... 

Designation :.................... 

Date :.................... 

Seal/Stamp :.................... 
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F-

12UNDERTAKING ON 

LETTERHEAD 
 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB: 

TENDER NO: 

 

Dear Sir 

 

We hereby confirm that “The contents of this Tender Document No. 

 have not been modified or altered by M/s. …………….( 

Name of the bidder with complete address). In case, it is found that the tender 

document has been modified / altered by the bidder, the bid submitted by 

M/s……………(Name of the bidder) shall be liable forrejection”. 

 

 

 

 

 

Place: [Signature of Authorized Signatory ofBidder] 

Date: Name: 
Designation: 

Seal: 
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F-13 

BIDDER‟S EXPERIENCE 

To, 
 

M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB: 

TENDER NO: 
 

 

 
 

Sl. 
No 

Descript 

ion of 

the 

Services 

LOA 
/WO 

No. and 

date 

Full Postal 

Address   & 

phone nos. of 

Client. Name, 

designation 

and address of 

Engineer/ 

Officer-in- 

Charge  (for 

cases other 

thanpurchase) 

Value of 
Contract 

/Order 

(Specify 

Currency 

Amount) 

Date of 

Commenc

ement of 

Services 

Scheduled 

Completion 

Time 

(Months) 

Date of 

Actual 

Completi

on 

Reasons 

for delay 

in 

executio 

n, if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 

         

         

         

         

 

 

 

 

 

 

 

Place: [Signature of Authorized Signatory ofBidder] 

Date: Name: 

Designation: 

Seal: 
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F-

14CHECK 

LIST 
 

Bidders are requested to duly fill in the checklist. This checklist gives only certain 

important items to facilitate the bidder to make sure that the necessary 

data/information as called for in the bid document has been submitted by them along 

with their offer. This, however, does not relieve the bidder of his responsibilities to 

make sure that his offer is otherwise complete in all respects. 

 

Please ensure compliance and tick (√) against following points: 

 

S. No. DESCRIPTION CHECK 

BOX 

REFERENCE PAGE 

NO. OF THE BID 

SUBMITTED 

1.0 Digitally Signing (in case of e-bidding)/ 

Signing and Stamping (in case of maual 

bidding) on each sheet of offer, original 

bidding document including SCC, ITB, GCC 

,SOR drawings, addendum (if any) 

  

2.0 Confirm that the following details have been 

submitted inthe  Un-priced part of the bid 

 

 

i Covering Letter, Letter of Submission   

ii Bid Security   

iii Signed and stamped original copy of bidding 

document along  with  drawings  and 

addendum (if any) 

  

iv Power of Attorney in the name of person 

signing the bid. 

  

v Copies of documents defining constitution or 

legal status, place of registration  and  

principal place of business of thecompany 

  

vi Bidders declaration that regarding, Holiday/ 

Banning, liquidation court receivership or 

similar proceedings 

  

vii Details and documentary proof required 

against qualification criteria along with 

complete documents establishing  ownership 

of equipment as per SCC areenclosed 

  

viii Confirm submission of document along with 

unpriced bid as per bid requirement. 
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3.0 Confirm that all forms duly filled in are 

enclosed with the bid duly signed by 

authorised person(s) 

  

4.0 Confirm that the price part as per Price 

Schedule format submitted with Bidding 

Document/ uploaded in case of e-bid. 

 

 

7.0 Confirm that annual reports for last three 

financial years & duly filled in Form 16 are 

enclosed in the offer for financial assessment 

(where financial criteria of BEC is applicable). 

  

 
 
 

 
Place: [Signature of Authorized Signatory ofBidder] 

Date: Name: 
Designation: 

Seal: 
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F-15 

FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER‟S WORKING CAPITAL IS INADEQUATE/NEGATIVE 

(To be provided on Bank‟s letter head) 

Date: 

To, 

M/s. Godavari Gas Private Limited 

--------------------- 

-------------------- 

------------------- 
 

Dear Sir, 
 

This is to certify that M/s ………………………………….. (name of the bidder with 

address) (hereinafter referred to as Customer) is an existing customer of our Bank. 

 

The  Customer  has  informed  that  they  wish  to  bid  for  GGPL‟s  RFQ/Tender  no. 

.................................................. dated …………… for 
……………………………………..(Name of the supply/work/services/consultancy) 

and as per the terms of the said RFQ/Tender they have to furnish a certificate from 

their Bank confirming the availability of line of credit. 

 

Accordingly M/s ………………………….. (name of the Bank with address) confirms 

availability of line of credit to M/s …………………….. (name of the bidder) for at 

least an amount ofRs.  
 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or 

Equivalent USD) and the undersigned is authorized to issue this certificate. 

 

Yours truly 

for …………………………… (Name & address of Bank) 

(Authorized signatory) 

Name ofthesignatory : 
Designation : 

Stamp 
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F-16 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED 

PUBLICACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER 
 

We have verified the Audited Financial Statements and other relevant records of 

M/s……………………………… (Name of the bidder) and certify the following: 

 
A. AUDITED ANNUAL TURNOVER* OF LAST 3YEARS: 

 
 

Year Amount (Currency) 

Year 1:  

Year 2:  

Year 3:  

 
B. NETWORTH* AS PER LAST AUDITED FINANCIALSTATEMENT: 

 
 

Description Year  

 Amount (Currency) 

1. Net Worth  

 
C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIALSTATEMENT: 

 
 

Description Year  

 Amount (Currency) 

1. Current Assets  

2. Current Liabilities  

3. Working Capital (Current 

Assets-Current liabilities) 

 

 
*Refer Instructions 

 
Note: It is further certified that the above mentioned applicable figures are 

matching with the returns filed with Registrar of Companies (ROC) [Applicable only 

in case of Indian Companies] 
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Name ofAuditFirm: [Signature of AuthorizedSignatory] 

CharteredAccountant/CPA Name: 

Date: Designation: 

Seal: 

Membership No.: 

 
Instructions: 

 
1. The Separate Pro-forma shall be used for each member in case of JV/ 

Consortium. 
2. The financial year would be the same as one normally followed by the bidder 

for its AnnualReport. 
3. The bidder shall provide the audited annual financial statements as required 

for this Tender document. Failure to do so would result in the Proposal being 
considered as non-responsive. 

4. For the purpose of this Tender document: 

 
(i) Annual Turnover shall be “Sale Value/ OperatingIncome” 

(ii) Working Capital shall be “Current Assets less Current liabilities”and 
(iii) Net Worth shall be Paid up share capital plus Free Reserves & Surplus 

less accumulated losses, deferred expenditure and miscellaneous 
expenditure not written off, ifany. 

5. Above figures shall be calculated after considering the qualification, if any, 
made by the statutory auditor on the audited financial statements of the 
bidder including quantified financialimplication. 

6. This certificate is to be submitted on the letter head of Chartered 
Accountant/CPA. 
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(TO BE INCLUDED ONLY WHERE CONSORTIUM/JV 

AREALLOWED) 
 

FORMAT FOR CONSORTIUM/JV AGREEMENT 

(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

CONSORTIUM/JV AGREEMENT 
 

ThisConsortium/JVAgreementexecutedonthis…..Dayof…….BetweenM/s 

…………,   a   company  incorporated   under the law of   ……   and having  its 

registered/principal office at……………………….. (herein after called the 
„”Member-I‟/„LeadMember‟whichexpressionshallincludeitssuccessors,executors and 

permittedassigns)and M/s ………………., a companyincorporated 

under the laws of …….., and having its registered/principal office at 

……………………………………….. (herein after called the „Member – II‟/ „Second 
Member‟ which expression shall include its successors, executors and permitted 

assigns) ……………………………. „and M/s   ……………….,   a company 

incorporated  under  the  laws  of  ……..,  and having its  registered/principal  office at 

……………………………………….. (herein after called the „Member – III‟/ „Third 
Member‟ which expression shall include its successors, executors and 

permittedassigns), for the purpose of making a bid and entering into a contract (in 

case of 

award) in response to bid document no…………………………………………  for the 

work of ………………………… 

(Name of Project) of M/s ………………………. (herein after called the „Owner‟). 
 

WHEREAS, the Owner invited bids vide its bid document no. …………… for the 

work of …………………………. 
 

AND WHEREAS as per tender documents, Consortium/JV entities will also 

beconsidered by the Owner provided they meet the specific requirements in that 

regard.As a pre-condition of bidding documents, the Consortium/JV bidder shall 

provide inits bid a Consortium/JV Agreement in an acceptable format in which the 

Members tothe Consortium/JV are jointly and severally liable to the Owner to bind 

themselves tothe bid conditions accept the contract award, if selected and perform all 

thecontractual obligations thereto. 

AND WHEREAS the bid is being submitted to the Owner vide our proposal dated 

…….. based on the Consortium/JV Agreement being these presents and the bid 

withits bid forms and submission documents, in accordance with the requirement of 

tenderconditions and requirements have been signed by both the Members and 

submitted tothe Owner. 

NOW THIS INDENTURE WITNESSETH AS UNDER: 

In consideration of the above premises and agreements all the Members to 

thisConsortium/JV do hereby now agree as follows: 
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1. We the Members in the Consortium/JV hereby confirm that the name and style 

of the Consortium/JV shall be ……………Consortium/JV. 

2. In consideration of the bid submission by us to the Owner and the award of 

Contract by the Owner to the Consortium/JV (if selected by the Owner),we the 

Members to the Consortium/JV, hereby agree that the Member-I (M/s………) 

shall act as the lead Member for self, and for and on behalf of Member-II/ 

Member-III and further declare and confirm that we shall jointly and severally 

be bound unto the Owner for execution of the contract in accordance with the 

contract terms and shall jointly and severally be liable to the Owner to perform 

all contractual obligations including technical guarantees. Further, the lead 

Member is authorized to incur liabilities and receive instructions for and on 

behalf of any or both Members of the Consortium/JV and the entire execution 

of theContract. 

3. In case of any breach of the said Contract by any of the Members of the 

CONSORTIUM/JV, we hereby agree to be fully responsible for the successful 

execution/performance of the Contract in accordance with the terms of the 

Contract. 

4. Further, if the Owner suffered any loss or damage on account of any breach of 

the Contract or any shortfall in the completed equipment/plant, meeting the 

guaranteed performance parameters as per the technical specifications/ contract 

documents,theSecond&ThirdMemberofthesepresentsundertakesto 

promptly make good such loss or damage caused to the Owner, on the 

Owner‟sdemand without any demure. It shall neither be necessary nor 

obligatory on thepart of the Owner to proceed against the Lead Member to 

these presents beforeproceeding against the Second & Third Member. 

5. The financial liability of the Member (s) to this Consortium/JV Agreement, to 

the Owner with respect to the any or all claims arising out of the performance 

or non-performance of the Contract shall, however be not limited in any way so 

as to restrict or limit the liabilities of either of theMember. 

6. Division of responsibilities of Scope of work among different Consortium/JV 

members is as per APPENDIX I (Responsibility Matrix) to this 

Consortium/JVAgreement. 

7. It is expressly understood and agreed between the Members to this agreement 

thattheresponsibilitiesandobligationsofeachoftheMembersshallbeas 

delineated in „APPENDIX I‟ to this agreement. It is further agreed by 

theMembers that the above sharing of responsibilities and obligations shall not 

inany way be a limitation of the joint and several responsibilities of the 

Membersunder the Contract. 

8. This Consortium/JV Agreement shall be governed, construed and interpreted in 

accordance with Laws of India courts of Delhi shall have exclusive jurisdiction 

in all matters arisingthereunder. 

9. In case of award of contract, we the Member s to this Consortium/JV 

Agreement do hereby agree that we shall furnish the contract performance 

guaranteeinfavouroftheOwnerfromabankacceptable/approvedbythe 
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Owner for a value as stipulated in the Contract Award and such guarantee 

shallbe in the names of Consortium/JV. 

10. It is further agreed that this CONSORTIUM/JV Agreement shall be irrevocable 

and shall form an integral part of the Contract and shall continue to be 

enforceable till the Owner discharges the same. It shall be effective date first 

above mentioned for all purposes andintents. 

11. In case bid submitted by Joint Venture, the details of equity partnership and 

assets of the JV shall be attached as a separate annexure to thisagreement. 

12. This agreement remains in force till the end of Defects Liability Period. 
IN WITNESS WHEREOF, the Members to this Consortium/JV agreement 

have,through their respective authorized representatives, have executed these presents 

andaffixed their hands and common seal of their respective companies on the day, 

monthand year first abovementioned. 
 

 For M/s. (………….. Member 

1. Seal of …………………………………… 

M/s. (Signature ofauthorised 

Representative) 

has been affixed in my/our presence 

pursuant to BoardResolutiondated Name: 

……………………………………….. 

Signature………………………….. Designation: 

Designation 

   For M/s. (………….. Member-II 

1.Sealof …………………………………… 

M/s. (Signature ofauthorised 

Representative) 

has been affixed in my/our presence 

pursuant to BoardResolutiondated Name: 

……………………………………….. 
Signature………………………….. Designation: 

Designation 
 

   For M/s. (………….. Member-III 

1.Seal of …………………………………… 

M/s. (Signature ofauthorised 

Representative) 

has been affixed in my/our presence 

pursuant to BoardResolutiondated Name: 

……………………………………….. 
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F-18 

BIDDER'S QUERIES FOR PRE BID MEETING 
To, 

 

M/s Godavari Gas Private Limited 
Rajahmahendram 

 

Sub : 
 

TenderNo : 
 

 
SL. 

NO. 

 
REFERENCE OF BIDDING DOCUMENT 

 
BIDDER'S QUERY 

 
GGPL'S REPLY 

 
SEC. NO. 

 
Page No. 

 
Clause No. 

Subje

ct 

       

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt  

of Bidder'squeries. 

 

SIGNATUREOFBIDDER:                                                   

NAMEOFBIDDER :   
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F-19 

E-Banking Mandate Form 

(To be issued on vendors letter head) 

1. Vendor/customer Name: 
 

2. Vendor/customer Code: 

 

3. Vendor /customerAddress: 

 

4. Vendor/customer e-mailid: 

 

5. Particulars of bankaccount 

a) Name ofBank 

b) Name ofbranch 

c) Branch code: 

d) Address: 

e) Telephone number: 

f) Type of account (current/saving etc.) 

g) Account Number: 

h) RTGS IFSC code of the bankbranch 

i) NEFT IFSC code of the bankbranch 

j) 9 digit MICRcode 

 

I/We hereby authorize Godavari Gas Private Limited to release any amount due to 

me/us in the bank account as mentioned above. I/We hereby declare that the 

particulars given above are correct and complete. If the transaction is delayed or lost 

because of incomplete or incorrect information, we would not hold the GAIL (India) 

Limited responsible. 

 
 

(Signature of vendor/customer) 

 

BANK CERTIFICATE 
 

We certify that --------------------------- has an Account no. ---------------------------- 

with us and we confirm that the details given above are correct as per ourrecords. 

Bank stamp 

 

 
 

Date (Signature of authorized officerof 

bank) 
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F-20 

INTEGRITY PACT 
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F-21 

INDEMNITY BOND 

WHERE AS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”) 

which expression shall, unless repugnant to the context include its successors and 

assigns, having its registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy 

Home Furniture Shop, 40th Ward, Morumpudi Junction, Rajamahendravaram – 

533103]has entered into a contract with M/s*…………………………. (hereinafter 

referred to as the “Contractor”) which expression shall unless repugnant to the 

context include its representatives, successors and assigns, having its registered office 

at *………………….. and on the terms and conditions as set out, inter-alia in the [ 

mention the work order/LOA/Tender No.]and various documents forming part thereof, 

hereinafter collectively referred to as the „CONTRACT‟ which expression shall 

include all amendments, modifications and / or variations thereto. 

 

GGPL has also advised the Contractor to execute an Indemnity Bond in general in 

favour of GGPL indemnifying GGPL and its employees and Directors including 

Independent Directors from all consequences which may arise out of any prospective 

litigation or proceedings filed or may be initiated by any third party, including any 

Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may 

have been associated or engaged by the Contractor directly or indirectly with or 

without consent of GGPL for above works. 

 

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor 

hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 

GGPL and all its employees, Directors, including Independent Directors, from and 

against all/any claim(s), damages, loss, which may arise out of any litigations/ 

liabilities that may be raised by the Contractor or any third party against GGPL under 

or in relation to this contract. The Contractor undertakes to compensate and pay to 

GGPL and/or any of its employees, Directors including Independent Directors, forth 

with on demand without any protest the amount claimed by GGPL for itself and for 

and on behalf of its employees, Directors including Independent Directors together 

with direct/indirect expenses including all legal expenses incurred by them or any of 

them on account of such litigation or proceedings. 

AND THE CONTRACTOR hereby further agrees with GGPLthat: 

(i) This Indemnity shall remain valid and irrevocable for all claims of GGPLL 

and/or any of its employees and Directors including Independent Directors 

arising out of said contract with respect to any such litigation / court case for 

which GGPL and/or its employees and Directors including Independent 

Directors has been made party until now orhere-in-after. 

 

(ii) This Indemnity shall not be discharged/revoked by any change/ 

modification/amendment/assignment of the contract or any merger of the 

Contractor with other entity or any change in the constitution/structure ofthe 
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Contractor‟s firm/Company or any conditions thereof including insolvency etc. 

of the Contractor, but shall be in all respects and for all purposes binding and 

operative until any/all claims for payment of GGPL are settled by the 

Contractor and/or GGPL discharges the Contractor in writing from this 

Indemnity. 

 

The undersigned has full power to execute this Indemnity Bond for and on behalf of 

the 

Contractor and the same stands valid. 

SIGNED BY : 

For [ Contractor] 

Authorised Representative 

Place: 

Dated: 

 

Witnesses: 

1 

2



 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

 
  

SECTION – IV 
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SSPPEECCIIAALL  CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  

  

I. INTRODUCTION: 

 

 M/s. Godavari Gas (P) Limited (JV Company of APGDC & HPCL), a CGD entity 

intends to carry out the HAZOP study and Quantitative Risk Assessment and to prepare 

ERDMP documents for facilities of Natural Gas Pipelines, CNG mother stations and 

Daughter Booster Stations in the Geographical Areas of East Godavari and West 

Godavari Districts.  GGPL has got authorization from PNGRB for two GAs of East & 

West Godavari districts to lay, built, operate and expend CGD networks to supply PNG 

for domestics, commercials & industries and CNG for automobiles. 

 
II. SCOPE OF WORK AND SPECIAL CONDITIONS 

 

1. Conducting HAZOP Study and Qualitative Risk Assessment of GGPL installations in 

the East & West Godavari districts and preparing ERDMP documents for GA of East 

Godavari district and GA of West Godavari district. Details of present GGPL‟s facilities 

in East Godavari and West Godavari Districts for which HAZOP & Quantitative Risk 

Assessment study and preparation of ERDMP are as below. 

 

No. Name of the installation Study 

1. CNG Mother Station  QRA 

2. CNG Mother Station HAZOP 

3. CNG Daughter Booster Station QRA 

4. Authorized GA of East Godavari (EG) district   ERDMP 

5. 
Authorized GA of  West Godavari (EG) 

district   
ERDMP 

 

2. The bidder shall carry out the HAZOP Study, Quantitative Risk Assessment for the 

above items and shall prepare two ERDMP documents, one for GA of East Godavari 

district and another for GA of West Godavari district by incorporating HAZOP & QRA 

reports/data.  

3. Bidder shall establish HAZOP study and Risk Assessment Study 

Procedure/Method/technique. 

4. Bidder shall study and review of the process by an experienced multi- disciplinary team 

to discover potential hazard and operability problem. 

5. Bidder shall discover what deviations from the intention of design can occur and what 

causes and consequences may be. 

6. Bidder shall study working documents covering P&IDs, equipment & instrument 

specifications and interlock diagrams etc.  

7. Bidder shall use well acceptable & standard HAZOP/QRA software to carry out 

HAZOP study and QRA. 

8. Bidder shall prepare HAZOP worksheet along with detailed Nodes Description.  

9. On receipt of work order, Bidder experts shall visit the sites in the GAs of East & West  
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Godavari districts for discussion and collection of data/documents/drawings. 

10. Arrangement for boarding & lodging and local transportation at the site for visiting 

bidder personnel shall be bidder‟s scope.  

11. To & fro journey fare for Bidder Personnel visiting site in anywhere in East & West 

Godavari districts, shall be bidder‟s scope. 

12.  Bidder shall provide the list of documents/data required to carry out HAZOP & Risk 

assessment study and preparing ERDMP documents before the visit. 

13. Bidder shall make HAZOP study report covering all its details of HAZOP 

study/workshop including recommendations. The report shall be prepared and submitted 

in a tabular form on HAZOP working sheets containing the following columns: 

 Guide words 

 Deviation 

 Causes 

 Consequences 

 Safeguards provided/available 

 Recommendations 

14.  Bidder shall submit HAZOP Study and QRA reports and two ERDMP documents of 

three hard copies & one electronic copy. 

 

15. METHODOLOGY FOR HAZOP STUDY 
 

Familiarization and data collection: 

Relevant, recent and updated documents, drawings and the data required for HAZOP 

study shall be provided by GGPL and the bidder shall study to familiarize with the 

systems and facilities before start of the work, which also include site visit (s).  

 

16. HAZOP Study 

The bidder shall undertake HAZOP study as per standards acceptable to OISD & 

PNGRB for identifying hazards and problems associated with the operating & safety 

procedures, to ensure safe operation of pipelines & gas terminals. Applicable software 

(to be specifically mentioned by bidder) shall be used for recording the proceedings of 

the HAZOP study. The study will be conducted on the recent and updated P&IDs 

provided by GGPL. 

 

Methodology for HAZOP study as originally developed to be informed by the bidder. 

Flow, Pressure, Temperature, Level, quality etc. of individual systems with identical 

design intentions is to be thoroughly analyzed for possible causes and consequences and 

required action plan to eliminate/reduce the hazards is to be suggested on the basis of 

existing protective systems. 

 

The HAZOP study and QRA shall be conducted in GA of East Godavari and West 

Godavari Districts. Subsequent to the study, the HAZOP/QRA reports shall be prepared 

as DRAFT and a presentation have to be made of various nodes considered by the  
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bidder. The final report (three copies) and a soft copy in CD are to be prepared and 

submitted to GGPL. 

 

Brief Description of HAZOP Technique: 

The technique for Hazard and Operability Study was developed to assess the safety and 

operability of a process system in a systematic manner. The HAZOP technique, as 

explained in the book “A Guide to Hazard and Studies” published by the Chemical 

Industries Association Limited, London, (Prepared initially by ICI) and in the book 

“Guidelines for Hazard Evaluation Procedures” CCPS, AICHE, may be followed. 

However if any other technique is followed, that has to be informed and explained to 

GGPL. The examination procedure should take into account, a full description of the 

process, systematically questions every part of it to discover how deviations from the 

intention of the design can occur and decides whether these deviations can give rise to 

hazards. Necessary action plans to mitigate/reduce the hazard is to be suggested based 

on available safety provisions. The question is to be focused in turn on every part of the 

design.  

 

Each part is to be subjected to ensure that the questions are formulated around a number 

of guide words. The guide words are used to ensure that the questions, which are posed 

to test the integrity of each part of the design, will explore every conceivable way in 

which the design could deviate from the design intention. This usually produces a 

number of theoretical deviations and each deviation is then considered to decide how it 

could be caused and what would be the consequences. Some of the causes may be 

unrealistic and so the derived consequences will not be meaningful. Some of the 

consequences may be trivial and would not be considered. 
 

The key aspects of the study are: 

 Intention - The intention defines how the section of the plant under study is expected 

to operate. 

 Deviation- These are departures from the intention which are discovered by 

systematically applying the guide words. 

 Cause- These are the reasons for which deviations might occur. 

 Consequences- These are the results of the deviations should they occur. 

 Safeguards- These are the protections provided and operating instructions or design 

review requirements for smooth operation of the system. 
 

HAZOP Study Reporting: 

The HAZOP study notes are to be recorded in the format called “WORKSHEET” where 

each deviation is considered, every possible consequences are reported and actions 

where necessary are to be recorded and where not necessary, the reasons are to be stated. 

All action items are to be numbered so as to enable clear identification of the cause and 

consequences of potential hazards. 
 

Reports/Deliverables for HAZOP Study and QRA: 

The party shall provide draft hard copy and a soft copy in CD within three weeks for  

HAZOP Study and for QRA from the effective date of start of work (i.e. from the date of 

receipt of complete data/documents from GGPL), which should include- 

Executive summary 
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Study at a Glance 

Introduction 

HAZOP work sheets 

Major observations of HAZOP study  

Recommendations 

 

Three copies of the final HAZOP report shall be submitted to GGPL within one week 

from the date of receipt of all comments/observations from GGPL on the draft HAZOP 

report. 

 
17. EXCLUSIONS 

 Process Design checks, Preparation and modification of any P&ID and checking of 

P&IDs with respect to site installation. 

 Mechanical/structural design and other detailed emergency checks. 

 Basic and detailed engineering of suggested remedial measures. 

 Economic cost benefit analysis for additional installation/modifications suggested. 

 Secondary and micro-planning of the On-site Disaster Management Plan. 

 Safety Audit/HSE Audit of the facilities. 

 Any responsibility of getting approval of the studies from statutory authorities,  

 It should be mentioned in the scope that the HAZOP study is to be done as per OISD 

codes, PNGRB standards and relevant API codes. 
 

18. TYPICAL LIST OF DATA, DRAWINGS, AND DOCUMENTS  

Prior to carrying out the HAZOP Study, QRA and preparing ERDMP documents the 

required data, drawings and documents shall be provided by GGPL. Typical list of 

data/drawings/documents which shall be provided to the bidder by GGPL are as follows: 

 

 Facilities description. 

 Relevant process data. 

 Latest revision of process flow Diagrams (P&FDs). 

 Latest revision of Piping and Instrumentation Diagrams (P&IDs). 

 Latest revision of Operating manual. 

 Latest revision of safety manual. 

 Latest revision of Equipment specifications and Process and Engineering data sheets 

of major equipment and critical instruments. 

 Latest revision of plot plans, equipment layout plans (drawn to scale) of the process 

facilities under scope of the study.  

 Latest meteorological data as given below:- 

  Average wind speeds and the corresponding wind directions experienced by the site 

during     the day and night times (to be furnished separately for day and night times) 

on a monthly basis for all the 12 months.  

 Mean minimum and mean maximum temperatures experienced by the site over 24 

hours and averaged out, over a month. This data would be required for al the months 

in the year. 

 Mean maximum and mean minimum relative humidities experienced by the site on a 

monthly basis for all the 12 months. 

 Alternatively, in the absence of the above meteorological data, party shall use 

meteorological data for typical representative locations as published by Indian 
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Meteorological Department in the publication titled Climatological Tables of 

observatories in India. 

 All the operating conditions/possible unhealthy conditions of the Natural Gas 

Pipelines & associated terminals to be analyzed in HAZOP study and all safety 

interlocks/Trip interlocks/alarms in all the P&IDs especially of Rotating equipment‟s, 

storage vessels, loading gantries to be analyzed and discussed with GGPL and relevant 

suggestions wherever required as per the study to be given in the HAZOP study 

conducted by the party. 
 

19. QUANTITATIVE RISK ASSESSMENT: 
 

Hazard Identification 

Failure Scenarios 

Consequence Analysis 

Dispersion Modeling 

Risk Assessment 

Evaluation of Risk Reduction Options & Risk Management Plan 
 

QRA - Methodology 

 

The methodology for carrying out the Quantitative Risk Assessment Study of will be as 

follows: 

 To identify hazards which could lead to catastrophic ruptures of the pipelines 

 To estimate potential consequences of such an event and subsequent effects of fire, 

explosion, toxicity etc, whichever and wherever is applicable. 

 To estimate the risks to individuals, group of individuals, and property wherever these 

are affected. 

 To recommend suitable risk reduction measures to mitigate the risks and hazards 

 To review design issues as risk potential sources. 

 

Risk Assessment Study will comprise of the following steps / activities: 

 System Description 

 Hazard Identification (Identification of possible hazards) 

 Identification of possible failure types and how they could materialize. 

 Identification of credible scenarios with regard to failure causes and failure types 

 Failure case listing 

 Release Consequence Estimation based on Maximum Credible Accidents (MCA) 

Scenario Consequence analysis of undesired events like leakages etc. and subsequent 

effects of fire, explosion, toxicity etc, whichever and wherever is applicable. 

 Determining failure frequencies for credible scenarios 

 Consequence analysis 

 Risk evaluation, Risk Assessment & Risk Presentation 

 Recommendation for Risk Reduction and mitigation of consequences. 

 

Hazard Identification 

 Detailed study of process and engineering information, plots and layout plans 

Identification of process hazards. 
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 Preliminary identification of hazardous sections of the plant and that of storage 

including gas and liquid fuel) with recourse to fire and explosion index for these units. 

The study shall cover fire, explosion hazards and also toxic/health hazards. A critical 

review of the existing service facilities in the identified hazard zones will also be 

carried out. The study team would identify the potential hazards likely to occur in the 

proposed facilities. 

 Analysis of major inventories in process and storage and identification of major 

hazardous locations of the plant with recourse to GOI rules, 1989. 

 Study of the past accident information to identify possible worst accident scenarios. 

 Delineation of the vulnerable operations. 

 For the selected failure cases under the failure case list, the hazard distances shall be 

calculated with respect to lower flammable limits (LFL) of the material, thermal 

radiation effects, blast over pressure effects and toxic effects. The consequences will 

be reported in terms of LFL distance, thermal radiation distances, blast overpressure 

distances and toxic hazard distances. 

 Estimation of failure frequency for the selected failure cases will be carried out based 

on the results of consequence analysis and the estimation of failure frequencies, the 

individual risk will be estimated, taking into consideration the detailed weather 

conditions, probable ignition sources identified and the details of the population and 

the other facilities in the near vicinity of the proposed facilities. 

 Identification of accident sequences and consequences with resource to Event Tree 

Analysis (ETA) and to evaluate propensity of occurrence of the top event through 

Fault Tree Analysis (FTA) 

 Past accidents data/information analysis in similar installations to develop the 

credibility of worst come worst accident scenarios. 

 The individual risk computed would be presented in the form of risk transects which 

represents the chance of an individual fatality. The estimate risk levels will be 

compared with internationally acceptable risk acceptance criteria. Based on the 

findings of the analysis, risk conclusions will be made and suitable recommendations 

will be suggested 

 Review of previous QRA etc. 

 The expected outcome of this study will be identification of hazard prone operations 

and estimation of maximum damages, distances based on probable accident/release 

scenarios within the project site and along the gas pipeline within the premises. 

 

Emergency Preparedness Plan: 

 Evaluation of the Emergency Preparedness Plan for onsite and offsite emergency 

management and delineation of measures for warnings, evacuation and co-ordination 

of off-site emergency activities along with suggestions on safety provisions. 

 

Consequence Analysis: 

 Consequence modeling shall be done by using licensed applicable software to generate 

the Overpressure profile around the reactors, tanks, pipelines and allied facilities for 

worst case scenario (MCLS) i.e. Scenario like Catastrophic Rupture & Leak shall be 

performed for each reactor and storage. 

 

The methodology to determine the potential for damage or injury from specific incidents 

will be based on Maximum Credible Accidents (MCA) scenario.  
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For the chosen scenarios, following steps will be carried out: 

 Determination of source strength. 

 Computation of thermal loads at various distances due to pool fire, BLEVE, and jet 

flame and identification of consequence distances 

 Cloud contour concentration as a function of distance from source and amount of 

flammable material between explosive limits; overpressures if any due to explosion 

shall be calculated as a function of the distance from the center of explosion (Delayed 

ignition case) 

 Dispersion calculation for the airborne toxic chemicals shall be carried out to arrive at 

the damage distances and impact zones for the chosen threshold values (Damage 

Criteria) 

 For dispersion modeling, predominant influencing factors being the wind speed and 

stability classes for the region shall be considered. Two sets of stability class and wind 

velocity combinations shall be used one representing typical day conditions and the 

other night conditions. 

 Damage criteria for the study shall be based on thermal radiation, overpressure and 

exposure to toxic substances. 

 

Risk Assessment & Risk Presentation: 

The result of Risk Assessment will be analyzed as Individual and Group risks with 

magnitude of consequences & probability of occurrence. The computed Risk shall be 

presented as either in the form of risk contours & FN curve. 

 

Recommendation for Risk Reduction: 

Based on the Risk Assessment study, findings of the consequence analysis & safety 

review check-list and Firefighting & other emergency facilities available, 

recommendations to be made for reduction of risks and provisions for suitable safety 

systems in place. 

 

Contours: 

Pressure profile contours shall be plotted (x-y graph) using the applicable software for 

the worst case scenarios and also be plotted in Auto CAD. 

 

Interpretation: 

The results shall be interpreted. A consequence analysis report shall be submitted. The 

graphic plots in the form of effect zones for fire radiation and explosion overpressure 

shall be plotted on the site map using latest applicable software and the report will 

illustrate whether the destruction / effect zone is in off site or on site on individual case 

basis. All such interpretation, graphs, Contours, etc. to be submitted in soft and hard 

copies. 

 
20.  METHODOLOGY OF ERDMP MANUAL PREPARATION  

ERDMP manual will be prepared strictly as per “PNGRB‟s Emergency Response and 

Disaster Management Plan (ERDMP)) Regulations, 2010”.  Once the ERDMP 

documents are prepared, the same are to be submitted to GGPL for review and further 

submission to TPIA. The TPIA accredited/approved by PNGRB will certify and approve 

the documents if it is strictly following the regulation. If not, the comments will be  
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raised by TPIA. These comments on document, till complete approval of the document, 

will be responsibility of the bidder to get incorporated in the documents. Final report 

will be certified by PNGRB and certificate will be issued by PNGRB to GGPL. 

Appointment of TPIA for certification / approval of the ERDMP documents (As per 

PNGRB Rules) shall be in the scope of GGPL. 

 

Content of ERDMP  

As per the PNGRB guidelines regulation-5, the ERDMP will include following as a 

minimum:  

1. Classification of Emergencies;  

2. Implementation Schedule;  

3. Consequences of Defaults or Non-Compliance;  

4. Statutory Requirements;  

5. Pre-Emergency Planning;  

6. Emergency Mitigation Measures;  

7. Emergency Preparedness Measures;  

8. Emergency Response Procedures and Measures;  

9. Emergency organization and Responsibilities;  

10. Infrastructure Requirements;  

11. Declaration of On-Site and Off-Site Emergency;  

12. Resources for Controlling Emergency;  

13. Demographic Information;  

14. Medical Facilities;  

15. Evacuation plan;  

16. Public Relations and Information to Public;  

17. Reporting of the Incident;  

18. Emergency Recovery Procedures;  

19. ERDMP for Tank Trucks and Pipelines Carrying Petroleum Products;  

20. Integration of the ERDMP with National Disaster Management Authority (NDMA) 

guidelines and action plan on Chemical Disasters (Industrial);  

21. Security threat plan and action plan to meet the eventualities  

 

Data/Documents Required 

Following minimum data will be provided to complete the ERDMP manual and submit 

for approval  

1. MSDS of all hazardous chemicals being handles  

2. Existing DMP  

3. HAZOP and QRA Report  

4. Overall layout  

5. Firefighting system details  

6. Roles and Responsibilities with direct numbers of officers  

7. Training details  

8. Safety Committee  

9. HSE Policies and Safety Measures  

10. Emergency Actions  

11. Work Permit Formats  

12. Alarms and Detection System details  

13. Preventive Maintenance Schedule  

14. Mutual Aid agreement and Resources available  
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15. Medical Facilities   
 

Any other details as and when required to fulfil PNGRB‟s requirement.  

 

Reports/Deliverable  

ERDMP draft report shall be delivered within two weeks from the date of data receipt 

for each facility including reports of HAZOP Study & QRA. Final report shall be 

submitted within one week from the receipt of comments 
 

21.  OBLIGATIONS OF M/s. GGPL 

M/s. GGPL will provide/arrange the following information, services and assistance to 

carry out the study, at no cost to party. 

 

 Data, drawings, document as required for study. 

 Nominate suitable engineers at required time to participate in the discussions/study, as 

needed at no cost to party. 

 Bear all costs for deputing GGPL‟s personnel associated with the work if required. 

 Provide assistance to party in any other manner as mutually agreed upon for timely 

completion of the study. 

 An opening meeting for the study will be done at GGPL Office, wherein the party will 

give the methodology of study and data collection. Thereafter a GGPL‟s internal team 

consisting of Instrumentation, Fire & Safety, Operation and Mechanical shall be 

interacting for the smooth carryout of entire study. 

 Though all updated P&IDs will be provided, but if in any node major recommendation 

comes, then the party has to visit and verify the P&IDs at site. 

 All recommendations should be practically feasible and should confirm to National or 

International standards followed in Oil & Gas industries. 

 The party selected for HAZOP study should adhere to GGPL‟s  General     

Conditions of Contract (GCC), a copy of which would be given to the party selected 

for carrying out the HAZOP study by the „Engineer-in-Charge‟ from GGPL side. 

 The lodging and boarding expenditure for the personnel of bidder shall be in the scope 

of bidder 

 
22.  LOCATION OF WORK 

The entire work has to be done anywhere in the GA of East Godavari and West 

Godavari Districts. All necessary security /safety will have to be invariably ensured for 

working in the site visits. 
 

23. CONTRACT PERIOD 

The contract period shall be one year from the date of issue of Letter of Intent/Letter of 

Acceptance and extendable for three months under same rates and terms & conditions. 

The quoted rates shall be firm and valid during entire period of the contract i.e. one year 

from the date of order. 
 

24.  PAYMENT TERMS 

Payment terms for HAZOP Study against each item/installation shall be as follows: 

1. 50 % on submission & acceptance of Draft report. 

2. 50% on submission & acceptance of final report. 
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Payment terms for Quantitative Risk Assessment against each item/installation shall be 

as follows: 

a.   50 % on submission & acceptance of Draft report. 

b.   50% on submission & acceptance of final report 

 

Payment terms for ERDMP documents for both GAs shall be as follows: 

1. 50% on submission & acceptance of draft report 

2. 50% on submission & acceptance of final report by the PNGRB. GGPL shall arrange 

PNGRB accredited/approved agency for certification of ERDMP documents. 
 

25. Price Schedule: The quantities mentioned against each item in the SOR are tentative and 

may increase & decrease over a period of contract. However two ERDMP documents 

are compulsorily to be prepared to submit to PNGRB. Bidder may be required to review 

& revise ERDMP documents by incorporating additional/modified details during the 

contract period under the same quoted rates.   
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GENERAL CONDITIONS OF CONTRACT 
 

SECTION- I DEFINITIONS 
 

1. Definition of Terms: 

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context otherwise 

required. 

1.1.1. The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public limited 

company, incorporated under the Company’s act 1956 and having its Registered office at D. 

No. 85-06-23/2, 2nd floor, 40th Ward, Morampudi Junction, Rajahmahendravaram-533 103, 

East Godavari Dist, A.Pand includes its successors andassigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 

CONTRACTOR's legal Representatives his successors and permittedassigns. 

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time 

to time by the GGPL and shall include those who are expressly authorized by him to act for 

and on his behalf for operation of thisCONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 

accordance with CONTRACT or part thereof as the case may be and shall include all extra, 

additional, altered or substituted works as required for purpose of theCONTRACT. 

1.1.5. The "PERMANENTWORK" means and includes works which will be incorporated in 

and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on 

completion of theCONTRACT. 

1.1.6. "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 

maintenance of the work or temporary works (as hereinafter defined) but does not include 

materials or other things intended to form or to be incorporated into the WORK, or camping 

facilities. 

1.1.7. "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed 

variations if any, and such other documents constituting the tenderand acceptance thereof. 

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the 

Employer for this project and having registered office at------------------------------- 
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1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with 

the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors 

and permitted assigns of such person, firm orcompany. 

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contractdocuments. 

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, 

provisions attached and referred to the Tender Documents which pertain to the method 

and manner of performing the work or works to the quantities and qualities of the work or 

works and the materials to be furnished under the CONTRACT for the work or works, as may 

be amplified or modified by the GGPL or ENGINEER-IN-CHARGE during the performance of 

CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 

or works. It shall also include the latest edition of relevant Standard Specifications including 

all addenda/corrigenda published before entering intoCONTRACT. 

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 

with any modifications approved in writing by the ENGINEER- IN-CHARGE and such other 

drawing as may, from time to time, be furnished or approved in writing by the ENGINEER- 

IN-CHARGE. 

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by theEMPLOYER. 

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER-IN-CHARGE 

to effect additions to or deletion from and alteration in theworks. 

1.1.15. The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with 

CONTRACT DOCUMENT to hissatisfaction. 

1.1.16. The "FINALCERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued 

by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability isover. 

1.1.17. “DEFECTLIABILITYPERIOD” in relation to a work means the specified period from the 

date of COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which 

the CONTRACTOR stands responsible for rectifying all defects that may appear in the works 

executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties 

against Manufacturing/Fabrication/ Erection/Construction defects covering all materials 

plants, equipment, components, and the like supplied by the CONTRACTOR, works executed 

against workmanshipdefects. 



118 

 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

1.1.18. The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the 

CHAIRMAN and MANAGING DIRECTOR or any other person so designated by the  

EMPLOYER. 

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required in or 

about the execution, completion or maintenance ofworks. 

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or works, and 

all reproductionsthereof. 

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by the 

EMPLOYER for the purpose of theCONTRACT. 

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have been 

received by the addressee) by registered post to the latest known private or business 

address or registered office of the addressee and shall be deemed to have been received in 

the ordinary course of post it would have beendelivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in writing 

including asaforesaid. 

1.1.24. "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to 

Tenderer(s) that the tender has been accepted in accordance with the provisions contained 

in theletter. 

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in thatday. 

1.1.26. "WORKINGDAY" means any day which is not declared to be holiday or rest day by 

theEMPLOYER. 

1.1.27. "WEEK" means a period of any consecutive sevendays. 

1.1.28. "METRICSYSTEM" - All technical documents regarding the construction of works are 

given in the metric system and all work in the project should be carried out according to the 

metric system. All documents concerning the work shall also be maintained in the metric 

system. 

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum accepted or 

the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT 

rates as payable to the CONTRACTOR for the entire execution and full completion of the 

work, including changeorder. 
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1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in EnglishLanguage. 

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by 

the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles 

including setting of site offices with facilities such as power, water, communication etc. 

establishing manpower organization comprising of Resident Engineers, Supervising 

personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with 

the so established infrastructure shall be in a position to commence execution of work at 

site(s), in accordance with the agreed Time Schedule of Completion of Work. 

"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able to 

establish infrastructure as per Time Schedule, where so warranted in accordance with 

agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/ 

EMPLOYER. 

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the 

plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub- 

section of installation(s) pertaining to the work of the CONTRACTOR after successful testing 

and trial runs of the same. "COMMISSIONING" can be either for a completed system or a 

part of system of a combination of systems or sub-systems and can be performed in any 

sequence as desired by EMPLOYER and in a manner established to be made suited according 

to availability of pre-requisites. Any such readjustments made by EMPLOYER in performance 

of "COMMISSIONING" activity will not be construed to be violating CONTRACT provisions 

and CONTRACTOR shall be deemed to have provided for thesame. 

SECTION-II GENERAL INFORMATION 
 

2. GeneralInformation 
 

2.1 a) Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to 

the actual site of construction for his own work at his own cost. The CONTRACTOR shall be 

required to permit the use of the roads so constructed by him for vehicles of any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 

construction of the permanent roads should the construction there of start while he is 

engaged on this work. He shall make allowance in his tender for any inconvenience he 

anticipates on such account. Non-availability of access roads, railway siding and railway 

wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution 

of WORK nor be the cause for any claim for compensation against the EMPLOYER. 
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2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. 

for the execution and maintenance of the WORK till completion unless otherwise 

mentioned in the TenderDocument. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of 

water to his labour camps and for works. All pumping installations, pipe net work and 

distribution system will have to be carried out by the Contractor at his own risk and cost. 

Alternatively the Employer at his discretion may endeavour to provide water to the 

Contractor at the Employer's source of supply provided the Contractor makes his own 

arrangement for the water meter which shall be in custody of the Employer and other pipe 

net works from source of supply and such distribution pipe network shall have prior 

approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the 

other construction works. In such case, the rate for water shall be deducted from the 

running account bills. However, the Employer does not guarantee the supply of water and 

this does not relieve the Contractor of his responsibility in making his own arrangement and 

for the timely completion of the various works asstipulated. 

2.4 PowerSupply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at the nearest sub-station, from where the CONTRACTOR will make his own arrangement 

for temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after 

the completion of work or if there is any hindrance caused to the other works due to the 

alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at 

his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc. for purposes of payment to the EMPLOYER which should be in the custody 

and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER 

every month for Construction Works power which would be deducted from the running 

account bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor 

have any liability in respect thereof. No claim for compensation for any failure or short 

supply of electricity will beadmissible. 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 

complete installation on the load side of the supply with due regard to safety requirement 

at site. All cabling, equipment, installations etc. shall comply in all respects with the latest 

statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts 

and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., 

are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is 

to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 

available. 
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2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right 

to disconnect the power supply without any reference to the CONTRACTORNo claim shall be 

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 

reconnectedonlyafterproductionoffreshcertificatefromauthorizedelectricalsupervisors. 

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment 

as a result of variation in voltage or frequency or interruption in power supply or other loss 

to the CONTRACTOR arisingtherefrom. 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are 

such that average power factors does not fall below 0.90 at his premises. In case power 

factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate 

determined by the EMPLOYER for all units consumed during themonth. 

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other 

statutory provisions applicable for such installations from time to time. In case of power 

supply to CONTRACTOR's colony, the power will be made available at a single point and the 

CONTRACTOR shall make his own arrangement at his own cost for distribution to the 

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoidaccidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters 

which will be governed as per Central/State Government Electricity Rules. The metres shall 

be sealed by theEMPLOYER. 

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the 

right to recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses 

replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's installation 

shall be to CONTRACTOR's account at the rates decided by theENGINEER-IN-CHARGE. 

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 

3 HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE 

shall be provided by the CONTRACTORFor motors above 100 HP slipring induction motors 

with suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided 

by theCONTRACTOR 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and 

all installations are approved by the State Electricity Inspector before power can be supplied 

to theEMPLOYER. 
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2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his 

tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his 

own discretion and convenience and for the duration of the execution of the work make 

available near the site, land for construction of CONTRACTOR's Temporary Field Office, 

godowns workshops and assembly yard required for the execution of the CONTRACT. The 

CONTRACTOR shall at his own cost construct all these temporary buildings and provide 

suitable water supply and sanitary arrangement and get the same approved by the 

ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he 

shall remove all temporary works erected by him and have the SITE cleaned as directed by 

ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 

ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and 

rubbish materials and dispose off the same as he deems fit and get the site cleared as 

aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and 

shall have no claim in respect of any such surplus materials disposed off as aforesaid. But 

the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of 

the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national 

interest or otherwise. Rent may be charged for the land so occupied from contractor by the 

Employer. The CONTRACTOR shall put up temporary structures as required by them for their 

office, fabrication shop and construction stores only in the area allocated to them on the 

project site by the EMPLOYER or his authorised representative. No tea stalls/canteens 

should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 

complex area without written permission of the EMPLOYER. No unauthorised buildings, 

constructions or structures should be put up by the CONTRACTOR anywhere on the project 

site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 

structures at his cost within Area in the location allocated to them in the project site by the 

EMPLOYER or his authorised representative. No person except for authorised watchman 

shall be allowed to stay in the plant area/CONTRACTOR's area after completion of the day's 

job without prior written permission fromENGINEER-IN-CHARGE. 

2.6 Land for Residential Accommodation:-:No Land shall be made available for 

residential accommodation for staff and labour ofCONTRACTOR. 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 
 

3. Submission ofTender: 

3.1 TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by the 

TENDERER at space provided under “Submission of Tender at the beginning of GCC of 

Tender Document. The rate shall be filled only in the schedule given in this Tender 

Document. 
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3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 

alongwith the Tender Document. the tenderer should write clearly the revised quantities in 

Schedule of Rates of Tender Document and should price the WORK based on revised 

quantities when amendments of quantities are issued inaddenda. 

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all 

further correspondence shall be submitted induplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the Tender Documents and not to stipulate any 

deviations. 

3.5 Tenders should always be placed in double sealed covers,superscribing 

["QUOTATION DO NOT OPEN"Tenderfor Projectof 

GODAVARI  GAS (P)  LTD  due  foropeningon ]. The Full Name, 

Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom 

left hand corner of the sealedcover. 

4. Documents: 
 

4.1 General: The tenders as submitted, will consist of thefollowing: 
 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the 

tenderer as prescribed in different clauses of the TenderDocuments. 

(ii) Earnest money in the manner specified in Clause 6hereof. 
 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 

an authorised representative has signed the tender, as required by Clause 14hereof. 

(iv) Information regarding tenderers in the proformaenclosed. 
 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tenderdocument. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes 

to have for thisjob. 

(vii) Details of construction plant and equipments available with the tenderer for using in 

thiswork. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 

the work tenderedfor. 

(ix) Latest Balance Sheet and Profit & Loss Account dulyaudited. 
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(x) Details of present commitment as per proforma enclosed totender. 
 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other 

technical informations the tenderer wish tofurnish. 

(xii) Provident fund registration certificate 
 

(xiii) List showing all enclosures totender. 
 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the lower right 

hand corner and signed wherever required in the tender papers by the TENDERER or by a 

person holding power of attorney authorising him to sign on behalf of the tenderer before 

submission oftender. 

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures 

as well as in words the rates and amounts tendered by him in the Schedule of Rates of 

Tender submitted by the CONTRACTOR for each item and in such a way that interpolation is 

not possible. The amount for each item should be worked out and entered and requisite 

total given of all items, both in figures and in words. The tendered amount for the work shall 

be entered in the tender and duly signed by the Tenderer. If some discrepancies are found 

between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the 

following procedure shall befollowed: 

a) When there is difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the tenderer shall be taken ascorrect. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is 

incorrect the rate quoted by the tenderer shall be taken ascorrect. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in words shall be taken ascorrect. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over writing is 

permissible. 

4.5 Signature ofTenderer: 
 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual signature. 

Partnership firms shall furnish the full names of all partners in the tender. It should be 

signed in the partnership's name by all the partners or by duly authorised representatives 

followed by the name and designation of the person signing. Tender by a corporation shall 

be signed by an authorised representative, and a Power of Attorney in that behalf shall 

accompany the tender. A copy of the constitution of the firm with names of all partners 

shall befurnished. 
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4.5.2 When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should be 

attested by at least onewitness. 

4.6 Witness: Witness and sureties shall be persons of status and property and their 

names, occupation and address shall be stated below theirsignature. 

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of 

previous experience in having successfully completed in the recent past works of this 

nature, together with the names of Employers, location of sites and value of contract, date 

of commencement and completion of work, delays if any, reasons of delay and other details 

alongwith documentaryevidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL (India) 

Ltd., is entering into this agreement solely on its own behalf and not on behalf of any other 

person or entity. In particular, it is expressly understood and agreed that the Government of 

India is not a party to this agreement and has no liabilities, obligations or rights hereunder. 

It is expressly understood and agreed that M/s GGPL (India) Ltd. is an independent legal 

entity with power and authority to enter into contracts solely on its own behalf under the 

applicable Laws of India and general principles of Contract Law. The Bidder/Contractor 

expressly agrees, acknowledges and understands that M/s GGPL (India) Ltd. is not an agent, 

representative or delegate of the Government of India. It is further understood and agreed 

that the Government of India is not and shall not be liable for any acts, omissions, 

commissions, breaches or other wrongs arising out of the contract. Accordingly, 

Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or 

claims, including cross claims, impleader claims or counter claims against the Government of 

India arising out of this contract and covenants not to sue to Government of India as to any 

manner, claim, cause of action or thing whatsoever arising of or under thisagreement. 

5. Transfer of TenderDocuments: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is 

notpermissible. 

6. EarnestMoney: 

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders 

and attach the official receipt with the tender failing which the tender is liable to be rejected 

and representatives of such tenderers will not be allowed to attend the tender opening. 

Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or 

Letter of Credit from any Indian scheduled bank or a branch of an International bank 

situated in India and registered with Reserve Bank of India as scheduled foreign bank. 

However,otherthantheNationalisedIndianBanks,thebankswhoseBGsarefurnished, 
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must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either in the bank guarantee itself or 

separately on a letter head. The bid guarantee shall be submitted in the prescribed format . 

Note: The Bank Guarantee so furnished by the tenderer shall be  in  the  proforma 

prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest 

Money deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money 

shall be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO 

MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer 

shall be forfeited if the Contractor fails to furnish the requisite Contract Performance 

Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails 

to execute the AGREEMENT within 15 days of the receipt by him of the Notification of 

Acceptance ofTender. 

Note: The Earnest Money of the unsuccessful bidder will be returned by 

EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time 

but not later than 30 days after the expiration of the period of bid validity prescribed by 

EMPLOYER. 

7 Validity: 
 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during 

the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or 

cancel his tender or to vary the tender given or any term thereof. In case of tender revoking 

or canceling his tender or varying any term in regard thereof without the consent of 

EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith 

tender. 

8 Addenda/Corrigenda 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to 

the date of opening of the tenders to clarify documents or to reflect modification in design 

or CONTRACTterms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organisation to whom set of Tender Documents has been issued. Recipient will retain 

tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along 

with his offer. All Addenda/Corrigenda issued shall become part of TenderDocuments. 

9 Right of Employer to Accept or RejectTender: 
 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept thelowest 
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tender, and reserves to itself the authority to reject any or all the tenders received without 

assigning any reason whatsoever. At the option of the Employer, the work for which the 

tender had been invited, may be awarded to one Contractor or split between more than  

one bidders, in which case the award will be made for only that part of the work, in respect 

of which the bid has been accepted. The quoted rates should hold good for such 

eventualities. Tenders in which any of the particulars and prescribed information are 

missing or are incomplete in any respect and/or the prescribed conditions are not fulfilled 

are liable to be rejected. The Tender containing uncalled for remarks or any additional 

conditions are liable to be rejected. Canvassing in connection with tenders is strictly 

prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable  

torejection. 

10 TimeSchedule 

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes 

the time required for mobilisation as well as testing, rectifications if any, retesting and 

completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN- 

CHARGE and CONTRACTOR based on priority requirement of this project. This programme 

will take into account the time of completion mentioned in 10.1 above and the time allowed 

for the priority works by the ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN- 

CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint 

construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to 

these targets /programmes by deploying adequate personnel, construction tools and tackles 

and he shall also supply himself all materials of his scope of supply in good time to achieve 

the targets/programmes. In all matters concerning the extent of targets set out in the 

weekly and monthly programmes and the degree of achievements the decision of the 

ENGINEER-IN-CHARGE will be final and binding on theCONTRACTOR. 

11 Tenderer’sResponsibility 

11.1 The intending tenderers shall be deemed to have visited the SITE and familiarised 

submitting the tender. Non-familiarity with the site conditions will not be considered a 

reason either for extra claims or for not carrying out the works in strict conformity with the 

DRAWINGS and SPECIFICATIONS or for any delay inperformance. 

12 Retired Government or CompanyOfficers 

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the States/ Central Government or of 

theEMPLOYERisallowedtoworkasaCONTRACTORforaperiodoftwoyearsafterhis 
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retirement from Government Service, or from the employment of the EMPLOYER without 

the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be 

cancelled if either the CONTRACTOR or any of his employees is found at any time to be such 

a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S 

service as the case may be. 

13 Signing of theContract: 
 

13.1 The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. In the event of failure on the part of the successful 

tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or 

his initial deposit will be forefeited and the acceptance of the tender shall be considered as 

cancelled. 

14 Field Management & Controlling/CoordinatingAuthority: 
 

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who 

will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 

representatives to assist in performing his duties andfunctions. 

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged 

at site to ensure minimum disruption of work carried out by different agencies. It shall be 

the responsibility of the CONTRACTOR to plan and execute the work strictly in accordance 

with site instructions to avoid hindrance to the work being executed by otheragencies. 

15 Note to Schedule ofRates: 

15.1 The Schedule of Rates should be read in conjunction with all the other sections of 

thetender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 

details of work to be done within TIME SCHEDULE and to have aquainted himself of the 

condition prevailing atsite. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification shall be 

accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought 

out in the terms and conditions of theoffer. 

15.4 The quantities shown against the various items are only approximate. Any increase 

or decrease in the quantities shall not form the basis of alteration of the rates quoted and 

accepted. 

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and highermagnitude. 
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16 Policy for Tenders UnderConsideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance 

with the Terms and Conditions and Technical Specifications of Tender Document, shall be 

considered for evaluation. Such Tenders shall be deemed to be under consideration 

immediately after opening of Tender and until such time an official intimation ofacceptance 

/rejection of Tender is made by GGPL to the Bidder. 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL will 

appreciate submission of offer based on the terms and conditions in the enclosed General 

Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders 

(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in 

seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 

technical and commercial clarifications will be sought for after the receipt of the bids. In 

case of any deviation/nonconformity observed in the bid, it will be liable forrejection. 

17 Award ofContract: 

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by GGPL 

either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 

ACCEPTANCE OFTENDER. 

17.2 GGPL will be the sole judge in the matter of award of CONTRACT and the decision of 

GGPL shall be final andbinding. 

18 Clarification of TenderDocument: 

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions 

of Contract, Drawings and other details relating to WORK and given in Tender Document 

and fully inform himself as to all conditions and matters which may in any way affect the 

WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 

correctness of any of the contents of the Tender Documents he should request in writing for 

an interpretation/clarification to GGPL in triplicate. GGPL will then issue 

interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 

shall form part of the Specifications and Documents and shall accompany the tender which 

shall be submitted by tenderer within time and date as specified in invitations totender. 

18.2 Verbal clarification and information given by GGPL or its employee(s) or its 

representatives shall not in any way be binding onGGPL. 

19 LocalConditions: 

19.1 It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the Tender 

Document. In their own interest, the tenderer are requested to familiarise themselves with 

the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and 

other related Acts and Laws and Regulations of India with their latestamendments, as 
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applicable GGPL shall not entertain any requests for clarifications from the tenderer 

regarding such local conditions. 

19.2 It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the tender. No claim for financial or any other adjustments 

to VALUE OF CONTRACT, on lack of clarity of such factors shall beentertained. 

20 AbnormalRates: 

20.1 The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 

Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change 

of specification for any item. In case it is noticed that the rates quoted by the tenderer for 

any item are unusually high or unusually low, it will be sufficient cause for the rejection of 

the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the 

analysis for such rate(s) to be furnished by the tenderer (ondemand). 

SECTION-IV GENERAL OBLIGATIONS 
 

21 Priority of ContractDocuments 
 

21.1 Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of any other 

documents forming part of the CONTRACT. Several documents forming the CONTRACT are 

to be taken as mutually explanatory of one another, but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who 

shall thereupon issue to the Contractor instructions thereon and in such event, unless 

otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows: 

(i) The Contract Agreement; 
 

(ii) The Letter ofAcceptance; 
 

(iii) The (Instructions toBidders)ITB; 
 

(iv) Special Conditions of Contract(SCC); 
 

(v) General Conditions of Contract(GCC) 
 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING 

but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without 

being shown in the DRAWINGS shall nevertheless be deemed to be included in the same 

manner as if they had been specifically shown upon the DRAWINGS and described in the 

SPECIFICATIONS. 
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21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of 

these General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 

Document are solely for the purpose of giving a concise indication and not a summary of the 

contents thereof, and they shall never be deemed to be part thereof or be used in the 

interpretation or construction thereof theCONTRACT. 

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, 

the singular shall include the plural and vice versa wherever the context sorequires. 

21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate 

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the case 

maybe. 

22 Special Conditions ofContract: 
 

22.1 Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents forming 

part of this CONTRACT wherever the context sorequires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary of 

every other part and shall be read with and into the CONTRACT so far as it may be 

practicable to doso. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a different 

intention appears the provisions of the Special Conditions of Contract shall be deemed to 

over-ride the provisions of the General Conditions of Contract and shall to the extent of  

such repugnancy, or variations,prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so 

at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 

performance and provisions, somentioned. 

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. Where the 

job specification stipulate requirements in addition to those contained in the  standard 

codes and specifications, these additional requirements shall also besatisfied. 

23 Contractor to obtain his ownInformation: 
 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 

deemedtohavehimselfindependentlyobtainedallnecessaryinformationforthepurpose 
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of preparing his tender and his tender as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of same. The 

correctness of the details, given in the Tender Document to help the CONTRACTOR to make 

up the tender is not guaranteed. The CONTRACTOR shall be deemed to have examined the 

CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 

whatsoever that might affect the carrying out of the works at the schedules rates and to 

have satisfied himself to the sufficiency of his tender. Any error in description of quantity or 

omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from 

executing the work comprised in the CONTRACT according to DRAWINGS and 

SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 

magnitude of the WORKS and the requirements of materials and labour involved etc., and as 

to what all works he has to complete in accordance with the CONTRACT documents 

whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The 

CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the 

nature of all existing structures, if any, and also as to the nature and the conditions of the 

Railways, Roads, Bridges and Culverts, means of transport and communication, whether by 

land, water or air, and as to possible interruptions thereto and the access and egress from 

the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining 

sand, stones, bricks and other materials, the sites for disposal of surplus materials, the 

available accommodation as to whatever required, depots and such other buildings as may 

be necessary for executing and completing the works, to have made local independent 

enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, 

climatic conditions and all other similar matters effecting these works. He is deemed to have 

acquainted himself as to his liability of payment of Government Taxes, Customs duty and 

other charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR 

in obtaining necessary and reliable information upon the foregoing or any other matters 

affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire 

responsibility from completion of the works at the scheduled rates and times in strict 

accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR 

have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set 

forth the particulars thereof in writing to EMPLOYER in duplicate, before submission of 

tender. The EMPLOYER may provide such clarification as may be necessary in writing to 

CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT 

DOCUMENTS. No verbal agreement or inference from conversation with any effect or 

employee of the EMPLOYER either before, during or after the execution of the CONTRACT 

agreement shall in any way affect or modify and of the terms or obligations herein 

contained. Any change in layout due to site conditions or technological requirement shall be 

binding on the CONTRACTOR and no extra claim on this account shall be entertained. 
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24 Contract PerformanceSecurity: 
 

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 10% of the accepted value of the tender or 

the actual value of work to be done whichever is applicable due to any additional work or 

any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or 

irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security 

with the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

However where the contract is for two years or more , in this case, contractor has to deposit 

security deposit 7.5% of annualized contract value and where the contract value is up to 25 

lacs, initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills. 

Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will 

be valid for the period of contract + 90 days beyond the contract period/duration and 

applicable Warranty/Guarantee/Defect Liability Period (ifany). 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand 

Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any 

Indian scheduled bank or a branch of an International bank situated in India and registered 

with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised 

Indian Banks, the banks whose BGs are furnished, must be commercial banks having net 

worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. The bank 

guarantee or the Letter of Credit shall be submitted in the prescribedformat. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s 

agents and representatives shall damage, break, deface or destroy any property belonging 

to the EMPLOYER or others during the execution of the CONTRACT, the same shall be made 

good by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN- 

CHARGE may cause the same to be made good by other agencies and recover expenses 

from the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be 

final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 

encashment or sale of a sufficient part of his Contract Performance Security or from any 

sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any 

account whatsoever and in the event of his Contract Performance Security being reduced by 

reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days 

thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 

been deducted from or realised by sale of his Contract Performance Security, or any part 

thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract 

PerformanceSecurity. 
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24.5 Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of bid 

security. 

25 Time ofPerformance: 
 

25.1 Time for Mobilization: The work covered by this CONTRACT shall be commenced 

within fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on or 

before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 

CONTRACTOR should bear in mind that time is the essence of this agreement. Request for 

revision of construction time after tenders are opened will not receive consideration. The 

above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not 

over and above the completion time to any additional work or any otherreasons. 

25.2 Time Schedule ofConstruction: 
 

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly 

with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or 

ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule 

given in the CONTRACT DOCUMENT. The period of construction given includes the time 

required for mobilisation testing, rectifications, if any, retesting and completion in all 

respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the 

ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 

agreed above consisting of adequate number of activities covering various key phases of the 

WORK such as design, procurement, manufacturing, shipment and field erection activities 

within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also 

indicate the interface facilities to be provided by the EMPLOYER and the dates by which 

such facilities areneeded. 

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the 

agreed network which may be in the form as submitted with the EMPLOYER or in revised 

form in line with the outcome of discussions shall form part of the CONTRACT, to be signed 

within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the 

performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not 

maintained suitable changes shall be made in the CONTRACTOR's operation to ensure 

proper progress. The above PERT network shall be reviewed periodically and reports shall be 

submitted by the CONTRACTOR as directed byEMPLOYER. 
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26 ForceMajeure: 
 

26.1 CONDITIONS FOR FORCE MAJEURE: In the event of either party being rendered 

unable by Force Majeure to perform any obligations required to be performed by them 

under the CONTRACT the relative obligation of the party affected by such Force Majeures 

shall upon notification to the other party be suspended for the period during which Force 

Majeures event lasts. The cost and loss sustained by the either party shall be borne by the 

respective parties. The term "Force Majeures" as employed herein shall mean acts of God, 

earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, 

hurricane, sabotage, civil commotions and acts and regulations of respective Government of 

the two parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such 

cause(s) and upon its termination, the party alleging that it has been rendered unable as 

aforesaid thereby, shall notify the other party in writing immediately but not later than 72 

(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. Time for performance of the relative obligation 

suspended by the Force Majeures shall then stand extended by the period for which such 

cause lasts. If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) 

months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate 

the contract provisions. 

26.2 OUTBREAK OFWAR 
 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise materially 

affect the execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is 

terminated under the provisions in this clause continue to use his best endeavour to 

complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, 

at any time after such out-break of war to terminate or re-negotiate the CONTRACT by 

giving notice in writing to the CONTRACTOR and upon such notice being given the 

CONTRACT shall, save as to the rights of the parties under this clause and to the operation 

of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 

without prejudice to the right of either party in respect of any antecedent breachthereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 

CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to do 

so. 

27 Price reductionschedule: 

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete 

theWORKwithinthestipulatedperiod,then,unlesssuchfailureisduetoForceMajeureas 
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defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price 

shall be reduced by ½ % of the total Contract Price per complete week of delay or part 

thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in 

price for delay and not as penalty. The said amount will be recovered from amount due to 

the Contractor/ Contractor’s Contract Performance Security payable on demand. The 

decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule 

shall be final and binding on theCONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreedrate. 

27.3 Bonus For Early Completion (*) NOT APPLICABLE IN THISTENDER 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all 

respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the 

Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion. 

The bonus for early completion, if provided specifically in SCC, shall be payable to the 

maximum ceiling of 2 ½ % of the total contract price. 

(*) Partial earlier completion may not always produce net benefits to the Employer, for 

example where utilization of the completed Works requires (a) the fulfillment of all parts of 

the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in 

pipeline laying, where early completion of the laying of pipeline would not be useful if the 

compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset 

of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered 

prior to the inclusion of a bonus clause in the Contract. 

28 Rights of the employer to forfeit contract performancesecurity: 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money 

arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by 

appropriating in part or whole the Contract Performance Security of the CONTRACTORIn the 

event of the security being insufficient or if no security has been taken from the 

CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be 

deducted from any sum then due or which at any time thereafter may become due to the 

CONTRACTOR The CONTRACTOR shall pay to the EMPLOYER on demand any balance 

remainingdue. 

29 Failure by the contractor to comply with the provisions of thecontract: 
 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified in the 

CONTRACT or extension thereof or fails to perform any of his obligation underthe 
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CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it 

shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated 

and shall cease to be in force and effect on and from the date appointed by the EMPLOYER 

on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's 

work then in progress, except such WORK as the EMPLOYER may, in writing, require to be 

done to safeguard any property or WORK, or installations from damage, and the EMPLOYER, 

for its part, may take over the work remaining unfinished by the CONTRACTOR and 

complete the same through a fresh contractor or by other means, at the risk and cost of the 

CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess 

cost occasioned by such work having to be so taken over and completed by the EMPLOYER 

over and above the cost at the rates specified in the schedule of quantities andrate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR 

or any part thereof and complete the same through a fresh contractor or by other means at 

the risk and cost of the CONTRACTORThe CONTRACTOR and any of his sureties are liable to 

the EMPLOYER for any excess cost over and above the cost at the rates specified in the 

Schedule of Quantities/ rates, occasioned by such works having been taken over and 

completed by the EMPLOYER. 

29.2 In such events of Clause 29.1(a) or (b)above. 
 

a) The whole or part of the Contract Performance Security furnished by the 

CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to 

recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the 

EMPLOYER shall also have the right of taking possession and utilising in completing the 

works or any part thereof, such as materials equipment and plants available at work site 

belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 

entitled for any compensation for use or damage to such materials, equipment andplant. 

b) The amount that may have become due to the CONTRACTOR on account of work 

already executed by him shall not be payable to him until after the expiry of Six (6) calendar 

months reckoned from the date of termination of CONTRACT or from the taking over of the 

WORK or part thereof by the EMPLOYER as the case may be, during which period the 

responsibility for faulty materials or workmanship in respect of such work shall, under the 

CONTRACT, rest exclusively with the CONTRACTOR This amount shall be subject to 

deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of 

the CONTRACT authorised or required to be reserved or retained by theEMPLOYER. 

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the CONTRACTORis/are 
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curable and can be cured by the CONTRACTOR if an opportunity given to him, then the 

EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default within 

such time specified in the Notice. 

29.4 TheEMPLOYERshallalsohavetherighttoproceedortakeactionasper29.1(a)or 

(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds 

with his creditors, assigns the CONTRACT in favour of his creditors or any other person or 

persons, or being a company or a corporation goes into voluntary liquidation, provided that 

in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the 

CONTRACTOR 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not 

prejudice oraffecttheir rights of the EMPLOYER which may have accrued upto the 

date of suchtermination. 

30 Contractor remains liable to pay compensationif 
 

30.1 InanycaseinwhichanyofthepowersconferredupontheEMPLOYERBYCLAUSE 

29.0 thereofshallhave become action not taken under clause 29: exercisableandthe 

same had not been exercised,thenon-exercise thereof shall not constitute awaiverof 

any of the conditions hereof and such powers shallnotwithstandingbe exercisablein.the 

eventofanyfurthercaseofdefaultbytheCONTRACTORforwhichbyanyclauseorclauses 

hereofheisdeclaredliabletopaycompensationamountingtothewholeofhis 

ContractPerformance Security, and the liability of the CONTRACTOR forpastand 

future compensation shall remain unaffected.Inthe event of theEMPLOYERputting 

inforcethepowerunderabovesub-clause(a),(b)or(c)vestedinhimunderthepreceding clause he 

may, if he so desired, take possession of all or any tools, and plants,materialsand 

storesinorupontheworksorthesitethereofbelongingtotheCONTRACTORor procured by 

himandintended tobeusedfortheexecutionoftheWORKoranypart thereof paying 

or allowing for the same in accountatthe CONTRACT rates or in caseof 

these not being applicable at current market rates to be certifiedbythe ENGINEER-IN- 

CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may 

give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 

authorised agent,requiringhim to remove such tools, plant, materials or stores from 

the premises (within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may 

remove them at the CONTRACTOR's expense or sell them by auction or private sale on 

account of the CONTRACTOR and at his risk in all respects without any further notice as to 

the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 

expenses of any such removal and the amount of the proceeds and expenses of any such 

sale shall be final and conclusive against theCONTRACTOR. 
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31 Change inconstitution: 
 

31.1 WheretheCONTRACTORisapartnershipfirm,thepriorapprovaloftheEMPLOYER shall 

be obtained in writing, before any change is made in the constitution ofthefirm. Where the 

CONTRACTOR is an individual ora Hindu  undivided family business concern,

 such approval as aforesaid shall, likewise be obtained before such 

CONTRACTORentersintoanyagreementwithotherparties,whereunder,the reconstituted 

firmwouldhave  therighttocarryouttheworkherebyundertakenby the 

CONTRACTOR In either case if priorapprovalas  aforesaid is notobtained,the 

CONTRACTshallbedeemedtohavebeenallottedincontraventionofclause37hereofand 

thesameactionmaybetakenandthesameconsequenceshallensureasprovidedinthe 

said clause. 
 

32 Termination ofcontract 
 

32.1 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a 

proprietary concern and the individual or the proprietor dies or if the CONTRACTOR is a 

partnership concern and one of the partnerdiesthen unless, the EMPLOYER is satisfied 

that the legal representative of the individual or the proprietary concernorthe surviving 

partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is 

entitledto cancel the CONTRACT for the uncompleted part without being in any way 

liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to 

the surviving partners oftheCONTRACTOR'S firm on account of the cancellation of 

CONTRACT. The decision of the EMPLOYER in such assessmentshallbe final and binding 

ontheparties.Intheeventofsuchcancellation,theEMPLOYERshallnotholdtheestateof 

the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm 

liable for anydamagesfor non-completion ofCONTRACT. 

32.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the 

Contractor shall dissolve or  become bankrupt or insolvent or cause or suffer  any receiver  

to be appointed of his business ofanyassets thereof compound with his Creditors, or 

being a corporation commence to be wound up, notbeinga member’s voluntary 

winding up for the purpose of amalgamation or reconstruction, or carry on its business 

underaReceiverforthebenefitsofitsCreditorsanyofthem,EMPLOYERshallbeatliberty 

:- To terminate the contract forthwith upon coming to know of the happening of any such 

event as aforesaid by noticeinwriting to the Contractor or to give the Receiver or 

liquidator or other person, the option of carrying out the contract subject to his providing a 

guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful 

performance of thecontract. 
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32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY 

PUTTING THE CONTRACTOR ONHOLIDAY: 

In case of termination of CONTRACT herein set forth (under clause 29.0) except under 

conditions of Force Majeure and termination after expiry of contract, the  CONTRACTOR 

shall be put under holiday [i.e. neither any enquiry will be issued to the party by GGPL 

(India) Ltd. against any type of tender nor their offer will be considered by GGPL against any 

ongoing tender (s) where contract between GGPL and that particular CONTRACTOR (as a 

bidder) has not been finalized] for three years from the date of termination by GGPL (India) 

Ltd. to suchCONTRACTOR. 

33 Members of the employer not individually liable: 
 

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any 

way be personally bound or liable for the acts or obligations of the EMPLOYER under the 

CONTRACT or answerable for any default or omission in the observance or performance of 

any of the acts, matters or things which are hereincontained. 

34 Employer not bound by personalrepresentations: 
 

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation statement 

or alleged representation, promise or guarantees given or alleged to have been given to him 

by anyperson. 

35 Contractor's office atsite: 
 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all reasonable hours 

to receive instructions, notice or other communications. The CONTRACTOR at all time shall 

maintain a site instruction book and compliance of these shall be communicated to the 

ENGINEER-IN CHARGE from time to time and the whole document to be preserved and 

handed over after completion ofworks. 

36 Contractor's subordinate staff and theirconduct 
 

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar nature, to 

whom the equipments, materials, if any, shall be issued and instructions for works given. 

The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 

sufficient and qualified staff to superintend the execution of the WORK, competent sub- 

agents, foremen and leading hands including those specially qualified by previous 

experiencetosupervisethetypesofworkscomprisedintheCONTRACTinsuchmanneras 
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will ensure work of the best quality, expeditious working. Whenever in the opinion of the 

ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered 

necessary, they shall be employed by the CONTRACTOR without additional charge on 

accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN- 

CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, 

over the work entrusted to them. 

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub- 

agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- 

CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties of that in the opinion of the EMPLOYER or the 

ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such 

person or persons to be employed in the works, the CONTRACTOR, is so directed by the 

ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment 

thereon. Any person or persons so removed from the works shall not again be employed in 

connection with the WORKS without the written permission of the ENGINEER-IN- CHARGE. 

Any person so removed from the WORK shall be immediately re-placed at the expense of 

the CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be 

requested to repatriate any person removed from the works he shall do so and shall bear all 

costs in connectionherewith. 

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over them and 

in particular and without prejudice to the said generality, the CONTRACTOR shall be bound 

to prohibit and prevent any employees from trespassing or acting in any way detrimental or 

prejudicial to the interest of the community or of the properties or occupiers of land and 

properties in the neighborhood and in the event of such employee so trespassing, the 

CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent 

claims or actions for damages or injury or any other grounds whatsoever. The decision of 

the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The 

CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of 

CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT. The 

CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and 

Workmen and others in his employment, including misfeasance or negligence of whatever 

kind in the course of their work or during their employment, which are connected directly or 

indirectly with theCONTRACT. 

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering 

upon the EMPLOYER's premises shall be properly identified by badges of a type acceptable 

to the EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR 

may be required to obtain daily entry passes for his staff/employees from EMPLOYER to 

work within operating areas. These being safety requirements, no relaxations on this 

account shall be given toCONTRACTOR 
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37 Sub-letting ofworks: 
 

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any 

person, firm or corporation whatsoever without the consent in writing, of the 

ENGINEER/EMPLOYER except as provided for in the succeedingsub-clause. 

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written 

consent to Sub- contract for the execution of any part of the WORK at the site, being 

entered in to by CONTRACTOR provided each individual Sub- contract is submitted to the 

ENGINEER-IN-CHARGE before being entered into and is approved byhim. 

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month 

the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS 

or other persons or firms engaged by the CONTRACTOR and working at the SITE during the 

previous month with particulars of the general nature of the Subcontract or works done by 

them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding 

any sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N- 

CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall 

remain solely responsible for the quality, proper and expeditious execution of the Contract 

in all respects as if such sub-letting or Subcontracting had not taken place, and as if such 

work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all 

responsibility for any act or omission on the part of sub-contractors in regard to work to be 

performed under theCONTRACT. 

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged 

upon the works at the site executes any works which in the opinion of the ENGINEER-IN- 

CHARGE is not in accordance with the CONTRACT documents, the EMPLOYER may by 

written notice to the CONTRACTOR request him to terminate such subcontract and the 

CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and dismiss 

the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the 

EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from thesite. 

v) NOREMEDYFORACTIONTAKENUNDERTHISCLAUSE:NoactiontakenbytheEMPLOYER 

under the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT 

or give rise to any right or compensation, extension of time or otherwise failing which the 

EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site. 

38 Power ofentry: 

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of the 

ENGINEER-IN-CHARGE. 
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i) fail to carry out the WORK in conformity with the CONTRACT documents,or 

ii) fail to carry out the WORK in accordance with the Time Schedule,or 

iii) substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER 

IN-CHARGE, or 

iv) fail to carry out and execute the WORK to the satisfaction of theENGINEER-IN- 

CHARGE, or 
 

v) fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or vi) Commit, suffer, or permit any other breach of any of the 

provisions of the CONTRACT on his part to be performed or observed or persist in any of the 

above mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall 

have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to 

be remedied,or 

vi) if the CONTRACTOR shall abandon the WORK ,or 
 

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any execution 

to be levied or go into liquidation whether compulsory or voluntary not being merely a 

voluntary liquidation for the purpose of amalgamation or reconstruction then in any such 

case, the EMPLOYER shall have the power to enter upon the WORK and take possession 

thereof and of the materials, temporary WORK, construction plant, and stock thereon, and 

to revoke the CONTRACTOR's license to use the same, and to complete the WORK by his 

agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such 

other person, firm or corporation as the EMPLOYER in his absolute discretion may think 

proper to employ and for the purpose aforesaid to use or authorise the use of any materials, 

temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 

or allowance to the CONTRACTOR for the said materials other than such as may be certified 

in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment 

or allowance to the CONTRACTOR for the use of the temporary said works, construction 

plant and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by 

reason of his taking possession of the WORK or of the WORK being completed by other 

CONTRACTOR (due account being taken of any such extra work or works which may or be 

omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 

deducted from any money which may be due for work done by the CONTRACTOR under the 

CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the 

EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner 

and for such price as he may think fit all or any of the construction plant, materials etc. 

constructed by or belonging to and to recoup and retain the said deficiency or any part 

thereof out of proceeds of thesale. 
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39 Contractor's responsibility with the mechanical, electrical, intercommunication 

system, air conditioning contractors and otheragencies: 

39.1 Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close cooperation and 

coordinate the WORK with the Mechanical, Electrical, Air-conditioning and 

Intercommunication Contractor's and other agencies or their authorized representatives, in 

providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and 

columns etc. and making good the same to the desired finish as per specification, for the 

placement of electrical, intercommunication cables, conduits, air-conditioning inlets and 

outlets grills and other equipments etc. where required. For the above said requirements in 

the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 

consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 

contractor and other agencies prepare and put-up a joint scheme, showing the necessary 

openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the 

aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The 

CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have 

the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 

communicating his approval to the scheme, with any required modification, shall get the 

final agreement of all the agencies, which shall be binding. No claim shall be entertained on 

account of the above. The CONTRACTOR shall confirm in all respects with provision of any 

statutory regulations, ordinances or byelaws of any local or duly constituted authorities or 

public bodies which may be applicable from time to time to the WORK or any temporary 

works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 

liabilities of every kind, arising out of non- adherence to such stains, ordinances, laws, rules, 

regulations,etc. 

40 Other agencies atsite: 
 

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, filling, and 

leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due 

to WORK being executed in the abovecircumstances. 

41 Notice: 
 

41.1 TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or 

his duly authorized representative at the job site or may be served by registered mail direct 

to the address furnished by the CONTRACTOR Proof of issue of any such notice could be 

conclusive of the CONTRACTOR having been duly informed of all contentstherein. 
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41.2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the 

CONTRACTOR shall be served by sending the same by Registered mail to or delivering the 

same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to the HEAD/SITE- 

IN-CHARGE. 

42 Right of variousinterests: 

42.1 The EMPLOYER reserves the right to distribute the work between more than one 

agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable 

opportunity for access to the WORK for the carriage and storage of materials and execution 

of theirworks. 

42.2 Wherever the work being done by any department of the EMPLOYER or by other 

agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 

CONTRACT, the respective rights of the various interests involved shall be determined by 

the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in 

generalharmony. 

43 Patents androyalties: 

43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to be 

practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and 

license fees which may be due with respect thereto. If any equipment, machinery, materials, 

composition of matters, be used or supplied or methods and processes to be practiced or 

employed in the performance of this CONTRACT, is covered by a patent under which the 

CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 

equipment, machinery materials, composition method or processes shall obtain such 

licenses and pay such royalties and license fees as may be necessary for performance of this 

CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any such 

license, any suit for infringement of such patents which is brought against the CONTRACTOR 

or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his own 

expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The 

CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the 

knowledge of any plant under which a suit for infringement could be reasonably brought 

because of the use by the EMPLOYER of any equipment, machinery, materials, process, 

methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 

EMPLOYER, together with the right to extend the same to any of the subsidiaries of the 

EMPLOYER as irrevocable, royalty free license to use in any country, any invention made by 

the CONTRACTOR or his employee in or as result of the performance of the WORK under the 

CONTRACT. 



146 

 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

43.2 All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other 

duties or any other levy on materials obtained for the work or temporary work or part 

thereof (excluding materials provided by the EMPLOYER) shall be borne by the 

CONTRACTOR. 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or 

materials obtained from any excavation made for the purpose of the WORK or any building 

or produce upon the site at the time of delivery of the possession thereof, but all such 

substances, materials, buildings and produce shall be the property of the EMPLOYER 

provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use 

the same for the purpose of the work by payment of cost of the same at such a rate as may 

be determined by the ENGINEER-IN-CHARGE. 

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss 

on account of claims against CONTRACTOR for the contributory infringement of patent 

rights arising out and based upon the claim that the use of the EMPLOYER of the process 

included in the design prepared by the EMPLOYER and used in the operation of the plant 

infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR 

pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from 

the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 

protection that CONTRACTOR is required to provide under the provisions of thisclause. 

44 Liens: 
 

44.1 If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, the 

EMPLOYER shall have the right to retain out of any payment then due or thereafter to 

become due an amount sufficient to completely indemnify the EMPLOYER against such lien 

or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same 

and deduct the amount so paid from any money which may be or may become due and 

payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are 

made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may 

be compelled to pay in discharging such lien or claim including all costs and reasonable 

expenses. EMPLOYER reserves the right to do thesame. 

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought 

by the CONTRACTOR for the purpose of erection, testing and commissioning of theWORK. 

44.3 The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may arise 

out of his agreement or receipt in full or certification by the CONTRACTOR in aform 
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approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have 

been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an 

affidavit that so far as the CONTRACTOR has knowledge or information the releases and 

receipts include all the labour and material for which a lien could befilled. 

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two 

years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against 

the EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or 

his SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of 

EMPLOYER will defend at his own expense, any claim or litigation brought against the 

EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or 

contest at his own expense any fresh claim or litigation by any person including his SUB- 

CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the 

date of issue of FINALCERTIFICATE. 

45 Delays by employer or his authorizedagents: 

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given 

due extension of time for the completion of the WORK, to the extent such omission on the 

part of the EMPLOYER has caused delay in the CONTRACTOR's performance of hisWORK. 

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 

extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 

reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time 

Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working by 

CONTRACTOR's personnel for additional time beyond stipulated working hours as also 

Sundays and Holidays and achieve the completion date/interimtargets. 

46 Payment if the contract isterminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items 

shall not have already been covered by payments of amounts made to the CONTRACTOR  

for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of 

termination at the rates and prices provided for in the CONTRACT and in addition to the 

following: 

i) The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate portion as 

certified by ENGINEER-IN- CHARGE of any such items or service comprised in which has 

been partially carried out orperformed. 

ii) Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE 

and approved by EMPLOYER for payment, based on documentary evidence of his having 

incurred suchexpenses. 
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46.2 The CONTRACTOR will be further required to transfer the title and provide the 

following in the manner and as directed by theEMPLOYER. 

a) Any and all completedworks. 

b) Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for the 

performance of theCONTRACTOR. 

47 No waiver ofrights: 

47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for or 

acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of 

time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of 

the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 

herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver 

of any other subsequentbreach. 

48 Certificate not to affect right of employer and liability ofcontractor: 

48.1 No interim payment certificate(s) issued by the Engineer-in- Charge of the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time for 

execution of the work granted by EMPLOYER shall affect or prejudice the rights of the 

Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the 

due performance of the CONTRACT, or be interpreted as approval of the WORK done or of 

the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for 

alterations, amendments, variations or additional works not ordered, in writing, by 

EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages 

whether due, ascertained, or certified or not or any sum against the payment of which he is 

bound to indemnify the EMPLOYER. 

49 Language andmeasures: 

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other 

writing shall be written in English language. The Metric System of measurement shall be 

used in the CONTRACT unless otherwisespecified. 

50 Transfer oftitle: 

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on 

to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after 

the successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL 

CERTIFICATE. 

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as 

any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and 

the CONTRACTOR shall not subject these works for use other than those intended under this 

CONTRACT. 
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51 Release ofinformation: 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work under 

this CONTRACT or description of the site dimensions, quantity , quality or other information, 

concerning the Work unless prior written permission has been obtained from the 

EMPLOYER. 

52 Brand names: 

52.1 The specific reference in the SPECIFICATIONS and documents to any material by 

trade name, make or catalogue number shall be construed as establishing standard or 

quality and performance and not as limited competition. However, TENDERER may offer 

other similar equipments provided it meets the specified standard design and performance 

requirements. 

53 Completion ofcontract: 

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF 

LIABILITY as provided for under theCONTRACT. 

54 Spares: 

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 

required essential by the manufacturer/supplier. The same shall be delivered at SITE, 

3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the 

manufacturing drawings for fast wearingspares. 

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipments, plants and machineries go out of production of spare parts for the equipment 

furnished and erected by him, he shall give at least twelve (12) months' advance notice to 

the EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so 

desires. 

SECTION-V PERFORMANCE OF WORK 

55 Execution ofwork: 

55.1 All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification and 

instructions as may be furnished from time to time to the CONTRACTOR by the ENGINEER- 

IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be 

responsible for ensuring that works throughout are executed in the most substantial, proper 

and workmanlike manner with the quality of material and workmanship in strict accordance 

with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 

CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 

maintenance of WORK till completion unless otherwise mentioned in theCONTRACT. 
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56 Co-ordination and inspection ofwork: 

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall 

be the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any 

particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized 

representative. A work order book will be maintained by the CONTRACTOR for each sector 

in which the aforesaid written instructions will be entered. These will be signed by the 

CONTRACTOR or his authorized representative by way of acknowledgement within 12  

hours. 

57 Work in monsoon anddewatering: 

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour 

force as may be required for the job and plan and execute the construction and erection 

according to the prescribed schedule. No extra rate will be considered for such work in 

monsoon. 

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR 

to keep the construction work site free from water at his owncost. 

58 Work on Sundays andHolidays: 
 

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 

the ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 

permission in writing. The CONTRACTOR shall observe all labour laws and other statutory 

rules and regulations in force. In case of any violations of such laws, rules and regulations, 

consequence if any, including the cost thereto shall be exclusively borne by the 

CONTRACTOR and the EMPLOYER shall have no liability whatsoever on thisaccount. 

59 General conditions for construction and erectionwork: 
 

59.1 The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. Shift working 

at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this aspect 

into consideration for formulating his rates for quotation. No extra claims will be 

entertained by the EMPLOYER no this account. For carrying out work beyond working hours 

the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative 

and obtain his prior writtenpermission. 

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the 

delayed completion of the WORK or any part thereof for any reason whatsoever will not 

affect their proper employment. The EMPLOYER will not entertain any claim for idle time 

paymentwhatsoever. 
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59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and Proforma of the 

report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall 

provide display boards showing progress and labour strengths at worksite, as directed by 

theENGINEER-IN-CHARGE. 

60 Alterations in specifications, design and extraworks: 
 

60.1 The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not 

accept any proposals for changes in VALUE OF CONTRACT or extension in time on account  

of any such changes which may arise to the CONTRACTOR's scope of WORK as a result of 

detailed Engineering and thereafter during the execution of WORK. The only exception to 

this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 

the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery 

beyond what is normally required to meet the scope of WORK as defined in the CONTRACT 

DOCUMENT. In such cases, a change order will be initialed by the CONTRACTOR at the 

appropriate time for the EMPLOYER's prior approval giving the full back-up data for their 

review and for final settlement of any impact on price within 30 (thirty) daysthereafter. 

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the 

progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/ 

extra/ new items of WORK in accordance with any instructions which may be given to him in 

writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or 

substitutions shall not invalidate the CONTRACT and any altered, additional or substituted 

work which the CONTRACTOR may be directed to do in the manner above specified as part 

of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects 

on which he agreed to do the main WORK. The time of completion of WORK may be 

extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, 

for only such alterations, additions or substitutions of the WORK, as he may consider as just 

and reasonable. The rates for such additional, altered or substituted WORK under  this 

clause shall be worked out in accordance with the followingprovisions:- 

I. For Item RateContract 
 

a) If the rates for the additional, altered or substituted WORK are specified in the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered or 

substituted WORK at the same rates as are specified in theCONTRACT. 
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b) If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the rates for similar 

class of WORK as are specified in the CONTRACT for the WORK. The opinion of the 

ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so derived from 

the items in this CONTRACT will be final and binding on theCONTRACTOR 

c) If the rates for the altered, additional or substituted WORK cannot be determined in 

the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 

days of the date of receipt of order to carry out the WORK, inform the ENGINEER-IN- 

CHARGE of the rates which it is his intention to charge for such class of WORK, supported by 

analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate 

or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates 

plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR 

accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 

materials and the quantum of labour involved per unit of measurement will be final and 

binding on the CONTRACTOR 

d) Where the item of work will be executed through nominated specialist agency as 

approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated 

agency supported by documentary evidence and as certified by ENGINEER-IN-CHARGE shall 

be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive 

at therates. 

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for 

the following:- Where the value of additions of new items together with the value of 

alterations, additions/deletions or substitutions does not exceed by or is not less than 

plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates  

shall hold good for all such variations between the above mentioned limits, irrespective of 

any increase/decrease of quantities in the individual items of Schedule of Rates. Where the 

value of addition of new items together with the value of alterations, additions/deletions or 

substitutions reduces more than 25% of the contract value but is within the following limits 

the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No. 

Range of Variation Percentage compensation for decrease in the value of work in the 

respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be 

(+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be 

valid). b) Beyond (-) 25% upto&For reduction beyond inclusive of (-) 50% 25%contractor 

shall be compensated by an amount equivalent to 10% of the reduction in value of the 

contract as awarded. For example if the actual contract value is 70% of awarded value then 

compensation shall be 10% of (75-70) i.e. 0.5% of awarded contractvalue. 
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II. For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of 

order to carry out the WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his 

intention to charge for such class of WORK, supported by analysis of the rate or rates 

claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 

prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 

contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The 

opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the 

quantum of labour involved per unit of measurement will be final and binding on the 

CONTRACTOR. 

61 Drawings to be supplied by theemployer 

61.1 The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope of work 

involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed an 

idea about the WORKinvolved. 

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed, will be furnished from time to time during the progress of the work. The 

CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him 

thoroughly and carefully and in conjunction with all other connected drawings and bring to 

the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually 

carrying out theWork. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- CHARGE 

at any time during the CONTRACT. The drawings and other documents issued by the 

EMPLOYER shall be returned to the EMPLOYER on completion of theWORK. 

62 Drawings to be supplied by thecontractor: 

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated 

in the special conditions of contract, and shall be furnished within the specifiedtime. 

62.2 Where approval/review of drawings before manufacture/ construction/fabrication 

has been specified, it shall be CONTRACTOR's responsibility to have these drawings 

prepared as per the directions of ENGINEER-IN-CHARGE and got approved before 

proceeding with manufacture/construction/fabrication as the case may be. Any change that 

may have become necessary in these drawings during the execution of the work shall have 

to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no 

extra cost. All final drawings shall bear the certification stamp as indicated below duly 

signedbyboththeCONTRACTORandENGINEER-IN-CHARGE."Certifiedtruefor 

(Name of  Work) Agreement 

No. Signed:  (CONTRACTOR) (ENGINEER- 

IN-CHARGE) 



154 

 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

 

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER- 

IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 

CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN- 

CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and 

submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 

to rectify the drawing in good time shall not alter the Contract CompletionTime. 

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the 

CONTRACTOR in six copies and one transparent for record purposed to theEMPLOYER. 

63 Setting outworks: 

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners 

of the Works site and a level bench mark and the CONTRACTOR shall set out the Works and 

shall provide an efficient staff for the purpose and shall be solely responsible for the 

accuracy of such settingout. 

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all necessary 

precautions to prevent their removal or disturbance and shall be responsible for the 

consequence of such removal or disturbance should the same take place and for their 

efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the 

maintenance of all existing survey marks, boundary marks, distance marks and center line 

marks, either existing or supplied and fixed by the CONTRACTOR The work shall be set out 

to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 

CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 

CONTRACTOR of any of hisresponsibility. 

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other 

materials for proper layout of the works in accordance with the schemes for bearing marks 

acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross 

lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark 

at the centre to enable theodolite to be set over it. No work shall be started until all these 

points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval 

shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also 

provide all labour, material and other facilities, as necessary, for the proper checking of 

layout and inspection of the points duringconstruction. 

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by theCONTRACTOR 

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carriedout. 
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64 Responsibility for level andalignment: 

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and shall 

rectify effectively any errors or imperfections therein, such rectifications shall be carried out 

by the CONTRACTOR, at his own cost, when instructions are issued to that effect by the 

ENGINEER- IN-CHARGE. 

65 Materials to be supplied bycontractor: 
 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the 

whole of the materials required for the construction including steels, cement and other 

building materials, tools, tackles, construction plant and equipment for the completion and 

maintenance of the WORK except the materials which will be issued by the EMPLOYER and 

shall make his own arrangement for procuring such materials and for the transport thereof. 

The EMPLOYER may give necessary recommendation to the respective authority if so 

desired by the CONTRACTOR but assumes no further responsibility of any nature. The 

EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which 

are supplied by reputedsuppliers. 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought 

by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also 

from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR 

shall maintain sufficient stocks of all materials required byhim. 

65.3 No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of theENGINEER-IN-CHARGE. 

66 Stores supplied by theemployer: 
 

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 

CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, such 

materials and stores, and price to be charged there for as hereinafter mentioned being so 

far as practicable for the convenience of the CONTRACTOR, but not so as in any way to 

control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 

purchase and shall be supplied such materials and stores as are from time to time required 

to be used by him for the purpose of the CONTRACT only. The sums due from the 

CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered from 

the running account bill on the basis of the actual consumption of materials in the works 

covered and for which the running account bill has been prepared. After the completion of 

the WORK, however, the CONTRACTOR has to account for the full quantity of materials 

supplied to him as per relevant clauses in thisdocument. 
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66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the schedule 

of materials and if they are not entered in the schedule, they will be debited at cost price, 

which for the purpose of the CONTRACT shall include the cost of carriage and all other 

expenses whatsoever such as normal storage supervision charges which shall have been 

incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the 

CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 

removed on any account from the SITE of the WORK, and shall be at all times open for 

inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time 

of the completion or termination of the CONTRACT shall be returned to the EMPLOYER's 

stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at 

CONTRACTOR'scost. 

67 Conditions for issue ofmaterials: 
 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the 

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 

CONTRACTOR to take delivery of the materials and arrange for its loading, transport and 

unloading at the SITE of WORK at his own cost. The materials shall be issued between the 

working hours and as per the rules of the EMPLOYER as framed from time totime. 

67.2 The CONTRACTOR shall bear all incidental charges for the storage and safe custody 

of materials at site after these have been issued tohim. 

67.3 Materials specified as to be issued by the EMPLOYER shall be issued in standard 

sizes as obtained from themanufacturers. 

67.4 The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing 

the materials safe against damage by rain, dampness, fire, theft etc. He shall also employ 

necessary watch and ward establishment for thepurpose. 

67.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 

time of taking delivery and satisfy himself that they are in good condition. After the 

materials have been delivered by the EMPLOYER, it shall be the responsibility of the 

CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at 

any time, they shall be repaired and/or replaced by him at his own cost according to the 

instructions of theENGINEER-IN-CHARGE. 

67.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any materials 

which the EMPLOYER has undertaken to supply where such failure or delay is due to natural 

calamities, act of enemies, transport and procurement difficulties and any circumstances 

beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim 

any compensation or loss suffered by him on thisaccount. 
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67.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials 

required for the WORK other than those to be supplied by the EMPLOYER. If, however, in 

the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed 

due to the CONTRACTOR's inability to make arrangements for supply of materials which 

normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own 

discretion to issue such materials, if available with the EMPLOYER or procure the materials 

from the market or as elsewhere and the CONTRACTOR will be bound to take such materials 

at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way 

absolve the CONTRACTOR from responsibility of making arrangements for the supply of  

such materials in part or in full, should such a situation occur nor shall this constitute a 

reason for the delay in the execution of theWORK. 

67.8 None of the materials supplied to the CONTRACTOR will be utilized by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from standard 

manufacturer in finishedform. 

67.9 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to 

execute an Indemnity Bond in the prescribed form for safe custody and accounting of all 

materials issued by theEMPLOYER. 

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance 

a statement showing his requirement of the quantities of the materials to be supplied by 

the EMPLOYER and the time when the same will be required by him for the works, so as to 

enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement and 

supply of thematerial. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. This account 

shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all 

connected papers viz. requisitions, issues, etc., and shall be always available for inspection 

in the CONTRACTOR's office atSITE. 

67.12 The CONTRACTOR should see that only the required quantities of materials are got 

issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 

returning the surplus materials, if any, to the stores wherefrom they were issued or to the 

place as directed by theENGINEER-IN-CHARGE. 

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issuedfor. 
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68 Material procured with assistance of employer/return ofsurplus: 
 

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured with the 

assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases made 

under order or permits or licenses issued by Government, the CONTRACTOR shall hold the 

said materials as trustee for the EMPLOYER and use such materials economically and solely 

for the purpose of the CONTRACT and not dispose them off without the permission of the 

EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due 

regard to the condition of the materials. The price allowed to the CONTRACTOR, however, 

shall not exceed the amount charged to him excluding the storage charges, if any. The 

decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the 

event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licenses 

or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at double 

rate or any higher rate, in the event of those materials at that time having higher rate or not 

being available in the market, then any other rate to be determined by the ENGINEER-IN- 

CHARGE and his decision shall be final andconclusive. 

69 Materials obtained fromdismantling: 
 

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, 

the materials obtained in the WORK of dismantling etc., will be considered as the 

EMPLOYER's property and will be disposed off to the best advantage of theEMPLOYER. 

70 Articles of valuefound: 
 

70.1 All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or upon 

the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve 

the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver 

the same to such person or persons indicated by theEMPLOYER. 

71 Discrepancies betweeninstructions: 
 

71.1 Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 

instructions or should there be any misunderstanding between the CONTRACTOR's staff and 

the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately in 

writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive 

and no claim for losses alleged to have been caused by such discrepancies between 

instructions, doubts, or misunderstanding shall in any event beadmissible. 
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72 Action where no specification is issued: 
 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 

accordance with Indian Standard Specifications and if the Indian Standard Specifications do 

not cover the same, the WORK should be carried out as per standard Engineering Practice 

subject to the approval of theENGINEER-IN-CHARGE. 

73 Inspection ofworks: 
 

73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK 

at any time wherever in progress either on the SITE or at the CONTRACTOR's 

premises/workshops wherever situated, premises/ workshops of any person, firm or 

corporation where WORK in connection with the CONTRACT may be in hand or where 

materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for 

the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at which 

reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to 

visit the WORK shall have been given to the CONTRACTOR, either himself be present or 

receive orders and instructions, or have a responsible agent duly accredited in writing, 

present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to 

have the same force as if they had been given to the CONTRACTOR himself. The 

CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN- 

CHARGE before covering up or otherwise placing beyond reach of inspection and 

measurement of any work in order that the same may be inspected and measured. In the 

event of breach of above the same shall be uncovered at CONTRACTOR's expense for 

carrying out such measurement orinspection. 

73.2 No material shall be dispatched from the CONTRACTOR's stores before obtaining  

the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time 

during the progress of the WORK and the maintenance period, proper means of access with 

ladders, gangways etc. and the necessary attendance to move and adopt as directed for 

inspection or measurements of the WORK by the ENGINEER-IN-CHARGE. 

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the 

checking of any WORK made by the CONTRACTOR for the purpose of setting out and taking 

measurements ofWORK. 
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74 Tests for quality ofwork: 
 

74.1 All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall 

be subjected from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN- 

CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any 

such places. The CONTRACTOR shall provide assistance, instruments, labour and materials 

as are normally required for examining, measuring and testing any workmanship as may be 

selected and required by theENGINEER-IN-CHARGE. 

74.2 All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of 

the EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In 

case of non- availability of testing facility with the EMPLOYER, the required test shall be 

carried out at the cost of CONTRACTOR at Government or any other testing laboratory as 

directed by ENGINEER-IN-CHARGE. 

74.3 If any tests are required to be carried out in conjunction with the WORK or materials 

or workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 

CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be 

reimbursed by theEMPLOYER. 

75 Samples forapproval: 

75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials and finished 

to be used in the WORK. Such samples shall be submitted before the WORK is commenced 

and in ample time to permit tests and examinations thereof. All materials furnished and 

finishes applied in actual WORK shall be fully equal to the approvedsamples. 

76 Action and compensation in case of badwork: 

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 

unsound, imperfect or unskilled workmanship, or with materials of any inferior description, 

or that any materials or articles provided by the CONTRACTOR for the execution of the 

WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in 

accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the 

ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, materials or 

articles complained of notwithstanding that the same may have been inadvertently passed, 

certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified 

and provide other proper and suitable materials or articles at his own cost and in the event 

of failure to do so within the period specified by the ENGINEER-IN-CHARGE in his demand 

aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One 

percent) of the estimated cost of the whole WORK, for every week limited to a maximumof 
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10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue 

and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period 

rectify or remove and re-execute the WORK or remove and replaced with others, the 

materials or articles complained of to as the case may be at the risk and expense in all 

respects of the CONTRACTOR The decision of the Engineering-in-charge as to any question 

arising under this clause shall be final and conclusive. 

77 Suspension ofworks: 

77.1 Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 

ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend 

the WORKS or any part thereof for such written order, proceed with the WORK therein 

ordered to be suspended until, he shall have received a written order to proceed therewith. 

The CONTRACTOR shall not be entitled to claim compensation for any loss or damage 

sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension 

of time for completion, corresponding with the delay caused by any such suspension of the 

WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same 

provided that the suspension was not consequent to any default or failure on the part of the 

CONTRACTOR. 

77.2 In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, 

for a period of more than two months, the CONTRACTOR shall have the option to terminate 

theCONTRACT. 

78 Employer may do part ofwork: 

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the alternative right, 

instead of assuming charge of entire WORK, to place additional labour force, tools, 

equipments and materials on such parts of the WORK, as the EMPLOYER may designate or 

also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER 

shall deduct from the amount which otherwise might become due to the CONTRACTOR, the 

cost of such work and material with ten percent (10%) added to cover all departmental 

charges and should the total amount thereof exceed the amount due to the CONTRACTOR, 

the CONTRACTOR shall pay the difference to theEMPLOYER. 

79 Possession prior tocompletion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or use shall 

not be deemed to be an acceptance of any work completed in accordance with the 

CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays 

the progress of WORK, equitable adjustment in the time of completion will be made and the 

CONTRACT agreement shall be deemed to be modifiedaccordingly. 
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80 Defects Liability Period (Twelve months period of liability from the date of issue of 

completioncertificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 

from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is 

indicated in the Completion Certificate. Any damage or defect that may arise or lie 

undiscovered at the time of issue of Completion Certificate, connected in any way with the 

equipment or materials supplied by him or in the workmanship, shall be rectified or 

replaced by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER- 

IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other 

work and deduct actual cost incurred towards labour, supervision and materials 

consumables or otherwise plus 100% towards overheads (of which the certificate of 

ENGINEER-IN-CHARGE shall be final) from any sums that may then be or at any time 

thereafter, become due to the CONTRACTOR or from his Contract Performance Security, or 

the proceeds of sale thereof or a sufficient part onthereof. 

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he shall 

bring this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of 

liability any portion of the WORK/equipment, is found defective and is rectified/ replaced, 

the period of liability for such equipment/ portion of WORK shall be operative from the date 

such rectification/ replacement are carried out and Contract Performance Guarantee shall 

be furnished separately for the extended period of liability for that portion of WORK/ 

equipment only. Notwithstanding the above provisions the supplier's, 

guarantees/warrantees for the replaced equipment shall also be passed on to the 

EMPLOYER. 

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the 

aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be limited 

to 100% of Agreement / Contract Value. However, neither party shall be liable to the other 

party for any indirect and consequential damages, loss of profits or loss ofproduction. 

81 Care ofworks: 
 

81.1 From the commencement to completion of the WORK, the CONTRACTOR shall take 

full responsibility for the care for all works including all temporary works and in case any 

damages, loss or injury shall happen to the WORK or to any part thereof or to any 

temporary works from any cause whatsoever, shall at his own cost repair and make good 

the same so that at completion the WORK shall be in good order and in conformity in every 

respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's 

instructions. 
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81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the 

ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used by the 

CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance with the 

CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the 

requirements of CONTRACT (all such matters being hereinafter, called `Defects' in this 

clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in 

writing of the said decision, specifying particulars of the defects alleged to exist or to have 

occurred, then the CONTRACTOR shall at his own expenses and with all speed make good 

the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at 

the cost of the CONTRACTOR, such steps as mayin all circumstances, be reasonable to make 

good such defects. The expenditure so incurred by the EMPLOYER will be recovered from 

the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard 

to the amount to be recovered from the CONTRACTOR will be final and binding on the 

CONTRACTORAs soon as the WORK has been completed in accordance with the CONTRACT 

(except in minor respects that do not affect their use for the purpose for which they are 

intended and except for maintenance there of provided in clause 80.1 of General Conditions 

of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue 

a certificate (hereinafter called Completion Certificate) in which he shall certify the date on 

which the WORK have been so completed and have passed the said tests and  the 

EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the 

WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 

entitled to take over any group or groups before the other or others and there upon the 

ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such 

group or groups so taken over only. In such an event if the group /section/ part so taken 

over is related, to the integrated system of the work, not withstanding date of grant of 

Completion Certificate for group/ section/ part. The period of liability in respect of such 

group/ section/ part shall extend 12(twelve) months from the date of completion of WORK. 

81.3 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a 

COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising 

from the defective materials supplied by the CONTRACTOR or workmanship or any act or 

omission of the CONTRACT or that may have been noticed or developed, after the works or 

groups of the works has been taken over, the period allowed for carrying out such WORK 

will be normally one month. If any defect be not remedied within a reasonable time, the 

EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct 

from the final bill such amount as may be decided by the EMPLOYER. If by reason of any 

default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in 

respect of any portion of the WORK within one month after the date fixed by the CONTRACT 

for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any 

portionthereofinrespectofwhichacompletioncertificatehasnotbeenissued,provided 
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that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable 

opportunity for completing these works for the issue of Completion Certificate. 

82 Guarantee/transfer ofguarantee: 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the CONTRACTOR shall 

invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute 

and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the 

EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 

prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that 

guarantee to the EMPLOYERdirectly. 

83 Training of employer'spersonnel: 

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected 

and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the 

EMPLOYER. The period and the nature of training for the individual personnel shall be 

agreed upon mutually between the CONTRACTOR and the EMPLOYER. These engineering 

personnel shall be given special training at the shops, where the equipment will be 

manufactured and/ or in their collaborator's works and where possible, in any other plant 

where equipment manufactured by the CONTRACTOR or his collaborators is under 

installation or test to enable those personnel to become familiar with the equipment being 

furnished by the CONTRACTOREMPLOYER shall bear only the to and fro fare of the said 

engineeringpersonnel. 

84 Replacement of defective parts andmaterials: 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to 

the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 

unsound or imperfect or has furnished plant inferior to the quality specified, the 

CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 

within 7 (seven) days of his receiving the notice, or otherwise within such time as may be 

reasonably necessary for making it good, proceed to alter, re-construct or remove such 

work and furnish fresh equipmentsupto the standards of the specifications. In case the 

CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's 

notice in writing of his intentions to do so, proceed to remove the portion of the WORK so 

complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such 

equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER 

of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect 

of such defects anddeficiencies. 

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by 

the payments to the EMPLOYER of the extra cost, of such replacements procured including 

erection/installation as provided for in the CONTRACT; such extra cost being theascertained 
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difference between the price paid by the EMPLOYER for such replacements and the 

CONTRACT price portion for such defective plants and repayments of any sum paid by the 

EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER 

not so replace the defective plant the CONTRACTOR's extreme liability under this clause 

shall be limited to the repayment of all such sums paid by the EMPLOYER under the 

CONTRACT for such defectiveplant. 

85 Indemnity 

85.1 If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the 

part of the CONTRACTOR to perform any acts, matters, covenants or things under the 

CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of 

the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection 

with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 

employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or 

their representatives harmless from all losses, damages, expenses or decrees arising out of 

suchaction. 

86 Construction aids, equipments, tools &tackles: 
 

86.1 CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, 

all Tools, Tackles and Testing Equipment and Appliances, including imports of such 

equipment etc. as required. In case of import of the same the rates applicable for levying of 

Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 

thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be 

responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or 

duty draw backs etc. for such equipments so imported by the CONTRACTOR and the 

CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard 

to the same. Tenderer in his own interest may contact, for any clarifications in the matter, 

concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and 

interpretations thereof shall be solely the responsibility of theCONTRACTOR 

SECTION-VI CERTIFICATES AND PAYMENTS 
 

87 Schedule of rates andpayments: 
 

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to 

CONTRACTOR for the whole of the WORK to be done and for the performance of all the 

obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall be 

ascertained by the application of the respective Schedule of Rates (the inclusive nature of 

whichismoreparticularlydefinedbywayofapplicationbutnotoflimitation,withthe 
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succeeding sub-clause of this clause) and payment to be made accordingly for the WORK 

actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 

(excepting only as and to the extent expressly provided herein) constitute the sole and 

inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or other 

payment whatsoever shall be or become due or payable to the CONTRACTOR under the 

CONTRACT. 

87.2 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the 

CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be subject 

to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses 

and liabilities of every description and all risks of every kind to be taken in executing, 

completing and handing over the WORK to the EMPLOYER by the CONTRACTOR The 

CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the extent 

of the WORK and materials required though the CONTRACT DOCUMENT may not fully and 

precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he 

may consider necessary to cover the cost of such items of WORK and materials as may be 

reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE 

as to the items of WORK which are necessary and reasonable for COMPLETION OF WORK 

shall be final and binding on the CONTRACTOR, although the same may not be shown on or 

described specifically in CONTRACT DOCUMENTS. Generality of this present provision shall 

not be deemed to cut down or limit in any way because in certain cases it may and in other 

cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or 

supply articles or perform services at his own cost or without addition of payment or 

without extra charge or words to the same effect or that it may be stated or not stated that 

the same are included in and covered by the Schedule ofRates. 

87.3 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, 

LABOUR ETC.: Without in any way limiting the provisions of the preceding sub-clause the 

Schedule of Rates shall be deemed to include and cover the cost of all construction 

equipment, temporary WORK (except as provided for herein), pumps, materials, labour, 

insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and 

all other matters in connection with each item in the Schedule of Rates and the execution of 

the WORK or any portion thereof finished, complete in every respect and maintained as 

shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during 

the continuance of theCONTRACT. 

87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of 

Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all 

royalties and fees for the articles and processes, protected by letters, patent or otherwise 

incorporated in or used in connection with the WORK, also all royalties, rents and other 

payments in connection with obtaining materials of whatsoever kind for the WORK andshall 
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include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all 

actions, proceedings, claims, damages, costs and expenses arising from the incorporation in 

or use on the WORK of any such articles, processes or materials, octroi or other municipal or 

local Board Charges, if levied on materials, equipment or machineries to be brought to site 

for use on WORK shall be borne by the CONTRACTOR 

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of 

Customs Duties, GST , GST on works Contract quay or any port dues, transport charges, 

stamp duties or Central or State Government or local Body or Municipal Taxes or duties, 

taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of 

which expenses shall be deemed to be included in and covered by the Schedule or Rates. 

The CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to 

complete the WORK. 

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be 

deemed to include and cover the risk of all possibilities of delay and interference with the 

CONTRACTOR's conduct of WORK which occur from any causes including orders of the 

EMPLOYER in the exercise of his power and on account of extension of time granted due to 

various reasons and for all other possible or probable causes ofdelay. 

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no 

alteration will be allowed in the Schedule of Rates by reason of works or any part of them 

being modified, altered, extended, diminished or committed. The Schedule of Rates are fully 

inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the 

EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made 

according to the WORK actually carried out, for which purpose an item wise, or work wise 

Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and 

preparing running account bill. Payment for any additional work which is not covered in the 

Schedule of Rates, shall only be released on issuance of changeorder. 

88 Procedure for measurement and billing of work inprogress: 
 

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of works 

executed by theCONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurementsheets 

suppliedbyEMPLOYERandsubmittedtoEMPLOYER/CONSULTANTforscrutinyandpassing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on 

the sheets and shall certify correctness of the same on the measurementsheets. 

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 

checksinaccordancewiththetermsandconditionsoftheCONTRACTS,within7daysof 
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submission of the bills, complete in all respects and send the same to the Employer to effect 

payment to the CONTRACTOR 

88.1.4 GGPL shall make all endeavor to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 

certification by theEngineer-in-Charge. 

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements 

quantitatively and qualitatively as recorded in the Measurement Books/Bills. 

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill alongwith summary of final 

measurements will be considered for the final bill. However, a detailed check shall be made 

as to missing measurements and in case there are any missing items or measurements the 

same shall berecorded. 

88.1.7 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has introduced 

Computerised Billing System whereby when the Bills are submitted in GGPL by a Contractor, 

a receipt number is generated. The Contractor can know the status of the Bill through 

GGPL’swebsite. 

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the 

tender, no `Secured Advance' on security of materials brought to site for execution of 

contracted items(s) shall be paid to the Contractorwhatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of 

measurement not covered by the CONTRACT to be adopted for any item of WORK, mode of 

measurement as per latest Indian Standard Specifications shall befollowed. 

88.4 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the 

CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall be 

omitted and the total amount on each certificate shall be rounded off to the nearest rupees, 

i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one 

rupee shall be reckoned as one rupee. 

89 Lumpsum intender: 
 

89.1 The payment against any Lumpsum item shall be made only on completion of that 

item as per the provision of the CONTRACT after certification byENGINEER-IN-CHARGE. 
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90 Running account payments to be regarded asadvance: 
 

90.1 All running account payments shall be regarded as payment by way of advance 

against the final payment only and not as payments for WORK actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or re-erected or be considered as an admission 

of the due performance of the CONTRACT, or any part thereof, in this respect, or of the 

accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any 

way the powers of the EMPLOYER under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise, or in any other way vary or affect 

the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of 

the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's 

certificate of the measurement and of total amount payable for the WORK accordingly shall 

be final and binding on allparties 

91 Notice of claims for additionalpayments: 
 

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by him 

in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE 

that he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon 

which CONTRACTOR bases such claims and such notice shall contain full particulars of the 

nature of such claim with full details of amount claimed. Irrespective of any provision in the 

CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on 

the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 

quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right 

to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. 

Failure on the part of CONTRACTOR to put forward any claim without the necessary 

particulars as above within the time above specified shall be an absolute waiver thereof. No 

omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall be 

waiver by EMPLOYER of any of this rights in respectthereof. 

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time 

and cause to discharge these in a manner considered appropriate after due deliberations 

thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the 

period in which his claims are under consideration by the EMPLOYER, irrespective of the 

outcome of such claims, where additional payments for WORKS considered extra are 

justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release 

the same in the same manner as for normal WORK payments. Such of the extra works so 

admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and 

specificationsasareapplicablefortheCONTRACT.Theratesforextraworksshallgenerally 
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be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so 

executed are not available as per CONTRACT, payments may either be released on day work 

basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall 

apply, or on the unit rate for WORK executed shall be derived by interpolation/ 

extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicabilityofrateandadmittanceofotherwise ofanextraworkclaim ofCONTRACTORthe 

decision of ENGINEER-IN-CHARGE shall be final andbinding. 

92 Payment of contractor'sbill: 
 

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the 

whole of the work shall have been completed and a certificate of completion given. But in 

case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting 

the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 

approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the CONTRACTOR This 

payment will be made after making necessary corrections/deductions as stipulated 

elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance  Security, 

taxes etc. 

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 

CONTRACTOR In no case will EMPLOYER be responsible if the cheque is mislaid or 

misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall 

present his bill duly pre-receipted on proper revenue stamp payment shall be made in 

IndianCurrency. 

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the 

submission of bill on joint measurements, after completion of all the obligations under the 

CONTRACT. 

93 Receipt forpayment: 

93.1 Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 

CONTRACTOR, except when the CONTRACTOR's are described in their tender as a limited 

company in which case the receipts must be signed in the name of the company by one of 

its principal officers or by some other person having authority to give effectual receipt for 

thecompany. 

94 Completioncertificate: 

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his 

obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The 

ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR theCOMPLETION 
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CERTIFICATE within one month after receiving any application therefore from the 

CONTRACTOR after verifying from the completion documents and satisfying himself that the 

WORK has been completed in accordance with and as set out in the construction and 

erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the 

COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him 

under the terms of CONTRACT. 

94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all 

respects, the CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN- 

CHARGE of such completion, but no certificate shall be given nor shall the WORK be deemed 

to have been executed until all scaffolding, surplus materials and rubbish is cleared off the 

SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE 

whose measurement shall be binding and conclusive. The WORKS will not be considered as 

complete and taken over by the EMPLOYER, until all the temporary works, labour and staff 

colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR 

fails to comply with the requirements of this clause on or before the date fixed for the 

completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 

CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the 

same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in respect of 

any such scaffolding or surplus materials as aforesaid except for any sum actually realised by 

the salethereof. 

94.3 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the 

following documents will be deemed to form the completiondocuments: 

(i) The technical documents according to which the WORK was carried out. Six (6) sets 

of construction drawings showing therein the modification and correction made during the 

course of execution and signed by theENGINEER-IN-CHARGE. 

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' upwork. 

(iii) Certificates of final levels as set out for variousworks. 

(iv) Certificates of tests performed for variousWORKS. 

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the 

WORK and list of surplus materials returned to the EMPLOYER's store duly supported by 

necessarydocuments. 

95 Final decision and finalcertificate: 
 

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being 

satisfied that the WORKS have been duly maintained by the CONTRACTOR during monsoon 

or such period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in 

allrespectdulymade-upanysubsidenceandperformedallhisobligationsunderthe 
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CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the 

EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 

herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not 

be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 

CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 

previous entry upon the WORK and taking possession, working or using of the same or any 

part thereof by theEMPLOYER. 

96 Certificate and payments on evidence ofcompletion: 
 

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a 

certificate or on general account shall be taken to be an admission by the EMPLOYER of the 

due performance of the CONTRACT or any part thereof or of occupancy or validity of any 

claim by theCONTRACTOR 

97 Deductions from the contractprice: 
 

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which 

under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be 

claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the 

CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 

CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not 

paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 

amount from any moneys due i.e., Contract Performance Security or becoming due to the 

CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if 

the CONTRACTOR fails to satisfy the EMPLOYER of suchclaims. 

SECTION-VII TAXES AND INSURANCE 
 

98 Taxes, Duties,Octroietc: 
 

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 

the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter 

imposed, increased, modified, all the GST, duties, octrois etc. now in force and hereafter 

increased, imposed or modified, from time to time in respect of WORKS and materials and 

all contributions and taxes for unemployment compensation, insurance and old age 

pensions or annuities now or hereafter imposed by any Central or State Government 

authorities which are imposed with respect to or covered by the wages, salaries, or other 

compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR 

shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 

Central, State, Municipal and local law and regulation and requirement of any Central, State 

or local Government agency or authority. CONTRACTOR further agrees to defend,indemnify 
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and hold EMPLOYER harmless from any liability or penalty which may be imposed by the 

Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB- 

CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER 

arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 

third parties, or by Central or State Government authority or any administrative sub-division 

thereof. Tax deductions will be made as per the rules and regulations in force in accordance 

with acts prevailing from time to time. 

99 GST/ Composite scheme under GST: 
 

99.1 Tenderer should quote all inclusive prices including the liability of GST/ Composite 

scheme under GST whether on the works contract as a whole or in respect of bought out 

components used by the CONTRACTOR in execution of the CONTRACT. GGPL shall not be 

responsible for any such liability of the CONTRACTOR in respect of thisCONTRACT. 

100 Statutoryvariations 
 

100.1 Tenderer should quote prices inclusive of GST applicable on finished product. Any 

statutory variations in GST on finished product during the contractual completion period, 

shall be to the GGPL account for which the Contractor will furnish documentary evidence(s) 

in support of their claims to GGPL. However, any increase in the rate of these taxes and 

duties (GST beyond the contractual completion period shall be to Contractor's account and 

any decrease shall be passed on toGGPL. 

101 Insurance: 
 

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain 

insurance with reputable insurance companies to the satisfaction of the EMPLOYER as 

follows: CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 

necessary and to its full value for all such amounts to protect the WORKS in progress from 

time to time and the interest of EMPLOYER against all risks as detailed herein. The form and 

the limit of such insurance, as defined here in together with the under works thereof in each 

case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance 

the responsibility to maintain adequate insurance coverage at all times during the period of 

CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall 

not relieve him of any of his responsibilities and obligations under CONTRACT. Any loss or 

damage to the equipment, during ocean transportation, port/custom clearance, inland and 

port handling, inland transportation, storage, erection and commissioning till such time the 

WORK is taken over by EMPLOYER, shall be to the account of CONTRACTORCONTRACTOR 

shall be responsible for preferring of all claims and make good for the damage or loss by 

way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 

shallprovidetheEMPLOYERwithacopyofallinsurancepoliciesanddocumentstakenout 
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by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the 

EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 

CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding 

the expiry cancellation and/or changes in any of such documents and ensure 

revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in 

respect of foreign supply required for the purpose of replacement of equipment lost in 

transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 

shall, however, be responsible for obtaining requisite licences, port clearances and other 

formalities relating to such import. The risks that are to be covered under the insurance 

shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, 

riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 

transportation only) etc. The scope of such insurance shall cover the entire value of supplies 

of equipments, plants and materials to be imported from time to time. All costs on account 

of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will 

be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, 

during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 

coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual 

settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium 

amounts CONTRACTOR as far as possible shall cover insurance with Indian Insurance 

Companies, including marine Insurance during oceantransportation. 

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does 

hereby accept full and exclusive liability for the compliance with all obligations imposed by 

the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 

indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed 

by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR 

or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, 

suits or proceeding that may be brought against the EMPLOYER arising under, growing out 

of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 

Central or State Government authority or any political sub- division thereof. The 

CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 

Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or 

SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those 

covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and 

secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as 

per the first schedule of the Employee's State Insurance Act from wages and affix the 

Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and 

secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's 

State Insurance Corporation Account, the Employee's contribution as required by the Act. 

The CONTRACTOR agrees to maintain all cards and Records as required under the Act in 
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respect of employees and payments and the CONTRACTOR shall secure the agreement of 

the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 

contributions, making contributions or maintaining records shall be to the CONTRACTOR's  

or SUB-CONTRACTOR's account. The EMPLOYER shall retain such sum as may be necessary 

from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof 

that all contributions as required by the Employees State Insurance Act, 1948, have been 

paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the place of 

work. 

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's employees engaged in the 

performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require 

the SUB-CONTRACTOR to provide workman's Compensation and employer's liability 

insurance for the later's employees if such employees are not covered under the 

CONTRACTOR'sInsurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for 

or in respect of any damages or compensation payable at law in respect or in consequence 

of any accident or injury to any workman or other person in the Employment of the 

CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from 

any act or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensation 

(save and except and aforesaid) and against all claims, demands, proceeding, costs, charges 

and expenses, whatsoever in respect or in relationthereto. 

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the 

CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the 

CONTRACTOR and the quoted price shall be inclusive of thiscost. 

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a 

form as to protect the Contractor against all claims for injuries, disability, disease and death 

to members of public including EMPLOYER’s men and damage to the property of others 

arising from the use of motor vehicles during on or off the `site’ operations, irrespective of 

the Employership of suchvehicles. 

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE: 
 

a) This insurance shall protect the Contractor against all claims arising from injuries, 

disabilities, disease or death of member of public or damage to property of others due to 

any act or omission on the part of the Contractor, his agents, his employees, his 

representatives and Sub- Contractor’s or from riots, strikes and civilcommotion. 
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b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking 

care of injury, damage or any other risks in respect of his Engineers and other Supervisory 

staff who are not covered under Employees State InsuranceAct. 

c) The policy shall cover third party liability. The third party (liability shall cover the 

loss/ disablement of human life (person not belonging to the Contractor) and also cover the 

risk of damage to others materials/ equipment/ properties during construction, erection 

and commissioning at site. The value of third party liability for compensation for loss of 

human life or partial/full disablement shall be of required statutory value but not less than 

Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 

disablement and shall nevertheless cover such compensation as may be awarded by Court 

by Law in India and cover for damage to others equipment/ property as approved by the 

Purchaser. However, third party risk shall be maximum to Rs. 10(ten) lakhs todeath. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, erection tools & 

tackles and all other temporary attachments brought by him at site to execute thework. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and 

Contractor from one or more nationalized insurance company from any branch office at 

Projectsite. 

f) Any such insurance requirements as are hereby established as the minimum policies 

and coverages which Contractor must secure and keep in force must be complied with, 

Contractor shall at all times be free to obtain additional or increased coverages at 

Contractor’s soleexpenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 

EMPLOYER: CONTRACTOR shall also carry and maintain any and all other insurance(s) which 

he may be required under any law or regulation from time to time without any extra cost to 

EMPLOYER. He shall also carry and maintain any other insurance which may be required by 

theEMPLOYER. 

102 Damage to Property or to any Person or any ThirdParty 
 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the 

EMPLOYER any loss or any damage to structures and properties belonging to the EMPLOYER 

or being executed or procured or being procured by the EMPLOYER or of other agencies 

within in the premises of all the work of the EMPLOYER, if such loss or damage is due to 

fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees, 

agents, representatives orSUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and 

materials from one place to another so that they do not cause any damage to any person or 

to the property of the EMPLOYER or any third party including overhead andunderground 
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cables and in the event of any damage resulting to the property of the EMPLOYER or of a 

third party during the movement of the aforesaid plant, equipment or materials the cost of 

such damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the EMPLOYER or ascertained or demanded by the third 

party shall be borne by the CONTRACTOR Third party liability risk shall be Rupees One lakh 

for single accident and limited to Rupees Tenlakhs. 

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for 

damages to property other than EMPLOYER's property arising under or by reason of this 

agreement, if such claims result from the fault and/or negligence or willful acts or omission 

of the CONTRACTOR, his employees, agents, representative ofSUB-CONTRACTOR. 

SECTION-VIII LABOUR LAWS 
 

103 Labourlaws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on theWORK. 

103.2 The CONTRACTOR shall not pay less than what is provided under law to laborers 

engaged by him on theWORK. 

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respectthereof. 

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with 

applicable labourlaws. 

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) 

Act, he shall obtain a license from licensing authority (i.e. office of the labour commissioner) 

by payment of necessary prescribed fee and the deposit, if any, before starting the WORK 

under the CONTRACT. Such fee/deposit shall be borne by theCONTRACTOR 

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or 

through SUB- CONTRACTOR's to maintain the required rate of progress and of quality to 

ensure workmanship of the degree specified in the CONTRACT and to the satisfaction of the 

ENGINEER-IN-CHARGE. 

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return 

of the number and description, by trades of the work people employed on the works. The 

CONTRACTOR shall also submit on the 4th and 19th of every month to the ENGINEER-IN- 

CHARGE a true statement showing in respect of the second half of the preceding month and 

the first half of the current month (1) the accidents that occurred during the said fortnight 

showing the circumstances under which they happened and the extent of damage and 

injury caused by them and (2) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder 

and the amount paid tothem. 
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103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability 

Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity 

Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of 

Children Act 1938 or any modifications thereof or any other law relating thereto and rules 

made thereunder from time totime. 

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 

Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to 

deduct from the money due to the CONTRACTOR any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non- 

fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by the terms of 

the Contract or non-observance of the saidregulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made 

under and for the observance of the provisions of the aforesaid Acts without prejudice to his 

right to obtain indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR 

committing a default or breach of any of the provisions of the aforesaid Acts as amended 

from time to time, of furnishing any information or submitting or filling and Form/ Register/ 

Slip under the provisions of these Acts which is materially incorrect then on the report of 

the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to 

the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, 

breach or furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default 

continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 

each day of default subject to a maximum of one percent of the estimated cost of the WORK 

put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 

Performance Security of the CONTRACTOR and credit the same to the Welfare Fund 

constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall 

be final andbinding. 

104 Implementation of Apprentices Act, 1961: 
 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and 

the Rules and Orders issued thereunder from time to time. If he fails to do so, his failure will 

be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel 

the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions, of theAct. 
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105 Contractor to indemnify theEmployer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and 

employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, 

proceedings, claims, demands, costs and expenses whatsoever arising out of or in 

connection with the matters referred to in Clause 102.0 and elsewhere and all actions, 

proceedings, claims, demands, costs and expenses which may be made against the 

EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not 

be liable for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not 

be liable for or in respect of any demand or compensation payable by law in respect or in 

consequence of any accident or injury to any workmen or other person. In the employment 

of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep 

indemnified the EMPLOYER against all such damages and compensations and against all 

claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relationthereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money 

in respect of such claims or demands as aforesaid the amount so paid and the costs incurred 

by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR 

shall not be at liberty to dispute or question the right of the EMPLOYER to make such 

paymentsnotwithstandingthesame,mayhavebeenmadewithouttheconsentorauthority or in 

law or otherwise to thecontrary. 

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen 

Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation to a 

workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will 

recover from the CONTRACTOR the amount of the compensation so paid, and without 

prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, 

EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it 

from the Contract Performance Security or from any sum due to the CONTRACTOR whether 

under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim 

made under Section 12, Sub-section (i) of the said act, except on the written request of the 

CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the 

EMPLOYER might become liable in consequence of contesting suchclaim. 

106 Health and sanitary arrangements forworkers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply 

withorcausetobecompliedwithalltherulesandregulationsofthelocalsanitaryand 
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other authorities or as framed by the EMPLOYER from time to time for the protection of 

health and sanitary arrangements for all workers. 

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, 

water and other sanitary and health arrangements. The CONTRACTOR shall also provide 

necessary surface transportation to the place of work and back to the colony for their 

personnel accommodated in the labourcolony. 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 
 

107 Dispute Resolution &Arbitration: 
 

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the 

issues/disputes which cannot be mutually resolved within a reasonable time, all 

disputes shall be dealt as per Conciliation Rule 2010 and Arbitration, asunder. 

107.1 GGPL (INDIA) LTD has framed the condition Rules 2010 in conformity with 

supplementary to part- III of the Indian Arbitration and conciliation Act 1996 for speedier, 

cost effective and amicable settlement of disputes through conciliation. A copy of the said 

rules made available on GGPL’s web sitewww.GGPLonline.comfor reference. Unless others 

specified, the matters where decision of the Engineer-in-charge is deemed to be final and 

binding as provided in the Agreement and the issue/disputes which cannot be mutually 

resolved within a reasonable time, all disputes shall be settled in accordance with the 

conciliation Rules 2010. 

107.2 Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the 

parties arising under /out/of/in connection with this contract shall be settled in accordance 

with the afore saidrules. 

107.3 In case of any dispute (s)/difference(s)/issue(s), a party shall notify the other party 

(ies) in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties 

and that such a party wises to refer the disputes(s)/difference(s)/issues(s) to conciliation. 

Such Invitation for conciliation shall contain sufficient information as to the 

dispute(s)/difference(s) /issue(s) to enable the other party (ies) to be fully informed as to 

the nature of the dispute(s)/difference(s) issue(s) , the amount of monetary claim, if any, 

and apparent causes(s) ofaction. 

107.4 Conciliation proceedings commence when the other party(ies) accept (s) the 

invitation to conciliate and confirmed in writing. If the other party (ies) reject(s) the 

invitation, there will be no conciliationproceedings. 

http://www.gailonline.com/
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107.5 If the party initiating conciliation does not receive a reply within thirty days from the 

date on which he/she sends the invitation, or within such other period of times as specified 

in the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If 

he/she so elect he/she shall inform the other party(ies)accordingly. 

107.6 Where Invitation for conciliation has been furnished, the parties shall attempt to 

settle such dispute (s) amicably under part-III of the Indian Arbitration and Conciliation 

Act,1996 and GGPL (INDIA) LTD Conciliation Rules,2010. It would be only after exhausting 

the option of conciliation as an Alternate Dispute Resolution Mechanism that the parties 

here to shall go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ 

shall be deemed to have been exhausted, even in case of rejection of Conciliation by any of 

theparties. 

107.7 The cost of Conciliation proceeding including but not limited to fees for 

Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference facility 

etc. shall be borne by the partiesequality. 

107.8 The parties shall freeze claims(s) of interest, if any and shall not claim the same 

during the pendency of Conciliation proceedings. The Settlement Agreement, as and when 

reached/agreed upon, shall be signed between the parties and Conciliation proceedings 

shall stand terminated on the date of the SettlementAgreement. 

17.9 Arbitration: 

The Employer [GGPL (India) Ltd.] shall suggest a panel of three independent and 

distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to 

select any one among them to act as the Sole Arbitrator. In the event of failure of the other 

parties to select the Sole Arbitrator within 30 days from the receipt of the communication 

suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other 

party shall stand forfeited and the EMPLOYER (GGPL) shall have discretion to proceed with 

the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the 

sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be 

final and binding on the parties and unless directed/awarded otherwise by the sole 

arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The 

Arbitration proceedings shall be in English language and venue shall be Rajahmundry, India. 

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the 

Rules framed there under shall be applicable. All matter relating to this contract are subject 

to the exclusive jurisdiction of the court situated in the state of Rajahmundry, East Godavari 

Dist, A.P. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 

Act 1996 was enacted by the Indian Parliament and is based on United Nations Commission 

on International Trade Law (UNCITRAL model law), which were prepared after extensive 

consultation with Arbitral Institutions and centers of International Commercial Arbitration. 

The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 

Arbitration rules on 15 December1976. 
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107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT 

AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE ASFOLLOWS: 

"In the event of any dispute or difference between the parties hereto, such dispute or 

difference shall be resolved amicably by mutual consultation or through the good offices of 

empowered agencies of the Government. If such resolution is not possible, then, the 

unresolved dispute or difference shall be referred to arbitration of an arbitrator to be 

nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office 

Memorandum No.55/3/1/75 CF, dated the 19th December 1975 issued by the Cabinet 

Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration 

Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award 

of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the 

award to Law Secretary whose decision shall bind the parties finally and conclusively. 

108 Jurisdiction: 
 

108.1 The CONTRACT shall be governed by and constructed according to the laws in force 

in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 

RAJAHMUNDRY, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and 

proceedings arising out of the CONTRACT, the courts at RAJAHMUNDRY, EAST GODAVARI 

DIST, A.P only will have the jurisdiction to hear and decide such disputed, actions and 

proceedings. 

SECTION-X SAFETY CODES 

109 General: 

109.1 CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety rules as 

set forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of 

EMPLOYER's "Safety Code" for information and guidance, if it has beenprepared. 

110 Safetyregulations: 

110.1 In respect of all labour, directly employed in the WORK for the performance of 

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange 

for all the safety provisions as per safety codes of C.P.W.D., Indian Standards Institution. The 

Electricity Act, The Mines Act and such other acts asapplicable. 

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with EMPLOYER's 

safety Engineers or ENGINEER- IN-CHARGE and must make good to the satisfaction of the 

EMPLOYER any loss or damage due to fire to any portion of the work done or to be done 

under this agreement or to any of the EMPLOYER's existingproperty. 
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111 First aid and industrialinjuries: 
 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB- 

CONTRACTOR 

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the 

treatment of industrial injuries. Names of those providing these services shall be furnished 

to EMPLOYER prior to start of construction and their telephone numbers shall be 

prominently posted in CONTRACTOR's fieldoffice. 

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 

CONTRACTOR's report covering each personal injury requiring the attention of a physician 

shall be furnished to theEMPLOYER. 

112 Generalrules: 

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. 

Violators of the no smoking rules shall be dischargedimmediately. 

113 Contractor'sbarricades: 

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his 

operation to guard orprotect:- 

a) Excavations 

b) HoistingAreas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER'sinspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR'sOperations. 

e) Rail Road unloadingspots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become 

acquainted with EMPLOYER's barricading practice and shall respect the provisionsthereof. 

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 

114 Scaffolding: 
 

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely 

be done from the ground or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying material as well, suitable footholds 

and handholds shall be provided on the ladder and the ladder shall be given an inclination 

not steeper than 1 in 4 (1 horizontal and 4vertical). 

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing 

suspendedfromanoverheadsupportorerectedwithstationarysupportshallhaveaguard 
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rail properly attached, bolted, braced and otherwise retarded at least one metre high above 

the floor or platform of such scaffolding or staging and extending along the entire length of 

the outside and ends thereof with only such openings as may be necessary for the delivery 

of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building orstructure. 

114.3 Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the stairway is 

more than 4 metres above the ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as in ii)above. 

114.4 Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable fencing 

of railing whose minimum heights shall be 1metre. 

114.5 Safe-means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall in no case be less than 30 

cms for ladder upto and including 3 metres in length. For longer ladder this width should be 

increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 

cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites or work shall be so stacked or placed to cause danger or 

inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 

fencing and lights to protect the workers and staff from accidents, and shall be bound to 

bear the expenses of defense of every suit, action or other proceeding of law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and 

pay any damages and costs which may be awarded in any such suit or action or proceeding 

to any such person or which may with the consent of the CONTRACTOR be paid to 

compromise any claim by any suchperson. 

115 Excavation andtrenching: 
 

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least 

one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from 

bottom of the trenches to at least 1 metre above the surface of the ground. The sides of the 

trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides to collapse. The excavated 

materials shall not be placed within 1.5 metres of the edge of the trench or half of the 

trench width whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under-cutting shall bedone. 

116 Demolition/generalsafety: 
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116.1 Before any demolition work is commenced and also during the progress of the 

demolition work 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain 

electricallycharged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER- 

IN-CHARGE should be kept available for the use of the persons employed on the SITE and 

maintained in condition suitable for immediate use, and the CONTRACTOR shall take 

adequate steps to ensure proper use of equipment by thoseconcerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protectivegloves. 

b) Those engaged in white washing and mixing or stacking or cement bags or any 

material which are injurious to the eyes be provided with protectivegoggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & 

eye shield, hand gloves,etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 

CONTRACTOR shall ensure that the manhole covers are opened and are ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signalsor 

f) Board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form. Wherever men above the 

age of 18 years are employed on the work of lead painting, the following precautions should 

betaken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 

ready made paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them during and on 

cessation ofwork. 

116.3 When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary stepstaken 
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for prompt rescue of any person in danger and adequate provision should be made for 

prompt first aid treatment of all injuries likely to be sustained during the course of the work. 

116.4 Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards orconditions: 

a. These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defect and shall be kept in good workingorder. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be 

of durable quality and adequate strength and free from patentdefects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding, winch or give signals to theoperator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 

pulley block used in hoisting or lowering or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gears referred to 

above shall be plainly marked with the safe working load of the conditions under which it is 

applicable and the same shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond safe working load except for the 

purpose oftesting. 

d) In case of departmental machine, the safe working load shall be notified by the 

ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify 

the safe working load of the machine to the ENGINEER-IN-CHARGE whenever he brings any 

machinery to SITE of WORK and get it verified by the Engineer concerned. 

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting appliances should 

be provided with such means as to reduce to minimum the accidental descent of the load, 

adequate precautions should be taken to reduce the minimum risk of any part or parts of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves, and boots as may be necessary should be provided. The workers shall not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity. 

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall  

be maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

ofwork. 

116.6 These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The person responsible 

for compliance of the safety code shall be named therein by the CONTRACTOR 
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116.7 To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to inspection by 

the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or their 

representatives. 

116.8 Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic of India. 

The work throughout including any temporary works shall be carried out in such a manner 

as not to interfere in any way whatsoever with the traffic on any roads or footpath at the 

site or in the vicinity thereto or any existing works whether the property of the 

Administration or of a third party. In addition to the above, the CONTRACTOR shall abide by 

the safety code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from 

time totime. 

117 Care in handling inflammable gas: 
 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required 

under the law and/or as advised by the fire Authorities of the EMPLOYER. 

118 Temporary combustible structures: 

118.1 Temporary combustible structures will not be built near or around worksite. 

119 Precautions against fire: 

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 

precautionary measures and exercise utmost care in handling the inflammable gas 

cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 

combustible structures will not be built near or around the work-site. 

120 Explosives: 

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and then only 

in the manner and to the extent to which such permission is given. When explosives are 

required for the WORK they will be stored in a special magazine to be provided at the cost 

of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain 

the necessary license for the storage and the use of explosives and all operations in which or 

for which explosives are employed shall be at sole risk and responsibility of the 

CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or 

damage resulting directly or indirectly there from. 

121 Minesact: 

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 

provisions as required by the ENGINEER-IN-CHARGE in respect ofall labour directly 
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employed for performance of the WORKS and shall provide all facilities in connection 

therewith. In case the CONTRACTOR fails to make arrangements and provides necessary 

facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the 

costs thereof from the CONTRACTOR 

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR liable to 

pay Company Liquidated Damages an amount not exceeding Rs.50/- for each default or 

materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters 

based on reports from the Inspecting Officer or from representatives of ENGINEER-IN- 

CHARGE shall be final and binding and deductions for recovery of such Liquidated Damages 

may be made from any amount payable to the CONTRACTOR from all the provisions of the 

Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in 

force and any Rules and Regulations made there under in respect of all the persons 

employed by him under this CONTRACT and shall indemnify the EMPLOYER from and against 

any claim under the Mines Act or the rules and regulations framed there under by or on 

behalf of any persons employed by him orotherwise. 

122 Preservation ofplace: 

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behavior by or amongst his worker and others employed or 

the works and for the preservation of peace and protection of the inhabitants and security 

of property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of 

works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the 

EMPLOYER shall be recoverable from theCONTRACTOR. 

123 Outbreak of infectiousdiseases: 

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the ENGINEER- 

IN-CHARGE's representative. Should Cholera, Plague or other infectious diseases break out 

the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the 

infected parties and promptly erect new huts on healthy sites as required by the ENGINEER- 

IN-CHARGE failing which within the time specified in the Engineer's requisition, the work 

may be done by the EMPLOYER and the cost thereof recovered from theCONTRACTOR. 

124 Use ofintoxicants: 

124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any 

of the buildings, encampments or tenements owned, occupied by or within the control of 

the CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise 

his influence and authority to the utmost extent to secure strict compliance with this 

condition. In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. safety code and Indian Standard Code framed from time totime. 
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PROFORMA OF INDEMNITY BOND 
 

(To be executed on non-judicial stamped paper of appropriate value) 
 

WHEREAS GODAVARI GAS PVT. LTD (here in after referred to as GGPL) which expression shall, unless 

repugnant to the context include their legal representatives, successors and assigns, having their 

Registered Office at D. No. 85-06-23/2, 2nd floor, 40th Ward, Morampudi Junction, 

Rajahmahendravaram-533 103, East  Godavari Dist, A.P. has   entered into a CONTRACT with 

M /s.   Incorporated (here in after referred to as the “Contractor”) which 

expression shall unless repugnant to the context include its representatives, successors and assigns, 

having its registered office at   for Rs. for 

 for a  period of___ and on the terms and conditions asset 

out, inter-aliain the Work 

Order  No. and  various documents 

forming part there of here in after collectively referred to as he CONTRACT' which expression shall 

include all amendments, modifications and/or variations thereto. 
 

GGPL has also advised the CONTRACTOR to execute an Indemnity Bond in favour of GGPL indemnifying  

it from all consequences which may arise out of any Case filed by any workers / Labourers / vendors / 

sub-contractors/partner etc. Who may have been engaged by the CONTRACTOR directly or indirectly 

with or without consent of GGPL for above works, which may be pending before any court of Law 

including Quasi-Judicial Authority, Competent Authority, Labour Court, Arbitrator, Tribunal etc. 
 

NOW, THEREFORE, inconsideration of the promises aforesaid; the CONTRACTOR hereby irrevocably and 

unconditionally undertakes to indemnify and keep indemnified GGPL from any loss, which may arise 

out of any such contract/Case. The CONTRACTOR undertake to compensate to GGPL forthwith, on 

demand, without protest the loss suffered by GGPL to get her direct/indirect expenses. 
 

AND THECONTRACTOR hereby agrees with GGPL that: 
 

(i) ThisIndemnityBondshallremainvalidandirrevocableforallclaimsofGGPL arising from any such 

contract/case for which GGPL has been made party until nowhere-in-after. 
 

(ii) This Indemnity Bond shall not be discharged / revoked by any change/ modification/ 

amendment/ deletion in the constitution of the firm / contractor or any conditions thereof including 

insolvency etc. of the CONTRACTOR but shall be in all respects and for all purposes binding and  

operative until any claims for payment are settled by the contractor. 
 

The under signed has full power to execute this Indemnity Bond on behalf of the CONTRACTOR and the 

same stands valid. 

 
SIGNATUREOFAUTHORIZEDREPRESENTATIVE 

 
Place: 

Date: 

Seal: 
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PROFORMA FOR CONTRACT AGREEMENT 
 

LOA No. GGPL/ dated---------- 
 

GGPL’s PAN No. AAACG1209J 
 

Contract Agreement for the work of ----------------- of GGPL (INDIA) Ltd. made on ---------- 

between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term 

shall unless excluded by or repugnant to the subject or context include its successors and 

permitted assignees) of the one part and GODAVARI GAS (P) LTD hereinafter called the 

“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context 

include its successors and assignees) of the other part. 

WHEREAS 
 

A. The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter 

Inviting Tender, General Tender Notice, General Conditions of Contract, Special 

Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion 

of jobs, Schedule of Rates, Agreed Variations, other documents has called forTender. 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting 

his tender as to the nature of the surface, strata, soil, sub-soil and ground, the form 

and nature of site and local conditions, the quantities, nature and magnitude of the 

work, the availability of labour and materials necessary for the execution of work, the 

means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and 

obtained complete information as to the matters and thing referred to, or implied in 

the tender documents or having any connection therewith and has considered the 

nature and extent of all probable and possible situations, delays, hindrances or 

interferences to or with the execution and completion of the work to be carried out 

under the CONTRACT, and has examined and considered all other  matters,  

conditions and things and probable and possible contingencies, and generally all 

matters incidental thereto and ancillary thereof affecting the execution and 

completion of the WORK and which might have influenced him in making histender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions 
of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures 
copies of which are hereto annexed form part of this CONTRACT  though separately 
set out herein and are included in the expression “CONTRACT”  wherever herein  
used. 
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AND WHEREAS 
 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 

of the said WORK at the rates stated in the schedule of quantities of the work and finally 

approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and 

subject to the conditions of CONTRACT. 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:- 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 

CONTRACTOR shall and will duly provide, execute and complete the said work and 

shall do and perform all other acts and things in the CONTRACT mentioned or 

described or which are to be implied there from or may be reasonably necessary for 

the completion of the said WORK and at the said times and in the manner and subject 

to the terms and conditions or stipulations mentioned in thecontract. 

 
2. In  consideration  of  the  due  provision  execution  and completion of the said   

WORK, EMPLOYER does hereby agree with the CONTRACTOR  that  the EMPLOYER  

will pay to the CONTRACTOR the respective amounts for the WORK actually done by 

him and approved by the EMPLOYER at the Schedule of Rates and such other sum 

payable to the CONTRACTOR under provision of CONTRACT, such payment to be  

made at such time in such manner as provided for in theCONTRACT. 

A N D 

3. In consideration of  the  due  provision, execution  and completion  of  the said 

WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the 

EMPLOYER for the services rendered by the  EMPLOYER to the CONTRACTOR,  such 

as power supply, water supply and others as set for in  the  said CONTRACT  and  

such other sums as may become payable to the EMPLOYER towards the controlled 

items of consumable materials or towards loss, damage to the EMPLOYER'S 

equipment, materials construction plant and machinery, such  payments  to  be 

made at such time and in such manner as is provided in the CONTRACT. 

It is specifically and distinctly understood and agreed between the EMPLOYER and 

the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the 

SITE made available by the EMPLOYER for execution of the works or in the building, 

structures or work executed on the said SITE by the CONTRACTOR or in the goods, 

articles, materials etc., brought on the said SITE (unless the same  specifically 

belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to 

have any lien whatsoever charge for unpaid bills will not be entitled to assume or 

retainpossessionorcontroloftheSITEorstructuresandtheEMPLOYERshallhave 
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an absolute and unfettered right to take full possession of SITE and to remove the 

CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR 

and lying on the SITE. 

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the 

WORK only as a licensee simpliciter and shall not have any claim, right, title or 

interest in the SITE or the structures erected thereon and the EMPLOYER shall be 

entitled to terminate such license at any time without assigning any reason. 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 

excavated from the said SITE shall, unless otherwise expressly agreed under this 

CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have  

no right to claim over the same and such excavation and materials should be 

disposed off on account of the EMPLOYER according to the instruction in writing 

issued from time to time by the ENGINEER-IN-CHARGE. 

In Witness whereof the parties have executed these presents in the day and the year first 

above written. 

Signed  and Delivered for and on Signed and Delivered for and 
 

on behalf of EMPLOYER. on behalf of the CONTRACTORs. 
 

GODAVARI GAS(P)LTD.(NAME OFTHE CONTRACTOR) 
 
 

 

Date:  

Place:  

IN PRESENCE OF TWO WITNESSES 
 

1.  

Date:  

Place:  

 
 

1.   
 

  

 

 

 

2.  2.   
 

 

 



 

 

 

TENDER NO: GGPL/KKD/C&P/2542/2018-19/18 

-------------------------------------------------------------------------------------------------------------------------------------- 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – VII 

PRICE SCHEDULE 
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Schedule of Rates 

 
 
 

S. No Installation UOM 
Basic 

Price (Rs.) 

GST  _____% 

(Rs.) 

Total Price 

including 

GST 

1.  Conducting QRA for ONE CNG 

Mother station in EG & WG 

Districts  

LS    

2.  Conducting HAZOP Study for 

ONE CNG Mother station in EG 

& WG Districts  

LS    

3.  Conducting QRA for ONE 

Daughter Booster Station in EG 

& WG Districts 

LS    

4.  Preparing ERDMP manual for 

Authorized GA of East Godavari 

(EG) district of AP  

LS    

5.  Preparing ERDMP manual for 

Authorized GA of West 

Godavari (WG) district of AP 

LS    

TOTAL AMOUNT 
 


