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A Joint Venture of Andhra Pradesh Gas Distribution Corporation Ltd. and Hindustan 
Petroleum Corporation Ltd 

 

 

LIMITEDDOMESTIC COMPETITIVE BIDDING 
 

BID DOCUMENT 
 

FOR 
 

Hiring of ARC Contract for ROU Marker‟s Supply, 

Installation & painting Jobs for MDPE/ Steel pipe line 

Network in East & West Godavari Districts 
 

(TENDER NO: GGPL/KKD/C&P/2547-1/2019-20/03) 

 
 

 
 

DATE & TIME FOR PRE-BID MEETING:  17.07.2019 at 1500 Hrs. (IST) 

 
DUE DATE & TIME FOR  

BID SUBMISSION    : 31.07.2019 at 1400 Hrs. (IST) 

 
DUE DATE & TIME FOR BID OPENING: 31.07.2019 at 1500 Hrs. (IST) 
 

 
E-mail- rameshna@gail.co.in 

Website: www.godavarigas.in 

 

mailto:rameshna@gail.co.in
http://www.godavarigas.in/
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SECTION-I     
 "INVITATION FOR BID (IFB)” 

 

Ref No:GGPL/KKD/C&P/2547-1/2019-20/03                             Date: 10.07.2019 
 

To,  
 

PROSPECTIVE BIDDERS 
 

SUB: HIRING OF ARC CONTRACT FOR ROU MARKER‟S SUPPLY, INSTALLATION & 

PAINTING JOBS FOR MDPE/ STEEL PIPE LINE NETWORK IN EAST & WEST 

GODAVARI DISTRICTS 
 

Dear Sir/Madam, 
 
1.0 Godavari Gas Private Limited herein after called GGPL invites bids from 

eligible bidders for the subject job/works, in complete accordance with the 

following details and enclosed tender documents. 
 

2.0 The brief details of the tender are as under:  
 

 
NAME OF WORK / BRIEF 

SCOPE OF WORK/JOB 

HIRING OF ARC CONTRACT FOR 

ROU MARKER‟S SUPPLY, 

INSTALLATION & PAINTING JOBS 

FOR MDPE/ STEEL PIPE LINE 

NETWORK IN EAST & WEST 

GODAVARI DISTRICTS 

A TENDER NO. & DATE  
GGPL/KKD/C&P/2547-1/2019-20/03 

Date : 10.07.2019 

B 
TYPE OF BIDDING 

SYSTEM   
TWO BID SYSTEM 

C TYPE OF TENDER LIMITEDDOMESTICTENDER 

D CONTRACT  PERIOD 2 Years (Clause no. 5.1 of SPECIAL 
CONDITIONS OF CONTRACT) 

E TENDER FEE with 18% GST 

(Refer clause no.5.2 of ITB) 

Not Applicable 

F 

BID SECURITY / EARNEST 

MONEY DEPOSIT (EMD)  

(Refer clause no.16 of ITB) 

APPLICABLE 

Rs. 31,500/ 

G 
AVAILABILITY OF TENDER 

DOCUMENT ON 

WEBSITE(S) 

From 10.07.2019(17.00 Hrs, IST) to    

31.07.2019 (14.00Hrs, IST) on 

following websites: 

(i) GGPLs Tender Website 
http://www.godavarigas.in 

H PRE-BID MEETING 17.07.2019 (15.00 Hrs, IST) 

http://www.godavarigas.in/
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I UN-PRICED BID OPENING Date & time: 31.07.2019/15:00 Hrs 

J CONTACT DETAILS 

Name : A.Ramesh Naik,  

Designation: Chief  Manager (C&P) 

Phone No. & Extn : 76610129777 

e-mail :rameshna@gail.co.in 

mailto:rameshna@gail.co.in
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In case of the days specified above happens to be a holiday in GGPL, the next 
working day shall be implied. 
 
3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB 

depending upon Type of Tender as mentioned at Clause no. 2.0 (c) of IFB. The 
IFB is an integral and inseparable part of the bidding document. 

 
4.0 In case of e-tendering, the following documents in addition to uploading in the 

bid on GAIL’s e-tendering website shall also be submitted in Original (in 
physical form) within 7 (seven) days from the bid due date provided the 
scanned copies of the same have been uploaded in e-tender by the bidder 
along with e-bid within the due date and time to the address mentioned in Bid 
Data Sheet(BDS):- 

 

i) Demand Draft towards Tender fee (if applicable) 
ii) EMD/Bid Security (if applicable) 
iii) Power of Attorney  
iv) Integrity Pact (if applicable) 

 
5.0 In case of Manual Bids, bids complete in all respect should reach at the 

address specified in Bid Data Sheet on or before the due date & time. Bids 
received after the due date and time is liable to be rejected. 

 

6.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender 
documents and not to stipulate any deviations/exceptions. 
 

7.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote 
against this Tender Document, may download the complete Tender 
Document alongwith its amendment(s) if any from websites as mentioned at 
2.0 (G) of IFB and submit their Bid completein all respect as per terms & 
conditions of Tender Document on or before the Due Date & Time of Bid 
Submission. 

 

8.0 Bid(s) received from bidders to whom tender/information regarding this 
Tender Document has been issued as well as offers received from the 
bidder(s) by downloading Tender Document from above mentioned 
website(s) shall be taken into consideration for evaluation & award provided 
that the Bidder is found responsive subject to provisions contained in Clause 
No. 2 of ITB. 

 
 

 The Tender Document calls for offers on single point “Sole Bidder” 
responsibility basis (except where JV/Consortium bid is allowed pursuant to 
clause no. 3.0 of ITB) and in total compliance of Scope of Works as specified 
in Tender Document. 

 
 

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above 
referred websites. Any revision, clarification, addendum, corrigendum, time 
extension, etc. to the this Tender Document will be hosted on the above 
mentioned website(s) only. Bidders are requested to visit the website 
regularly to keep themselves updated. 
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10.0 All the bidders including those who are not willing to submit their bid are 
required to submit F-11 (Acknowledgement cum Consent letter) duly filled 
within 7 days from receipt of tender information. 

 
11.0 SAP generated Request for Quotation (RFQ), if any shall also form an integral 

part of the Tender Document.  
 

12.0 GGPL reserves the right to reject any or all the bids received at its discretion 
without assigning any reason whatsoever. 
 

This is not an Order. 
 
For & on behalf of 

Godavari Gas Private Limited 

 
(Authorized Signatory) 

Name           :A RAMESH NAIK 

Designation :Chief  Manager (C&P). 

E-mail ID    :rameshna@gail.co.in 

Contact No. : 7661029777 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

mailto:rameshna@gail.co.in
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DO NOT OPEN - THIS IS A QUOTATION 

 

Bid Document No.  :               ………………… …………………                                     

 

Description    :……………………………………… 

 

Due Date& Time  : ……………………………………….. 

 

From:                                           To: 

 

 

…………………………………… 

 …………………………………… 

 

 

………………………………………………… 

………………………………………………… 

 

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/  

Physical documents (in case of e-Tendering) ) 
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2.0.1 TECHNICALCRITERIA: 

 

The bidder must have completed at least one work order/contract of value not less than 

Rs. 2,36,000/- for Natural gas Station piping installation works / Fabrication, supply & 

installation of ROU markers/Warning Pole markers/Directional Markers for 

Hydrocarbon Pipelines/ works of laying & repair/modification in Hydrocarbon CS 

pipeline/MDPE pipeline networks. 

 

In case, bidder is executing a contract of above nature which is still running and the 

contract value executed till one day prior to the due date of submission of bid is equal 

to or more than the minimum prescribed value as mentioned above, such experience 

will also be taken into consideration provided that the bidder has submitted satisfactory 

work execution certificate to this effect issued by the end user / owner / client. For this 

also the minimum executed value in a single contract criteria will be as prescribed 

above.  

 

Along with techno-commercial bid, the bidder must submit the proof of experience by 

providing the copy of work order and its completion/execution certificates issued by 

end user. The completion certificate must contain the reference of work order no., 

completed/executed value and actual date of completion of work (if order is 

completed). 

 

A Job completed by a bidder for its own plant/projects cannot be considered as 

experience for the purpose of meeting BEC of the tender. However, jobs completed for 

Subsidiary/Fellow subsidiary / Holding company will be considered as experience for 

the purpose of meeting BEC subject to submission of tax paid invoice (s) duly certified 

by Statutory Auditor of the bidder towards payments of statutory tax in support of the 

job completed for Subsidiary/Fellow subsidiary/ Holding company. Such bidders to 

submit these documents in addition to the documents specified to meet BEC 

 

Bidder shall quote for entire scope of work as specified in the tender and shall submit 

undertaking along with technical bid that “Quoted for entire scope of work”. Bidders 

quoting for partial work shall be rejected. Overall L-1 bidder of entire part shall be 

considered successful for the entire tender. For no reasons individual SOR shall not be 

split. 

 

2.1 DOCUMENTS REQUIRED FOR QUALIFICATION: 

 

      The documents required to be submitted by the bidder to substantiate their    

qualification under Bid Evaluation Criteria shall be as follows:  

1.  Copy of Work Order with complete details of SOR, duly certified/ attested by 

Chartered Engineer and notary public with legible stamp. 
 

2. 1) Copy of completion certificate of the said work indicating the date of actual   

completion of the job, actual executed value duly certified/ attested by 

Chartered Engineer and notary public with legible stamp 

         2) In case of bidder is executing the work then a work execution certificate from 

concern department/client clearly mentioning the payment released which not 

less than the BEC qualifying value as mentioned above 
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      For authentication of document(s) submitted in support of above mentioned 

Technical Criteria of Bid Evaluation Criteria (BEC): All the documents mentioned 

above towards substantiating Bid Evaluation Criteria – Technical, must be duly 

certified/attested by Chartered Engineer and Notary Public with legible stamp 

failing which the bid shall be liable for rejection.  
 

3.0 EVALUATION AND COMPARISON OF BIDS: 
 

a. Price Bids shall be evaluated on part wise lowest offer basis i.e. considering 

price quoted against individual part of Schedule of Rates inclusive of all taxes 

& duties, GST etc. 
 

b. Bidders are required to quote for complete scope of services in each part. If any 

bidder quotes for part scope/quantity against any part, their bid shall be 

considered incomplete and shall not be evaluated. 
 

c. In case of tie between bidders, job shall be awarded to bidder having higher 

turnover in in the preceding financial year.  
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SECTION-III 

INSTRUCTION TO BIDDERS 

 

INDEX 

[A] GENERAL: 

 1. SCOPE OF BID 

 2. ELIGIBLE BIDDERS 

 3. BIDS FROM CONSORTIUM / JOINT VENTURE 

 4. ONE BID PER BIDDER 

 5. COST OF BIDDING & TENDER FEE 

 6. SITE-VISIT 

 

[B] BIDDING DOCUMENTS: 

 7. CONTENTS OF BIDDING DOCUMENTS 

 8. CLARIFICATION OF BIDDING DOCUMENTS 

 9. AMENDMENT OF BIDDING DOCUMENTS 

 

[C] PREPARATION OF BIDS: 

10.  LANGUAGE OF BID 

11. DOCUMENTS COMPRISING THE BID 

12. SCHEDULE OF RATES / BID PRICES 

13 Goods and Service tax 

14. BID CURRENCIES 

15. BID VALIDITY 

16. EARNEST MONEY DEPOSIT 

17. PRE-BID MEETING 

18. FORMAT AND SIGNING OF BID 

19. ZERO DEVIATION & REJECTION CRITERIA 

20. E-PAYMENT 

 

[D] SUBMISSION OF BIDS: 

21. SUBMISSION,SEALING AND MARKING OF BIDS 

22. DEADLINE FOR SUBMISSION OF BIDS 

23. LATE BIDS 

24. MODIFICATION AND WITHDRAWAL OF BIDS 

 

[E] BID OPENING AND EVALUATION: 

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO 

REJECT ANY OR ALL BIDS  

26. BID OPENING 

27. CONFIDENTIALITY 

28. CONTACTING THE EMPLOYER 

29. EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 

30.  CORRECTION OF ERRORS 
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31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON 

OF BIDS 

32.  EVALUATION AND COMPARISON OF BIDS 

33. COMPENSATION FOR EXTENDED STAY  

34.   PURCHASE PREFERENCE 

 

 [F] AWARD OF CONTRACT: 

35.  AWARD 

36.  NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 

37.  SIGNING OF AGREEMENT 

38. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 

39. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 

PRACTICES 

40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 

41. AHR ITEMS 

42. VENDOR EVALUATION PROCEDURE 

43. INCOME TAX & CORPORATE TAX 

44. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE AND ANOTHER 

45. DISPUTE RESOLUTION 

46.  INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND 

MATERIALS PROVIDERS) 

47. PROMOTION OF PAYMENT THROUGH CARDS AND 

DIGITAL MEANS 

48.  CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER 

SECTIONS OF THE SOCIETY 

49.  QUARTERLY CLOSURE OF THE CONTRACT 

 

[G] ANNEXURES: 

1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 

PRACTICES 

2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION 

PROCEDURE  

3. ANNEXURE-III : ADDENDUM TO INSTRUCTIONS TO 

BIDDERS (INSTRUCTION FOR PARTICIPATION IN E-

TENDER) 

4.     ANNEXURE-IV:  BIDDING DATA SHEET (BDS) 
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INSTRUCTIONS TO BIDDERS [ITB] 

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS) 

[A] – GENERAL 

 

1 SCOPE OF BID 

 

1.1 The Employer as defined in the "General Conditions of Contract [GCC]", 

wishes to receive Bids as described in the Bidding Document/Tender document 

issued by Employer. Employer/Owner/GGPL occurring herein under shall be 

considered synonymous. 

 

1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the 

Bidding documents. 

 

1.3 The successful bidder will be expected to complete the scope of Bid within the 

period stated in Special Conditions of Contract. 

 

1.4 Throughout the Bidding Documents, the terms 'Bid', 'Tender'& „Offer‟ and 

their derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. 

Further, 'Day' means 'Calendar Day' and 'Singular' also means 'Plural'. 

 

2 ELIGIBLE BIDDERS 

 

2.1 The Bidder shall not be under a declaration of ineligibility by Employer for 

Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to 

Bidders [ITB], Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ 

Coercive Practices). 

 

2.2 The Bidder is not put on  „Holiday‟ by GAIL/ GGPL or Public Sector Project 

Management Consultant (like EIL, MECON  only due to “poor performance” 

or “corrupt and fraudulent practices”)  or banned/blacklisted by Government 

department/ Public Sector on due date of submission of bid. Further, neither 

bidder nor their allied agency/(ies) (as defined in the Procedure for Action in 

case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)  are on banning list 

of GAIL / GGPL or the Ministry of Petroleum and Natural Gas. 

 

If the bidding documents were issued inadvertently/ downloaded from website, 

offers submitted by such bidders shall not be considered for opening/ 

evaluation/Awardand will be returned immediately to such bidders.  

  

In case there is any change in status of the declaration prior to award of 

contract, the same has to be promptly informed to GGPL by the bidder.  
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It shall be the sole responsibility of the bidder to inform GGPL in case the 

bidder is put on „Holiday‟ by GAIL/ GGPL or Public Sector Project 

Management Consultant (like EIL, Mecon. only due to “poor performance” or 

“corrupt and fraudulent practices”) or banned/blacklisted by Government 

department/ Public Sector on due date of submission of bid and during the 

course of finalization of the tender. Concealment of the facts shall tantamount 

to misrepresentation of facts andshall lead to action against such Bidders as per 

clause 39 of ITB. 

 

 2.3 The Bidder should not be under any liquidation court receivership or similar 

proceedings on due date of submission of bid.   

 

In case there is any change in status of the declaration prior to award of 

contract, the same has to be promptly informed to GGPL by the bidder.  

 

It shall be the sole responsibility of the bidder to inform GGPL in case the 

bidder is under any liquidation court receivership or similar proceedings on 

due date of submission of bid and during the course of finalization of the 

tender. Concealment of the facts shall tantamount to misrepresentation of facts 

and shall lead to action against such Bidders as per clause no.39 of ITB.  

 

2.4 Bidder shall not be affiliated with a firm or entity: 

 

(i) that has provided consulting services related to the work to the 

Employer during the preparatory stages of the work or of the project of 

which the works/services forms a part of or 

(ii) that has been hired (proposed to be hired) by the Employer as an 

Engineer/ Consultant for the contract. 
 

 2.5 Neither the firm/entity appointed as the Project Management Consultant 

(PMC) for a contract nor its affiliates/ JV‟S/ Subsidiaries shall be allowed to 

participate in the tendering process unless it is the sole Licensor/Licensor 

nominated agent/ vendor.  
 

 2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder 

shall furnish all necessary supporting documentary evidence to establish 

Bidder‟s claim of meeting qualification criteria.    
 

2.7 Power of Attorney: 

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ 

CEO / MD / Company Secretary of the Bidder/ all partners in case of 

Partnership firm/Proprietor in favour of the authorised employee(s) of the 

Bidder, in respect of the particular tender for signing the Bid and all 

subsequent communications, agreements, documents etc. pertaining to the 

tender and to act and take any and all decision on behalf of the Bidder, is to be 

submitted. 
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In case of a Consortium/JV, Power of Attorney issued by Board of Directors/ 

CEO / MD / Company Secretary of the Consortium Leader as well as 

Consortium Member(s) of the Consortium/ partners of JV, in favour of the 

authorised employee(s) of the Consortium Leader/Lead member of JV, for 

signing the documents on behalf of the Bidder, in respect of this particular 

tender, to sign the Bid and all subsequent communications, agreements, 

documents etc. pertaining to the tender and act and take any and all decision on 

behalf of the Consortium/JV, are to be submitted. 

 

 The authorized employee(s) of the Bidder shall be signing the Bid and any 

consequence resulting due to such signing shall be binding on the Bidder. 

 

3 BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR 

APPLICABILITY OF THIS CLAUSE REFER BIDDING DATA SHEET 

(BDS)) : Not applicable 

 

3.1 Bids from consortium/ JV of two or more members (maximum three including 

leader) are acceptable provided that they fulfill the qualification criteria and 

requirements stated in the Bidding Documents. Participating Consortium/ JV 

shall submit the Agreement as per the format F-17 clearly defining the scope 

and responsibility of each member. Members of consortium/ JV shall assume 

responsibility jointly & severally.   The EMD shall be submitted by the Bidder 

(Consortium/ JV). 

 

3.2 The Consortium/ JV Agreement must clearly define the leader/ lead partner, 

who shall be responsible for timely completion of work/ services and shall 

receive/ send instructions for and on behalf of the consortium during the period 

the bid is under evaluation as well as during the execution of contract. 

 

3.3 All the members shall authorize the representative from the lead partner by 

submitting a Power of attorney (on a non judicial stamp paper of appropriate 

value) signed by legally authorized signatories of all the member(s). Such 

authorization must be accompanied with the bid. The authorized signatory 

shall sign all the documents relating to the tender/ contract. However, in case 

of award, payment shall be made to the consortium.  

 

3.4 A consortium/JV once established at the time of submitting the Bid shall not be 

allowed to be altered with respect to constituting members of the JV/ 

Consortium or their respective roles/ scope of work, except if and when 

required in writing by owner. If during the evaluation of bids, a consortium/JV 

proposes any alteration/ changes in the orientation of consortium/JV or 

replacements or inclusions or exclusions of any partner(s)/ member(s) which 

had originally submitted the bid, bid from such a consortium/JV shall be liable 

for rejection. 
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3.5 Any member of the consortium/ JV shall not be eligible either in an individual 

capacity or be a part of any other consortium/JV to participate in this tender. 

Further, no member of the consortium/ JV shall be on  „Holiday‟ by GAIL / 

GGPL or Public Sector Project Management Consultant (like EIL, Mecon  

only due to “poor performance” or “corrupt and fraudulent practices”)  or 

banned/blacklisted by Government department/ Public Sector on due date of 

submission of bid.Offer submitted by such consortium/ JV shall not be 

considered for opening/ evaluation/Award. 

 

4 ONE BID PER BIDDER 

 

4.1 A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A 

Bidder who submits or participates in more than 'one [01] Bid' will cause all 

the proposals in which the Bidder has participated to be disqualified. 

 

4.2 Alternative Bids shall not be considered.  

 

5 COST OF BIDDING & TENDER FEE 

 

5.1 COST OF BIDDING 

 

The Bidder shall bear all costs associated with the preparation and submission 

of the Bid including but not limited to Bank charges all courier charges 

including taxes & duties etc. incurred thereof.  Further, GGPL will in no case, 

be responsible or liable for these costs, regardless of the outcome of the 

bidding process. 

 

5.2 TENDER FEE: NOT APPLICABLE 

 

5.2.1 Tender Fee, if applicable, will be acceptable in the form of „crossed payee 

accounts only‟ Bank Drafts/Banker‟s Cheque[in favor of Godavari Gas 

Private Limited payable at place mentioned in BDS]. The Tender Fee is to be 

submitted as per Clause No. 2.0 (F) & 4.0 of IFB. A Bid without requisite 

Tender Fee will be ignored straightaway.. 

 

5.3 SMEs (Small & Micro Enterprises) are exempted from submission of Tender 

Fee in accordance with the provisions of Public Procurement Policy for MSE-

2012 and Clause 40 of ITB. The Government Departments/PSUs are also 

exempted from the payment of tender fee. 

 

5.4 In the event of a particular tender being cancelled, the tender fee (excluding  

GST, if any) will be refunded to the concerned bidders without any interest 

charges. No plea on interest charges in this regard shall be entertained by the 

Owner.  
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6 SITE VISIT 

 

6.1 The Bidder is advised to visit and examine the site of works and its 

surroundings and obtain for itself on its own responsibility all information that 

may be necessary for preparing the Bid and entering into a Contract for the 

required job. The costs of visiting the site shall be borne by the Bidder. 

 

6.2 The Bidder or any of its personnel or agents shall be granted permission by the 

Employer to enter upon its premises and land for the purpose of such visits, but 

only upon the express conditions that the Bidder, its personnel and agents will 

release and indemnify the Employer and its personnel, agents from and against 

all liabilities in respect thereof, and will be responsible for death or injury, loss 

or damage to property, and any other loss, damage, costs, and expenses 

incurred as a result of inspection. 

 

6.3 The Bidder shall not be entitled to hold any claim against GGPL for non-

compliance due to lack of any kind of pre-requisite information as it is the sole 

responsibility of the Bidder to obtain all the necessary information with regard 

to site, surrounding, working conditions, weather etc. on its own before 

submission of the bid. 

 

[B] – BIDDING DOCUMENTS 

 

7 CONTENTS OF BIDDING DOCUMENTS 

 

7.1 The contents of Bidding Documents / Tender Documents are those stated 

below, and should be read in conjunction with any 'Addendum / Corrigendum' 

issued in accordance with "ITB: Clause-9": 

 Section-I   : Invitation for Bid [IFB] 

 Section-II : BID EVALUATION CRITERIA [BEC] & Evaluation 

methodology 

 Section-III : Instructions to Bidders [ITB] 

 Annexure  

 Forms & Format 

 Section-IV : Specifications,  Scope of Work and Drawing  

 Section-V  : Special Conditions of Contract [SCC] 

 Section-VI : General Conditions of Contract [GCC] 

 Section-VII : Schedule of Rates  

 

*Request for Quotation‟, wherever applicable, shall also form part of the Bidding 

Document.  

 

7.2 The Bidder is expected to examine all instructions, forms, terms & conditions 

in the Bidding Documents. The "Request for Quotation [RFQ] &Invitation for 

Bid (IFB)" together with all its attachments thereto, shall be considered to be 
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read, understood and accepted by the Bidders. Failure to furnish all 

information required by the Bidding Documents or submission of a Bid not 

substantially responsive to the Bidding Documents in every respect will be at 

Bidder's risk and may result in the rejection of his Bid. 

 

8 CLARIFICATION OF BIDDING DOCUMENTS 

 

8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents 

may notify GGPL in writing or by fax or email at GGPL's mailing address 

indicated in the BDS no later than 02 (two) days prior to pre-bid meeting (in 

cases where pre-bid meeting is scheduled) or 05 (five) days prior to the due 

date of submission of bid in cases where pre-bid meeting is not held. GGPL 

reserves the right to ignore the bidders request for clarification if received after 

the aforesaid period. GGPLmay respond in writing to the request for 

clarification. GGPL's response including an explanation of the query, but 

without identifying the source of the query will be uploaded on GGPL‟s 

tendering web site http://www.godavarigas.in communicated to prospective 

bidders by e-mail/ fax. 

 

8.2 Any clarification or information required by the Bidder but same not received 

by the Employer at clause 8.1 (refer BDS for address) above is liable to be 

considered as "no clarification / information required".  

 

9 AMENDMENT OF BIDDING DOCUMENTS 

 

9.1 At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at 

its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding Documents by addenda/ corrigendum. 

 

9.2 Any addendum/ corrigendum thus issued shall be integral part of the Tender 

Document and shall be hosted on the websites as provided at clause no. 2.0 (H) 

of IFB  /communicated to prospective bidders by e-mail/ fax. Bidders have to 

take into account all such addendum/ corrigendum before submitting their Bid. 

 

9.3 The Employer, if consider necessary, may extend the date of submissions of 

Bid in order to allow the Bidders a reasonable time to furnish their most 

competitive bid taking into account the amendment issued thereof.  

  

http://www.godavarigas.in/
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[C] – PREPARATION OF BIDS 

 

10 LANGUAGE OF BID: 
  

The bid prepared by the Bidder and all correspondence, drawing(s), 

document(s), certificate(s) etc. relating to the Bid exchanged by Bidder and 

GGPL shall be written in English language only. In case a document, 

certificate, printed literature etc. furnished by the Bidder in a language other 

than English, the same should be accompanied by an English translation duly 

authenticated by the Chamber of Commerce of Bidders Country, in which 

case, for the purpose of interpretation of the Bid, the English translation shall 

govern.   

 

11. DOCUMENTS COMPRISING THE BID 

 

11.1 In case the Bids are invited under the Manual two Bid system. The Bid 

prepared by the Bidder shall comprise the following components sealed in 2 

different envelopes:  

 

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall 

contain the following: 

(a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed 

contents. 

(b) 'Bidder's General Information', as per 'Form F-1'. 

(c) 'Bid Form', as per 'Form F-2' 

(d) Copies of documents, as required in 'Form F-3' 

(e) As a confirmation that the prices are quoted in requisite format 

complying with the requirements copy of Schedule of Rate (SOR) with 

prices blanked out mentioning quoted / not quoted (as applicable) 

written against each item.  

(f) 'Letter of Authority‟ on the Letter Head, as per 'Form F-5' 

(g) 'No Deviation Confirmation', as per 'Form F-6' 

(h) 'Bidder's Declaration regarding Bankruptcy‟, in 'Form F-7' 

(i) 'Certificate for Non-Involvement of Government of India ' from Bidder, 

as per 'Form F-8' 

(j) 'Agreed Terms and Conditions', as per 'Form F-10' 

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F-

11' 

(l) Duly attested documents in accordance with the "BID EVALUATION 

CRITERIA [BEC]" establishing the qualification. 

(m) Undertaking on the Letter head, as per the Form F-12. 

(n) Power of Attorney /copy of Board Resolution, in favour of the 

authorized signatory of the Bid, as per clause no.2.7 of ITB 

(o)    Any other information/details required as per Bidding Document 

(p) EMD in original as per Clause 16 of ITB  
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(q)    All forms and Formats including Annexures. 

(r) Original Tender Fee (if applicable) 

(s) List of consortium/ JV member (s), if any, and Consortium Agreement 

(as per format ) clearly defining their involvement & responsibility in 

this work, wherever applicable as specified elsewhere in the 

IFB/RFQ/BEC. 

(t) „Integrity Pact‟ as per „Form F-20‟ 

(u)  „Indemnity Bond‟ as per „Form F-21‟ 

(v)   Tender Document duly signed/ digitally signed by the Authorized 

Signatory. 

(w) Additional document specified in Bidding Data Sheet (BDS).  

  

Note:  All the pages of the Bid must be signed by the "Authorized 

Signatory" of the Bidder. 

 

11.1.2    ENVELOPE-II: Price Bid  
i) The Prices are to be submitted strictly as per the Schedule of Rate of the 

bidding documents. GGPL shall not be responsible for any failure on 

the part of the bidder to follow the instructions. 

 

ii) Bidders are advised NOT to mention Rebate/Discount separately, either 

in the SOR format or anywhere else in the offer. In case Bidder(s) 

intend to offer any Rebate/Discount, they should include the same in the 

item rate(s) itself under the “Schedule of Rates (SOR)” and indicate the 

discounted unit rate(s) only.  

 

iii) If any unconditional rebate has been offered in the quoted rate the same 

shall be considered in arriving at evaluated price. However no 

cognizance shall be taken for any conditional discount for the purpose 

of evaluation of the bids. 

 

iv) In case, it is observed that any of the bidder(s) has/have offered suo-

moto Discount/Rebate after opening of un-priced bid but before opening 

of price bids such discount /rebate(s) shall not be considered for 

evaluation. However, in the event of the bidder emerging as the lowest 

evaluated bidder without considering the discount/rebate(s), then such 

discount/rebate(s) offered by the bidder shall be considered for Award 

of Work and the same will be conclusive and binding on the bidder. 

 

v) In the event as a result of techno-commercial discussions or pursuant to 

seeking clarifications / confirmations from bidders, while evaluating the 

un-priced part of the bid, any of the bidders submits a sealed envelope 

stating that it contains revised prices; such bidder(s) will be requested to 

withdraw the revised prices failing which the bid will not be considered 

for further evaluation.  
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vi) In case any bidder does not quote for any item(s) of “Schedule of Rates” 

and the estimated price impact is more than 10% of the quoted price, 

then the bid will be rejected. If such price impact of unquoted items is 

10% or less of his quoted price, then the unquoted item(s) shall be 

loaded highest of the price quoted by the other bidders . If such bidder 

happens to be lowest evaluated bidder, price of unquoted items shall be 

considered as included in the quoted bid price. 
 

11.2    In case the bids are invited under e-tendering system, bidders are requested to 

refer instructions for participating in E-Tendering enclosed herewith as 

Annexure-III and the ready reckoner for bidders available in 

https://etender.gail.co.in. Bids submitted manually shall be rejected, the bids 

must be submitted on GAIL‟s E-tendering website as follows :- 
 

11.2.1 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all 

the above documents mentioned at 11.1.1 along with copy of EMD/Bid Bond, 

Tender fee (wherever applicable), copy of Power of Attorney and copy of 

integrity pact should be uploaded in the private area earmarked (Tender 

Document) in the GGPL‟s e-tendering portal.  

 

Further,  Bidders must submit the original " EMD & Tender Fee (wherever 

applicable), Power of Attorney, Integrity Pact (wherever applicable) and any 

other documents specified in the Tender Document to the address mentioned in 

IFB, in a sealed envelope, super scribing the details of Tender Document (i.e. 

tender number & tender for) within 7 days from the date of un-priced bid 

opening.  
 

Bidders are required to submit the EMD in original by Due Date and Time of 

Bid Submission or upload a scanned copy of the same in the Part-I of the Bid. 

If the Bidder is unable to submit EMD in original by Due Date and Time of 

Bid Submission, the Bidder is required to upload a scanned copy of the EMD 

in Part-I of Bid, provided the original EMD, copy of which has been uploaded, 

is received within 7 days from the Due Date of Bid Opening, failing which the 

Bid will be rejected irrespective of their status/ranking in tendering process and 

notwithstanding the fact that a copy of EMD was earlier uploaded by the 

Bidder. 
 

11.2.2 PART-II: PRICE BID 
 

The Prices are to be filled strictly in the Schedule of Rate of the bidding 

documents and provision mentioned at para 11.1.2 hereinabove and to 

uploaded in SOR attachment/Conditions of E-tendering portal.  
[In case of online bidding, necessary modifications w.r.t. SOR attachment and 

provisions for online filling the rate and its attachment, should be mentioned] 

 

11.3 In case of bids invited under single bid system, a single envelope containing all 

documents specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All 

https://etender.gail.co.in/
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corresponding conditions specified at Clause 11.1.1 & 11.1.2 of ITB shall 

become applicable in such a case. 
 

12 SCHEDULE OF RATES / BID PRICES 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for 

the whole works as described in Bidding Documents, based on the rates and 

prices submitted by the Bidder and accepted by the Employer. The prices 

quoted by the Bidders will be inclusive of all taxes exceptGST ((CGST & 

SGST/UTGST or IGST).  
 

12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part 

of Tender document. If quoted in separate typed sheets and any variation in 

item description, unit or quantity is noticed; the Bid is liable to be rejected. 
 

12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost 

involved for the performance of the completed item considering all parts 

of the Bidding Document. In case any activity though specifically not covered 

in description of item under "SOR" but is required to complete the works as 

per Specifications, Scope of Work / Service, Standards, General Conditions of 

Contract (“GCC"), Special Conditions of Contract ("SCC")or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost 

incurred for such activity.  
 

12.4 All duties, taxes and other levies [if any] payable by the Contractor under the 

Contract, or for any other cause except final GST (CGST & SGST/UTGST 

or IGST)shall be included in the rates / prices and the total bid-price submitted 

by the Bidder. Applicable rate of GST (CGST & SGST/ UTGST or IGST) 

on the contract value shall be indicated in Agreed Terms & Conditions 

(Format-F10) and SOR 
 

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until 

completion of the Contract and will not be subject to variation on any account. 

Any new taxes & Duties, if imposed by the State/ Govt. of India after due date 

of bid submission but before the Contractual Delivery Date, shall be 

reimbursed to the contractor on submission of documentary evidence for proof 

of payment to State/ Govt. Authorities and after ascertaining it‟s applicability 

with respect to the contract. 
 

12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any 

discrepancy between the  prices indicated in figures and the price indicated in 

words. In case of any discrepancy, the same shall be dealt as per clause no. 30 

of ITB.  

12.7 Further, Bidder shall also mention the Service Accounting Codes (SAC) / 

Harmonized System of Nomenclature (HSN)at the designated place in SOR. 

13 GST (CGST & SGST/UTGST or IGST) 
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13.1 Bidders are required to submit copy of the GST Registration Certificate while 

submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is 

applicable. 
 

13.2 Quoted prices should be inclusive of all taxes and duties, exceptGST (CGST 

& SGST or IGST or UTGST).Please note that the responsibility of payment 

of GST (CGST & SGST or IGST or UTGST)lies with the Supplier of Goods 

/ Services only. Supplier of Goods / Services (Service Provider) providing 

taxable service shall issue an Invoice/ Bill, as the case may be as per rules/ 

regulation of GST.  Further, returns and details required to be filled under GST 

laws & rules should be timely filed by Supplier of Goods / Services (Service 

Provider) with requisite details. 
 

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or 

IGST)amount will be made provided the above formalities are fulfilled. 

Further, GGPL may seek copies of challan and certificate from Chartered 

Accountant for deposit of GST (CGST & SGST/UTGST or IGST)collected 

from Owner.  
 

13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central 

Government agency/State Government agency  brings to the notice of GGPL 

that the Supplier of Goods / Services (Service Provider)  has not remitted the 

amount towards GST (CGST & SGST/UTGST or IGST)collected from 

GGPL to the government exchequer, then, that Supplier of Goods / Services 

(Service Provider)  shall be put under Holiday list of GGPL for period of six 

months as mentioned in Procedure for Evaluation of Performance of Vendors/ 

Suppliers/Contractors/ Consultants. 
  

13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), 

other than due to change in turnover, payable on the contract value during 

contract period, the Supplier of Goods / Services (Service Provider) shall 

submit a copy of the 'Government Notification' to evidence the rate as 

applicable on the Bid due date and on the date of revision.  
 

Beyond the contract period, in case GGPL is not entitled for input tax credit of 

GST (CGST & SGST/UTGST or IGST), then any increase in the rate ofGST 

(CGST & SGST/UTGST or IGST) beyond the contractual delivery period 

shall be to Service Provider‟s account whereas any decrease in the rate GST 

(CGST & SGST/UTGST or IGST) shall be passed on to the Owner.  
 

Beyond the contract period, in case GGPL is entitled for input tax credit of 

GST (CGST & SGST/UTGST or IGST), then statutory variation in 

applicable GST (CGST & SGST/UTGST or IGST) on supply and on 

incidental services, shall be to GGPL‟s account. 
 

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory 

variation, should be raised within two [02] months from the date of issue of 

'Government Notification' for payment of differential (in %) GST (CGST & 
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SGST/UTGST or IGST), otherwise claim in respect of above shall not be 

entertained for payment of arrears. 
 

The base date for the purpose of applying statutory variation shall be the Bid 

Due Date. 
 

13.5 Where the GGPL is entitled to avail the input tax credit of GST (CGST & 

SGST/UTGST or IGST):-  
 

13.5.1 Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST)to 

the Supplier of Goods / Services(Service Provider) at actuals against 

submission of Invoices as per format specified in rules/ regulation of GST to 

enable Owner/GGPL to claim input tax credit of GST (CGST & 

SGST/UTGST or IGST)paid. In case of any variation in the executed 

quantities, the amount on which the GST (CGST & SGST/UTGST or 

IGST)is applicable shall be modified in same proportion.  Returns and details 

required to be filled under GST laws & rules should be timely filed by supplier 

with requisite details. 
 

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST)quoted shall 

be considered for evaluation of bids, as per evaluation criteria of tender 

document. 
 

13.6 Where the GGPL is not entitled to avail/take the full input tax credit of GST 

(CGST & SGST/UTGST or IGST):-  
 

13.6.1 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the 

Supplier of Goods / Services (Service Provider) at actuals against submission 

of Invoices as per format specified in rules/ regulation of GST subject to the 

ceiling amount of GST (CGST & SGST/UTGST or IGST)as quoted by the 

bidder, subject to any statutory variations, except variations arising due to 

change in turnover. In case of any variation in the executed quantities (If 

directed and/or certified by the Engineer-In-Charge) the ceiling amount on 

which GST (CGST & SGST/UTGST or IGST)is applicable will be modified 

on pro-rata basis.  
 

13.6.2 The bids will be evaluated based on total price including applicable GST 

(CGST & SGST/UTGST or IGST).  
 

13.7 GGPL will prefer to deal with registered supplier of goods/ services under 

GST. Therefore, bidders are requested to get themselves registered under GST, 

it not registered yet.  
 

However, in case any unregistered bidder is submitting their bid, their prices 

will be loaded with applicable  GST (CGST & SGST/UTGST or IGST)while 

evaluation of bid.  Where GGPL is entitled for input credit of GST (CGST & 

SGST/UTGST or IGST), the same will be considered for evaluation of bid as 

per evaluation methodology of tender document. 
 

13.8 In case GGPL is required to pay entire/certain portion of applicable GST 

(CGST & SGST/UTGST or IGST) and remaining portion, if any, is to be 
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deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST) 

laws, entire applicable rate/amount of GST (CGST & SGST/UTGST or 

IGST)to be indicated by bidder in the SOR. 
 

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST 

or IGST)  liability under reverse charge mechanism and GGPL has paid or is 

/liable to pay   GST (CGST & SGST/UTGST or IGST)  to the Government 

on which interest or penalties becomes payable as per GST laws for any reason 

which  is not  attributable to GGPL or  ITC with respect to such payments  is  

not available to GGPL for any reason which  is not  attributable to GGPL, then 

GGPL shall be entitled to  deduct/ setoff / recover such  amounts  against any 

amounts paid or payable by GGPL to Contractor / Supplier. 
 

13.9 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations 

of GST with all required supporting document(s) within a period specified in 

Contracts/ LOA to enable GGPL to avail inputtax credit. Further, returns and 

details required to be filled under GST laws & rules should be timely filed by 

supplier with requisite details. 
 

If  input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is  

not available to GGPL for any reason which  is not  attributable to GGPL, then 

GGPL shall not be obligated or liable to pay or reimburse GST (CGST & 

SGST/UTGST or IGST)charged in the invoice(s)  and shall be entitled to / 

deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST 

UTGST)thereupon together with all penalties and interest if any, against any 

amounts paid or payable by GGPL to Supplier of Goods / Services. 
 

13.10 Anti-profiteering clause 
  

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to 

reduction in rate of tax or from input tax credit to the consumer by way of 

commensurate reduction in prices. The Supplier of Goods / Servicesmay note 

the above and quote their prices accordingly.  
 

13.11 In case the GST rating of vendor on the GST portal / Govt. official website is 

negative / black listed, then the bids may be rejected by GGPL. Further, in case 

rating of bidder is negative / black listed after award of work for supply of 

goods / services, then GGPL shall not be obligated or liable to pay or reimburse 

GST to such vendor and shall also be entitled to deduct / recover such GST 

along with all penalties / interest, if any, incurred by GGPL. 
 

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 

which subsumed variousindirect taxes and duties applicable before 

01.07.2017. Accordingly, the provisions of General Condition of Contract 

relating to taxes and duties which are subsumed in GST are modified to 

aforesaid provisions mentioned in clause no. 12 and 13 of ITB.   

https://cleartax.in/s/gst-input-tax-credit
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14 BID CURRENCIES:  
  

Bidders must submit bid in Indian Rupees only. 
 

15 BID VALIDITY 

 

15.1 Bids shall be kept valid for period specified in BDS from the final Due date of 

submission of bid'. A Bid valid for a shorter period may be rejected by GGPL 

as 'non-responsive'. 

 

15.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity 

Period', the Employer may request the Bidders to extend the 'Period of Bid 

Validity' for a specified additional period. The request and the responses 

thereto shall be made in writing or by fax/email. A Bidder may refuse the 

request without forfeiture of his EMD. A Bidder agreeing to the request will 

not be required or permitted to modify his Bid, but will be required to extend 

the validity of its EMD for the period of the extension and in accordance with 

"ITB: Clause-16" in all respects. 
 

16 EARNEST MONEY DEPOSIT 
 

16.1 Bid must be accompanied with earnest money (i.e Earnest Money Deposit 

(EMD) also known as Bid Security) in the form of „Demand Draft‟ / 

„Banker‟s Cheque‟[in favour of Godavari Gas Private Limited payable at 

place mentioned in  BDS] or „Bank Guarantee‟ or „Letter of Credit‟ strictly 

as per the format given in form F 4/ F- 4A (as the case may be) of the Tender 

Document. Bidder shall ensure that EMD submitted in the form of „Bank 

Guarantee‟ or „Letter of Credit‟ should have a validity of at least „two [02] 

months‟ beyond the validity of the Bid. EMD submittedin the form of 

„Demand Draft‟ or „Banker‟s Cheque‟ should be valid for three months. 
 

Bid not accompanied with EMD, or EMD not in requisite format shall be liable 

for rejection. The EMD shall be submitted in Indian Rupees only.  
 

16.2 The EMD is required to protect GGPL against the risk of Bidder‟s conduct, 

which would warrant the  forfeiture of EMD, pursuant to clause-16.7 of ITB. 
 

16.3 GGPL shall not be liable to pay any documentation charges, Bank charges, 

commission, interest etc. on the amount of EMD. In case EMD is in the form 

of a „Bank Guarantee‟, the same shall be from any Indian scheduled Bank or a 

branch of an International Bank situated in India and registered with „Reserve 

Bank of India‟ as Scheduled Foreign Bank. However, in case of „Bank 

Guarantee‟ from Banks other than the Nationalized Indian Banks, the Bank 

must be commercial Bank having net worth in excess of Rs. 100 Crores 

[Rupees One Hundred Crores] and a declaration to this effect should be made 

by such commercial Bank either in the „Bank Guarantee‟ itself or separately on 

its letterhead.  
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16.4 Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” 

may be rejected by GGPL as non-responsive. 

 

16.5 Unsuccessful Bidder‟s EMD will be discharged/ returned as promptly as 

possible, but not later than „thirty [30] days‟ after finalization of tendering 

process. 
 

16.6 The successful Bidder‟s EMD will be discharged upon the Bidder‟s 

acknowledging the „Award‟ and signing the „Agreement‟ (if applicable) and 

furnishing the „Contract Performance Security (CPS)/ Security Deposit‟ 

pursuant to clause no. 38 of ITB.  
 

16.7 Notwithstanding anything contained herein, the EMD may also be forfeited in 

any of the following cases: 
 

(a) If a Bidder withdraws his Bid during the „Period of Bid Validity‟ 

(b)      If a Bidder has indulged in corrupt/fraudulent /collusive/coercive 

practice 

(c) If the Bidder modifies Bid during the period of bid validity (after Due 

Date and Time for Bid Submission). 

(d) Violates any other condition, mentioned elsewhere in the Tender 

Document, which may lead to forfeiture of EMD.   

(e) In the case of a successful Bidder, if the Bidder fails to: 

(i) to acknowledge receipt of the “Notification of Award” /  Fax of 

Acceptance[FOA]”,  

(ii) to furnish “Contract Performance Security / Security Deposit”, in 

accordance with “ITB: Clause-38” 

(iii) to accept „arithmetical corrections‟ as per provision of the clause 

30 of ITB. 
 

16.8 In case EMD is in the form of „Bank Guarantee‟ or „Letter of Credit‟, the same 

must indicate the Tender Document No. and the name of Tender Document for 

which the Bidder is quoting. This is essential to have proper correlation at a 

later date.  
 

16.9 MSEs (Micro & Small Enterprises) are exempted from submission of EMD in 

accordance with the provisions of PPP-2012 and Clause 40 of ITB. The 

Government Departments/PSUs are also exempted from the payment of EMD. 

However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled 

for exemption of EMD. 
 

17 PRE-BID MEETING (IF APPLICABLE) 

 

17.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid 

Meeting" which will be held at address specified in IFB. It is expected that a 

bidder shall not depute more than 02 representatives for the meeting.   
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17.2 Purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage and give hands-on e-tendering. 

 

17.3 Text of the questions raised and the responses given, together with any 

responses prepared after the meeting, will be uploaded on GGPL e-tendering 

website against the Tender. Any modification of the Contents of Bidding 

Documents listed in "ITB: Clause-7.1", that may become necessary as a result 

of the Pre-Bid Meeting shall be made by the Employer exclusively through the 

issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not 

through the minutes of the Pre-Bid Meeting. 

 

17.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification 

of Bidder. 

 

18 FORMAT AND SIGNING OF BID 

 

18.1 The original and all copies of the Bid shall be typed or written in indelible ink 

[in the case of copies, photocopies are also acceptable] and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder (as per POA). 

The name and position held by each person signing, must be typed or printed 

below the signature. All pages of the Bid except for un-amended printed 

literature where entry(s) or amendment(s) have been made shall be initialed by 

the person or persons signing the Bid. 

 

18.2 The Bid shall contain no alterations, omissions, or additions, unless such 

corrections are initialed by the person or persons signing the Bid.  

 

18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in 

addendum to ITB.  

 

19 ZERO DEVIATION AND REJECTION CRITERIA 

 

19.1  ZERO DEVIATION: Deviation to terms and conditions of "Bidding 

Documents" may lead to rejection of bid. GGPL will accept bids based on 

terms & conditions of "Bidding Documents" only. Bidder may note GGPL will 

determine the substantial responsiveness of each bid to the Bidding Documents 

pursuant to provision contained in clause 29 of ITB. For purpose of this, a 

substantially responsive bid is one which conforms to all terms and conditions 

of the Bidding Documents without deviations or reservations. GGPL's 

determination of a bid's responsiveness is based on the content of the bid itself 

without recourse to extrinsic evidence. GGPL reserves the right to raise 

technical and/or commercial query(s), if required, may be raised on the 

bidder(s). The response(s) to the same shall be in writing, and no change in the 

price(s) or substance of the bids shall be sought, offered or permitted. The 

substance of the bid includes but not limited to prices, completion, scope, 
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technical specifications, etc. Bidders are requested to not to take any 

deviation/exception to the terms and conditions laid down in this "Tender 

Documents", and submit all requisite documents as mentioned in this "Tender 

Documents", failing which their offer will be liable for rejection. If a bidder 

does not reply to the queries in the permitted time frame then its bid shall be 

evaluated   based on the documents available in the bid. 
 

19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the 

following clauses of Tender document shall lead to summarily rejection of Bid: 

(a) Firm Price 

(b) Earnest Money Deposit / Bid Security 

(c) Specifications & Scope of Work  

(d) Schedule of Rates / Price Schedule / Price Basis 

(e) Duration / Period of Contract/ Completion schedule 

(f) Period of Validity of Bid 

(g) Price Reduction Schedule  

(h) Contract Performance Security   

(i) Guarantee / Defect Liability Period   

(j) Arbitration / Resolution of Dispute/Jurisdiction of Court 

(k) Force Majeure & Applicable Laws 

(l)     Integrity Pact, if Applicable  

(m) Any other condition specifically mentioned in the tender document 

elsewhere that non-compliance  of the clause lead to rejection of bid 
 

Note:Further, it is once again reminded not to mention any condition in the Bid 

which is contradictory to the terms and conditions of Tender document. 

 

20 E-PAYMENT 
  

Godavari Gas Private Limited has initiated payments to Suppliers and 

Contractors electronically, and to facilitate the payments electronically through 

'e-banking'. The successful bidder should give the details of his bank account 

as per the bank mandate form.  
 

[D] – SUBMISSION OF BIDS 

 

21 SUBMISSION, SEALING AND MARKING OF BIDS  
 

21.1 In case of e-tendering, bids shall be submitted through e-tender mode in the 

manner specified elsewhere in tender document. No Manual/ Hard Copy 

(Original) offer shall be acceptable.  
 

21.2 In case of manual tendering bid must be submitted in sealed envelope. If the 

envelope is not sealed & marked as per Clause No. 11 of ITB, the employer 

will assume no responsibility for misplacement or pre-mature opening of the 

bid. 
 

21.3 All the bids shall be addressed to the owner at address specified in IFB. 
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21.4 Bids submitted under the name of 

AGENT/CONSULTANT/REPRESENTATIVE/RETAINER/ASSOCIATE 

etc. on behalf of a bidder/affiliate shall not be accepted. 

 

22 DEADLINE FOR SUBMISSION OF BIDS 

 

22.1 In case of e-bidding, the bids must be submitted through e-tender mode not 

later than the date and time specified in the tender documents/BDS. 

 

22.2 In case of manual tendering EMD along with bid must be submitted within the 

due date & time. 
 

22.3 GGPL may, in exceptional circumstances and at its discretion, extend the 

deadline for submission of Bids (clause 9 of ITB refers). In which case all 

rights and obligations of GGPL and the Bidders, previously subject to the 

original deadline will thereafter be subject to the deadline as extended. Notice 

for extension of due date of submission of bid will be uploaded on GGPL‟s 

website/ communicated to the bidders.  
 

23 LATE BIDS 

 

23.1 Any bids received after the notified date and time of closing of tenders will be 

treated as late bids.  
 

23.2 In case of e-tendering, e-tendering system of GGPL shall close immediately 

after the due date for submission of bid and no bids can be submitted 

thereafter.  
 

In case of manual tendering, bids received by GGPL after the due date for 

submission of bids shall not be considered. Such late bids shall be returned to 

the bidder within “10 days” in „unopened conditions‟. The EMD of such 

bidders shall be returned along with the un-opened bid. In case of e-tendering, 

where the bid bond/physical documents has been received but the bid is not 

submitted by the bidder in the e-tendering portal, such bid bond/ physical 

documents shall be returned immediately.    
 

23.3 Unsolicited Bids or Bids received to address other than one specifically 

stipulated in the tender document will not be considered for 

evaluation/opening/award if not received to the specified destination within 

stipulated date & time. 
 

24 MODIFICATION AND WITHDRAWAL OF BIDS 
 

24.1 Modification and withdrawal of bids shall be as follows:- 

 

24.1.1 IN CASE OF E- TENDERING 

 The bidder may withdraw or modify its bid after bid submission but before the 

due date and time for submission as per tender document.  
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24.1.2 IN CASE OF MANUAL BIDDING 

 The bidder may withdraw or modify its bid after bid submission but before the 

due date for submission as per tender document provided that the written 

notice of the modification/ substitution/ withdrawal in received by GGPL prior 

to the deadline for submission of bid. 
 

24.2 The modification shall also be prepared, sealed, marked and dispatched in 

accordance with the provisions of the clause 11 & 22 of ITB with relevant 

„Cut-Out Slip‟ duly pasted and mentioning on top of the envelope as 

“MODIFICATION”. In case of withdrawal of bid, the Envelope containing 

withdrawal letter duly super scribing the envelope as “WITHDRAWAL” and 

“Tender Document number :….”/ communication regarding withdrawal of bid 

with “Tender Document number :….”/ must reach concerned dealing official 

of GGPL within Due date & Time of submission of Bid. No bid shall be 

modified/ withdrawn after the Due Date & Time for Bid submission. 
 

24.3 Any withdrawal/ modification/substitution of Bid in the interval between the 

Due Date & Time for Bid submission and the expiration of the period of bid 

validity specified by the Bidder in their Bid shall result in the Bidder‟s 

forfeiture of EMD pursuant to clause 16 of ITB and rejection of Bid. 
 

24.4 The latest Bid submitted by the Bidder shall be considered for evaluation and 

all other Bid(s) shall be considered to be unconditionally withdrawn. 
 

24.5 In case after price bid opening the lowest evaluated bidder (L1) is not awarded 

the job for any mistake committed by him in bidding or withdrawal of bid or 

modification of bid or varying any term in regard thereof leading to re-

tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall 

be debarred from participation in re-tendering of the same job(s)/item(s).  

Further, such bidder will be put on holiday for a period of six months after 

following the due procedure. 
 

25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 

OR ALL BIDS 
 

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding 

process and reject all Bids, at any time prior to award of Contract, without 

thereby incurring any liability to the affected Bidder or Bidders or any 

obligations to inform the affected Bidder or Bidders of the ground for GGPL's 

action. However, Bidder if so desire may seek the reason (in writing) for 

rejection of their Bid to which GGPL shall respond quickly. 
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 [E] – BID OPENING AND EVALUATION 
 

26 BID OPENING 

 

26.1 Unpriced Bid Opening : 
  

GGPL will open bids, in the presence of bidders‟ designated representatives 

who choose to attend, at date, time and location stipulated in the BDS.  The 

bidders‟ representatives, who are present shall sign a bid opening register 

evidencing their attendance.  
 

26.2 Priced Bid Opening: 
 

26.2.1 GGPL will open the price bids of those bidders who meet the qualification 

requirement and whose bids is determined to be technically and commercially 

responsive. Bidders selected for opening of their price bids shall be informed 

about the date of price bid opening. Bidders may depute their authorized 

representative to attend the bid opening.  The bidders‟ representatives, who are 

present shall sign a register evidencing their attendance and may be required to 

be present on a short notice.    
 

26.2.2 The price bids of those Bidders who were not found to be techno-commercially 

responsive shall not be opened in both manual tendering and e-tendering. In 

case of Manual Tender, the envelope containing Price Bid shall be returned 

unopened after opening of the price bids of techno-commercially responsive 

Bidders. 
 

26.3 In case of bids invited under the single bid system, bid shall be opened on the 

specified due date & time. 

 

27 CONFIDENTIALITY 
  

Information relating to the examination, clarification, evaluation and 

comparison of Bids, and recommendations for the award of a Contract, shall 

not be disclosed to Bidder(s) or any other persons not officially concerned with 

such process.  
 

28 CONTACTING THE EMPLOYER 
 

28.1 From the time of Bid opening to the time of award of Contract, if any Bidder 

wishes to contact the Employer on any matter related to the Bid, it should do so 

in writing. Information relating to the examination, clarification, evaluation & 

recommendation for award shall not be disclosed. 
 

28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid 

Evaluation', 'Bid Comparison', or 'Contract Award' decisions may result in the 

rejection of the Bidder's Bid and action shall be initiated as per procedure in 

this regard. 
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29 EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 

 

29.1 The owner‟s determination of a bid‟s responsiveness is based on the content of 

the bid only. Prior to the detailed evaluation of Bids, the Employer will 

determine whether each Bid:- 
 

(a) Meets the "Bid Evaluation Criteria"  of the Bidding Documents; 

(b) Has been properly signed; 

(c) Is accompanied by the required 'Earnest Money / Bid Security'; 

(d) Is substantially responsive to the requirements of the Bidding 

Documents; and 

(e) Provides any clarification and/or substantiation that the Employer may 

require to determine responsiveness pursuant to "ITB: Clause-29.2" 
 

29.2 A substantially responsive Bid is one which conforms to all the terms, 

conditions and specifications of the Bidding Documents without material 

deviations or reservations or omissions for this purpose employer defines the 

foregoing terms below:- 

a)  “Deviation” is departure from the requirement specified in the tender 

documents. 

b)  “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirement in the tender documents.  

c)  “Omission” is the failure to submit part or all of the information or 

documentation required in the tender document. 
 

29.3 A material deviation, reservation or omission is one that, 

 

a)   If accepted would, 

i)   Affect in any substantial way the scope, quality, or performance 

of the job as specified in tender documents. 

ii)  Limit, in any substantial way, inconsistent with the Tender 

Document, the Employer‟s rights or the tenderer‟s obligations 

under the proposed Contract. 

b) If rectified, would unfairly affect the competitive position of other 

bidders presenting substantially responsive bids. 

 

29.4 The employer shall examine all aspects of the bid to confirm that all 

requirements have been met without any material deviation, reservation or 

omission. 

 

29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and 

may not subsequently be made responsive by correction or withdrawal of the 

of material deviation, reservation or omission. 
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30 CORRECTION OF ERRORS 
 

30.1 Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer 

as follows: 
 

(i) When there is a difference between the rates in figures and words, the 

rate which corresponds to the amount worked out by the Bidder (by 

multiplying the quantity and rate) shall be taken as correct.  
 

(ii)  When the rate quoted by the Bidder in figures and words tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as 

correct and not the amount and the amount shall be re-calculated/ 

corrected accordingly.  
 

(iii)  When it is not possible to ascertain the correct rate, in the manner 

prescribed above, the rate as quoted in words shall be adopted and the 

amount worked out, for comparison purposes  
 

30.2 The amount stated in the bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors. If the bidder does not 

accept the corrected amount of bid, its bid will be rejected, and the bid security 

shall be forfeited. 
 

31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 
  

Not Applicable. All bids submitted must be in the currency specified at clause 

14 of ITB. 
 

32 EVALUATION AND COMPARISON OF BIDS 
  

Bid shall be evaluated as per evaluation criteria mentioned in Section-II of 

bidding documents. 
 

33 COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY 

OF THIS CLAUSE REFER BDS):- 
 

33.1 In the event of the time of completions of work getting delayed beyond the 

time schedule indicated in the bidding document plus a grace period equivalent 

to 1/5
th

 of the time schedule or 2 months whichever is more, due to reasons 

solely attributable to Employer, the Contractor shall be paid compensation for 

extended stay (ESC) to maintain necessary organizational set up and 

construction tools, tackles, equipment etc. at site of work. 

33.2 The bidder is required to specify the rate for ESC on per month basis in the 

“PRICE PART” of his bid, which shall be considered for loading on total 

quoted price during price bid evaluation. The loading shall be done of a period 

of 1/5
th

 of the time schedule or 1 month whichever is less. In case bidder does 

not indicate the rate for ESC in price part of his bid, it will be presumed that no 

ESC is required by the bidder and evaluation shall be carried out accordingly. 
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34 PURCHASE PREFERENCE 
  

Purchase preference to Central government public sector Undertaking and 

Micro and Small Enterprises (MSEs) shall be allowed as per Government 

instructions in vogue.  
 

[F] – AWARD OF CONTRACT  
 

35 AWARD 
 

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful 

Bidder whose Bid has been determined to be substantially responsive and has 

been determined as the lowest provided that bidder, is determined to be 

qualified to satisfactorily perform the Contract.  
  

36 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE 
 

36.1 Prior to the expiry of „Period of Bid Validity‟, Notification of Award for 

acceptance of the Bid will be intimated to the successful Bidder by GGPL 

either by Fax / E - mail /Letter or like means defined as the “Fax of Acceptance 

(FOA)”. The Contract shall enter into force on the date of FOA and the same 

shall be binding on GGPL and successful Bidder (i.e. Contractor/Service 

Provider).  The Notification of Award/FOA will constitute the formation of a 

Contract. The detailed Letter of Acceptance shall be issued thereafter 

incorporating terms & conditions of Tender Document, Corrigendum, 

Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any. 

GGPL may choose to issue Notification of Award in form of detailed Letter of 

Acceptance without issuing FOA and  in such case the Contract shall enter into 

force on the date of detailed Letter of Acceptance only. 
 

36.2 Contract period shall commence from the date of "Notification of Award" or as 

mentioned in the Notification of Award. The "Notification of Award" will 

constitute the formation of a Contract, until the Contract has been effected 

pursuant to signing of Contract as per "ITB: Clause-37".  
 

Upon the successful Bidder's / Contractor's furnishing of 'Contract 

Performance Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL 

will promptly discharge his 'Earnest Money / Bid Security', pursuant to "ITB: 

Clause-16" 
 

37 SIGNING OF AGREEMENT 
 

37.1 GGPL will award the Contract to the successful Bidder, who, within 'fifteen 

[15] days' of receipt of the same, shall sign and return the acknowledged copy 

to GGPL. 
 

37.2 The successful Bidder/Contractor shall be required to execute an 'Agreement' 

in the proforma given in this Bidding Document on a 'non-judicial stamp paper' 

of appropriate value [cost of the 'stamp-paper' shall be borne by the successful 

Bidder/Contractor] and of 'state' specified in Bidding Data Sheet (BDS)only, 
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within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the 

Tender by the successful Bidder/Contractor failure on the part of the successful 

Bidder/Contractor to sign the 'Agreement' within the above stipulated 

period,shall constitute sufficient grounds for forfeiture of EMD/Security 

Deposit. 
 

38 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT   
 

38.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance 

from GGPL, the successful bidder shall furnish the Contract Performance 

Security (CPS) in accordance with of General Conditions of the Contract. The 

CPS shall be in the form of either Banker‟s Cheque or Demand Draft or Bank 

Guarantee or Letter of Credit and shall be in the currency of the 

Contract.However, CPS shall not be applicable in cases where in the order 

value as specified in Notification of Award is less than INR 5 Lakh (exclusive 

of taxes & duties). 
 

38.2 The contract performance security shall be for an amount equal to specified in 

Bidding Data Sheet (BDS)towards faithful performance of the contractual 

obligations and performance of equipment. For the purpose of CPS, 

Contract/order value shall be exclusive ofGST (CGST & SGST/UTGST or 

IGST)to be reimbursed by the Owner. 
 

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a 

branch of an International bank situated in India and registered with Reserve 

bank of India as scheduled foreign bank in case of Indian bidder as well as 

foreign bidder. However, in case of bank guarantees from banks other than the 

Nationalized Indian banks, the bank must be a commercial bank having net 

worth in excess of Rs 100 crores and a declaration to this effect should be 

made by such commercial bank either in the Bank Guarantee itself or 

separately on its letterhead. This bank guarantee shall be valid for a period as 

three months beyond the DLP specified in Bid Data Sheet. 
 

38.3 Failure of the successful bidder to comply with the requirements of this article 

shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the EMD.  

38.4 The CPS has to cover the entire contract value including extra works/services 

also. As long as the CPS submitted at the time of award take cares the extra 

works/ services executed and total executed value are within the awarded 

contract price, there is no need for additional CPS. As soon as the total 

executed value is likely to burst the ceiling of awarded contract price, the 

contractor should furnish additional CPS.   
 

 

39 PROCEDURE FOR ACTION IN CASE CORRUPT/ 

FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES 
 

39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices 

is enclosed at Annexure-I. 
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39.2 The Fraud Prevention Policy document is available on GAIL‟s website 

(www.gailonline.com) 
 

39.3 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF 

BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ 

CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE 

PRACTICES 
 

Notwithstanding anything contained contrary in GCC and other "CONTRACT 

DOCUMENTS", in case it  is found that the Vendors/ Suppliers / 

Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at 

the time of bidding, during execution of the contract etc., and/or on other 

grounds as mentioned in GAIL‟s “Procedure for action in case 

Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-I), the 

contractor/bidder shall be banned (in terms of aforesaid procedure) from the 

date of issuance of such order by GGPL., to such Vendors/ Suppliers / 

Contractors/Bidders/ Consultants. 

 

 The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees 

that in such cases where  Vendor/ Supplier / Contractor/ Bidder/Consultant has 

been banned (in terms of  aforesaid procedure) from the date of issuance of 

such order by GAIL/ GGPL (India) Limited, such decision of GAIL/ GGPL 

(India) Limited shall be final and binding on such Vendor/ Supplier / 

Contractor/ Bidder/Consultant and the „Arbitration clause‟ in the GCC and 

other "CONTRACT DOCUMENTS"  shall not be applicable for any 

consequential issue /dispute arising in the matter. 
 

40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISES 
 

40.1 Following provision has been incorporated in tender for MSEs, in line with 

notification of Government of India, vide Gazette of India No. 503 dated 

26.03.2012 proclaiming the Public Procurement Policy on procurement of 

goods, works and services from Micro and Small Enterprises (MSEs)  

 

i) Issue of tender document to MSEs free of cost. 

ii) Exemption to MSEs from payment of EMD/Bid Security. 

iii) In Tender participating Micro and Small Enterprises quoting price 

within the price band of L1 + 15% shall also be allowed to supply a 

portion of requirement by bringing down their prices to L1 price in a 

situation where L1 price is from someone other than a micro and small 

enterprise and such micro and small enterprises shall be allowed to 

supply upto 25% of the total tendered value. In case of more than one 

such Micro and Small Enterprises, the supply shall be shared 

proportionately (to tendered quantity). Further, out of above 25%, 5% 

(20% of 25%) shall be reserved for MSEs owned by SC/ST 

http://www.gailonline.com/
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entrepreneurs. Further, 3% shall be reserved for MSEs owned by women 

within above 25% reservation. The respective quota(s) shall be 

transferred to other MSEs in case of non-availability of MSEs owned by 

SC/ST entrepreneurs/ MSEs owned by women. 

 

Further, the definition of MSEs owned by Women shall be as per the 

definition for MSEs owned by SC/ST Enterpreneurs. 

 

The quoted prices against various items shall remain valid in case of 

splitting of quantities of the items above. 

 

In case tendered item is non-splitable or non- dividable (specified in Bid 

Data Sheet) , MSE quoting lowest price  within price band L1 ( other 

than MSE) + 15% , may be awarded for full/ complete supply of total 

tendered  value subject to matching of  L1 price.  

 

40.2 The MSEs owned by SC/ST entrepreneurs shall mean:- 

 

a) In case of proprietary MSE, Proprietor(s) shall be SC/ST.  

b) In case of partnership MSE, the SC/ST partners shall be holding atleast 

51% share in the unit 

c) In case of private Limited Companies, at least 51%share is held by 

SC/ST. If the MSE is owned by SC/ST entrepreneurs, the bidder shall 

furnish appropriate documentary evidence in this regard. 

 

The MSE(s) owned by Women shall mean:- 

a) In case of proprietary MSE, Proprietor(s) shall be Women.  

b) In case of partnership MSE, the Women partners shall be holding atleast 

51% share in the unit. 

c) In case of private Limited Companies, at least 51% share is held by 

Women. If the MSE is owned by Women Entrepreneurs, the bidder shall 

furnish appropriate documentary evidence in this regard. 

40.3 In case bidder is a Micro or Small Enterprise under the Micro, Small and 

Medium Enterprises Development Act, 2006, the bidder shall submit the 

following : 

 

a) Documentary evidence that the bidder is a Micro or Small Enterprises 

registered with District Industries Centers or Khadi and Village 

Industries National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of 

Micro, Small and Medium Enterprises or UdyogAadhaar Memorandum.  

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish 

appropriate documentary evidence in this regard.  
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The above documents submitted by the bidder shall be duly certified by the 

Chartered Accountant (not being an employee or a Director or not having any 

interest in the bidder‟s company/firm) and notary public with legible stamp. 
 

If the bidder does not provide the above confirmation or appropriate document 

or any evidence, then it will be presumed that they do not qualify for any 

preference admissible in the Public Procurement Policy (PPP) 2012. 
 

Further, MSEs who are availing the benefits of the Public Procurement Policy 

(PPP) 2012 get themselves registered with MSME Data Bank being operated 

by NSIC, under SME Division, M/o MSME, in order to create proper data base 

of MSEs which are making supplies to CPSUs.  
 

40.4 If against an order placed by GGPL, successful bidder(s) (other than 

Micro/Small Enterprise) is procuring material/services from their sub-vendor 

who is a Micro or Small Enterprise  registered with District Industries Centers 

or Khadi and Village Industries Commission or Khadi and Village Industries 

Board or Coir Board or National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of Micro, 

Small and Medium Enterprises with prior consent in writing of the purchasing 

authority/Engineer-in-charge, the details like Name, Registration No., Address, 

Contact No. details of material & value of procurement made, etc. of such 

Enterprises shall be furnished by the successful bidder at the time of 

submission of invoice/Bill.  
 

40.5 The benefit of policy are not extended to the traders/dealers/ 

Distributors/Stockiest/Wholesalers. 
 

41 AHR ITEMS 

In item rate contract where the quoted rates for the items exceed 50% of the 

estimate rates, such items will be considered as Abnormally High Rates (AHR) 

items and payment of AHR items beyond the SOR stipulated quantities shall be 

made at the lowest amongst the following rates: 
 

I) Rates as per SOR, quoted by the Contractor/Bidder. 
 

II) Rate of the item, which shall be derived as follows: 
 

a. Based on rates of Machine and labour as available from the 

contract (which includes contractor‟s supervision, profit, 

overheads and other expenses). 

b. In case rates are not available in the contract, rates will be 

calculated based on prevailing market rates of machine, material 

and labour plus 15% to cover contractor‟s supervision profit, 

overhead & other expenses. 

42 VENDOR  PERFORMANCE EVALUATION 

 Shall be as stipulated Annexure II to ITB herewith. 
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43 INCOME TAX & CORPORATE TAX 

43.1 Income tax deduction shall be made from all payments made to the contractor 

as per the rules and regulations in force and in accordance with the Income Tax 

Act prevailing from time to time. 
 

43.2 Corporate Tax liability, if any, shall be to the contractor‟s account. 
 

43.3 Work Contract tax/ GST as may be applicable shall be deducted as per trade 

tax. 

43.4 TDS, wherever applicable, shall be deducted as per applicable act/law/rule. 
 

43.4 MENTIONING OF PAN NO. IN INVOICE/BILL  

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN 

no. is mandatory for procurement of goods / services/works/consultancy 

services exceeding Rs. 2 Lacs per transaction.  
 

Accordingly, supplier/ contractor/ service provider/ consultant should mention 

their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. 

As provided in the notification, in case supplier/ contractor/ service provider/ 

consultant do not have PAN no., they have to submit declaration in Form 60 

along with invoice/ bill for each transaction.    
 

Payment of supplier/ contractor / service provider/ consultant shall be 

processed only after fulfillment of above requirement 
 

44. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC 

ENTERPRISE AND ANOTHER 
In the event of any dispute or difference relating to the interpretation and 

application of the provisions of the contracts, such dispute or difference shall 

be referred by either party for Arbitration to the sole Arbitrator in the 

Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The 

Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator 

under this clause. The award of the Arbitrator shall be binding upon the parties 

to the dispute, provided, however, any party aggrieved by such award may 

make a further reference for setting aside or revision of the award to the Law 

Secretary, Department of Legal Affairs, Ministry of Law & Justice, 

Government of India. Upon such reference the dispute shall be decided by the 

Law Secretary or the Special Secretary / Additional Secretary, when so 

authorized by the Law Secretary, whose decision shall bind the Parties finally 

and conclusively.  The parties to the dispute will share equally the cost of 

arbitration as intimated by the Arbitrator. 
 

45  DISPUTE RESOLUTION (ADDENDUM TO  PROVISION REGARDING 

APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC) 
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45.1 GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity 

with supplementary to Part – III of the Indian Arbitration and Conciliation Act 

1996 for speedier, cost effective and amicable settlement of disputes through 

conciliation. A copy of the said rules made available on GAIL‟s web site 

www.gailonline.com for reference. Unless otherwise specified, the matters 

where decision of the Engineer-in-Charge is deemed to be final and binding as 

provided in the Agreement and the issues/disputes which cannot be mutually 

resolved within a reasonable time, all disputes shall be settled in accordance 

with the Conciliation Rules 2010. 
 

45.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst 

the Parties arising under/out of/in connection with this contract shall be settled 

in accordance with the aforesaid rules. 

45.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other 

Party (ies) in writing about such a dispute(s) / difference(s) / issue(s) between / 

amongst the Parties and that such a Party wishes to refer the 

dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for 

Conciliation shall contain sufficient information as to the 

dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully 

informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of 

monetary claim, if any, and apparent cause(s) of action. 

45.4 Conciliation proceedings commence when the other Party(ies) accept(s) the 

invitation to conciliate and confirmed in writing. If the other Party (ies) 

reject(s) the invitation, there will be no conciliation proceedings. 
 

45.5 If the Party initiating conciliation does not receive a reply within thirty days 

from the date on which he/she  sends the invitation, or within such other period 

of time as specified in the invitation, he/she may elect to treat this as a rejection 

of the invitation to conciliate. If he/she so elects, he/she shall inform the other 

Party(ies) accordingly. 
 

45.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt 

to settle such dispute(s) amicably under Part-III of the Indian Arbitration and 

Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It 

would be only after exhausting the option of Conciliation as an Alternate 

Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration. 

For the purpose of this clause, the option of „Conciliation‟ shall be deemed to 

have been exhausted, even in case of rejection of „Conciliation‟ by any of the 

Parties. 

45.7 The cost of Conciliation proceedings including but not limited to fees for 

Conciliator(s), Airfare, Local Transport, Accommodation, cost towards 

conference facility etc. shall be borne by the Parties equally. 
 

45.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same 

during the pendency of Conciliation proceedings. The Settlement Agreement, 

as and when reached/agreed upon, shall be signed between the Parties and 
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Conciliation proceedings shall stand terminated on the date of the Settlement 

Agreement. 
 

46.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND 

MATERIALS PROVIDERS) 
 

INAM-Pro (Platform for infrastructure and materials providers) is a web based 

platform for infrastructure provides and materials suppliers and was developed 

by Ministry of Road Transport and Highways (MoRT&H)  with a view to 

reduce project execution delays on account of supply shortages and inspire 

greater confidence in contractors to procure cement to start with directly from 

the manufacturers. Presently, numerous cement companies are registered in the 

portal and offering cement for sale on the portal with a commitment period of 3 

years. These companies have bound themselves by ceiling rates for the entire 

commitment period, wherein they are allowed to reduce or increase their 

cement rates any number of times within the ceiling rate, but are not permitted 

to exceed the said ceiling rate.  
 

MoRT&H is expanding the reach of this web-portal by increasing both the 

product width as well as the product depth. They are working on incorporating 

60 plus product categories. The product range will span from large machineries 

like Earth Movers and Concrete Mixers, to even the smallest items like road 

studs. MoRT&H intend to turn it into a portal which services every 

infrastructure development related need of a modern contractor. 
 

GGPL‟s contractors may use this innovative platform, wherever applicable. 

The usage of web – Portal is a completely voluntary exercise. The platform, 

however, can serve as a benchmark for comparison of offered prices and 

products. 
 

47 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL 

MEANS 

To promote cashless transactions, the onward payments by Contractors to their 

employees, service providers, sub-contractors and suppliers may be made 

through Cards and Digital means to the extent possible 
 

48  CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS 

OF THE SOCIETY 
 

While engaging the contractual manpower, Contractors are required to make 

efforts to provide opportunity of employment to the people belonging to 

Scheduled Castes and weaker sections of the society also in order to have a   

fair representation of these sections. 

49.     QUARTERLY CLOSURE OF THE CONTRACT(FOR 

APPLICABILITY OF THIS CLAUSE REFER BDS):- 
 

During execution of contracts/orders, various issues may arise. In order to 

timely detect and to address the contractual issue (s) during the execution of 
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contracts, GGPL has introduced a mechanism of quarterly closure of the 

contract, under which all the issues related to the contract execution will be 

monitored on quarterly basis for resolution. 
 

Vendors/Contractors are required to co-operate with EIC for proper 

implementation of this mechanism for smooth execution of the contract.” 
 

=================== X ================== 



 

 

 

 

TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03» 
-------------------------------------------------------------------------------------------------------------------------------------- 

46 
 
 

 

Annexure-I 
 

PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
 

A Definitions: 
 

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly 

or indirectly, anything of value to improperly influence the actions in selection 

process or in contract execution. 
 

“Corrupt Practice” also includes any omission for misrepresentation that may 

mislead or attempt to mislead so that financial or other benefit may be obtained 

or an obligation avoided. 

A2 “Fraudulent Practice” means and include any act or omission committed by a 

agency or with his connivance or by his agent by misrepresenting/ submitting 

false documents and/ or false information or concealment of facts or to deceive 

in order to influence a selection process or during execution of contract/ order. 
 

A3 “Collusive Practice amongst bidders (prior to or after bid submission)”  means a 

scheme or arrangement designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open 

competition.  

A.4 “Coercive practice” means impairing or harming or  threatening to impair or 

harm  directly or indirectly, any agency or its property to influence the 

improperly actions of an agency, obstruction of any investigation or auditing of 

a procurement process. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as 

“Agency” 
 

A.6 ”Appellate Authority” shall mean Committee of Directors consisting of Director 

(Finance) and Director (BD) for works centers under Director (Projects). For all 

other cases committee of Directors shall consist of Director (Finance) & 

Director (Projects).  

A.7   “Competent Authority” shall mean the authority, who is competent to take final 

decision for Suspension of business dealing with an Agency/ (ies) and Banning  

of business dealings with Agency/ (ies) and shall be the “Director” concerned. 

A.8 “Allied Agency” shall mean all the concerns within the sphere of effective 

influence of banned/ suspended agencies. In determining this, the following 

factors may be taken into consideration:   
 

(a) Whether the management is common; 

(b) Majority interest in the management is held by the partners or directors 

of banned/ suspended firm.  

(c ) substantial or majority shares are owned by banned/ suspended agency 

and by virtue of this it has a controlling voice.  
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A.9 “Investigating Agency” shall mean any department or unit of GAIL 

investigating into the conduct of Agency/ party and shall include the Vigilance 

Department of the GAIL/ GGPL, Central Bureau of Investigation, State Police 

or any other agency set up by the Central or state government having power to 

investigate. 

 

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ 

coercive practice  

 

B.1 Irregularities noticed during the evaluation of the bids :  

 

If it is observed during bidding process/ bids evaluation stage that a bidder has 

indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such 

Bidder (s)   shall be rejected and its Earnest Money Deposit (EMD) shall be 

forfeited.  
 

Further, such agency shall be banned for future business with GGPL for a 

period specified in para B 2.2 below from the date of issue of banning order. 
 

B.2 Irregularities noticed after award of contract 
 

 (i) During execution of contract: 

 

If an agency, is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, during execution of contract, the agency 

shall be banned for future business with GGPL for a period specified in 

para B 2.2 below from the date of issue of banning order.    

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive 

practices is observed, shall be suspended with immediate effect by 

Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service 

and payment etc. will be suspended. The action shall be initiated for 

putting the agency on banning.  
 

After conclusion of process, the order (s)/ contract (s) where it is 

concluded that such irregularities have been committed shall be 

terminated and Contract cum Performance Bank Guarantee (CPBG)/ 

Contract Performance Security(CPS) submitted by agency against such 

order (s)/ contract (s) shall also be forfeited. The amount that may have 

become due to the contractor on account of work already executed by 

him shall be payable to the contractor and this amount shall be subject to 

adjustment against  any amounts due from the contractor under the 

terms of the contract. 
 

No risk and cost provision will be enforced in such cases.  
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(ii) After execution of contract and during Defect liability period 

(DLP)/ Warranty/Guarantee Period:   
 

If an agency is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, after execution of contract and during DLP/ 

Warranty/Guarantee Period,   the agency  shall be banned for future 

business with GGPL for a period specified in para B 2.2 below from the 

date of issue of banning order.    
 

Further, the Contract cum Performance Bank Guarantee 

(CPBG)/Contract Performance Security (CPS) submitted by agency 

against such order (s)/ contract (s) shall be forfeited.  
 

(iii) After expiry of  Defect liability period (DLP)/ Warranty/Guarantee 

Period   
 

If an agency is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, after expiry of  Defect liability period 

(DLP)/ Warranty/Guarantee Period,   the agency  shall be banned for 

future business with GGPL for a period specified in para B 2.2 below 

from the date of issue of banning order.    
 

B.2.2 Period of Banning 
 

Banning period shall be reckoned from the date of banning order and shall be 3 

years. 
 

In exceptional cases where the act of vendor/ contractor is a threat to the 

National Security, the banning shall be for indefinite period.  
 

C Effect of banning on other ongoing contracts/ tenders 
 

C.1 If an agency is put on Banning, such agency should not be considered in 

ongoing tenders/future tenders.   

C.2 However, if such an agency is already executing other order (s)/ contract (s) 

where no corrupt/fraudulent/ collusive/coercive practice is found, the agency 

should be allowed to continue till its completion without any further increase in 

scope except those incidental to original scope mentioned in the contract.  

C.3 If an agency is put on the Banning List during tendering and no irregularity is 

found in the case under process: 

C.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the 

bid submitted by the agency shall be ignored.  

C.3.2  after opening Technical bid but before opening the Price bid, the Price bid of 

the agency shall not be opened and BG/EMD submitted by the agency shall be 

returned to the agency. 

 C.3.3  after opening of price, BG/EMD made by the agency shall be returned; the 

offer of the agency shall be ignored & will not be further evaluated. If the 

agency is put on banning list for fraud/ mis-appropriation of facts committed in 

the sametender/other tender where errant agency emerges as the lowest (L1), 

then such tender shall also be cancelled and re-invited.  
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D. Procedure for Suspension of Bidder 

 

  D.1 Initiation of Suspension  

 

Action for suspension business dealing with any agency/(ies) shall be initiated 

by Corporate C&P Department when 

 

(i) Corporate Vigilance Department based on the fact of the case gathered 

during investigation by them recommend for specific immediate action 

against the agency. 
 

(ii) Corporate Vigilance Department based on the input from Investigating 

agency, forward for specific immediate action against the agency. 
 

(iii) Non performance of Vendor/Supplier/Contractor/Consultant leading to 

termination of Contract/ Order. 
 

  D.2     Suspension Procedure:  
 

D.2.1     The order of suspension would operate initially for a period not more than 

six months and is to be communicated to the agency and also to Corporate 

Vigilance Department. Period of suspension can be extended with the 

approval of the Competent Authority by one month at a time with a ceiling 

of six months pending a conclusive decision to put the agency on banning 

list.  
 

D.2.2     During the period of suspension, no new business dealing may be held with 

the agency. 
 

D.2.3     Period of suspension shall be accounted for in the final order passed for 

banning of business with the agency. 
 

D.2.4  The decision regarding suspension of business dealings should also be 

communicated to the agency. 
 

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds 

which can result in banning of business dealings, proposal for issuance of 

suspension order and show cause notice shall be put up to the Competent 

Authority.  The suspension order and show cause notice must include that 

(i) the agency is put on suspension list and (ii) why action should not be 

taken for banning the agency for future business from GGPL. 
 

The competent authority to approve the suspension will be same as that for 

according approval for banning.  
 

D 3      Effect of Suspension of business:   
 

      Effect of suspension on other on-going/future tenders will be as under: 
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D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the 

name of agency appears in the Suspension List. 
 

D.3.2 If an agency is put on the Suspension List during tendering: 
 

D.3.2.1   after issue of the enquiry /bid/tender but before opening of Technical bid, 

the bid submitted by the agency shall be ignored.  
 

D.3.2.2   after opening Technical bid but before opening the Price bid, the Price bid 

of the agency shall not be opened and BG/EMD submitted by the agency 

shall be returned to the agency. 
 

 D.3.2.3  after opening of price, BG/EMD made by the agency shall be returned; the 

offer of the agency shall be ignored & will not be further evaluated. If the 

agency is put on Suspension list for fraud/ mis-appropriation of facts 

conducted in the sametender/other tender where errant agency emerges as 

the lowest (L1), then such tender shall also be cancelled and re-invited.  
 

D.3.3  The existing contract (s)/ order (s) under execution shall continue. 
 

D.3.4 Tenders invited for procurement of goods, works and services shall have 

provision that the bidder shall submit a undertaking to the effect that (i) 

neither the bidder themselves nor their allied agency/(ies) are on banning 

list of GAIL/ GGPL or  the Ministry of Petroleum  and Natural Gas and (ii)  

bidder is not banned by any Government department/ Public Sector. 
  

F. Appeal against the Decision of the Competent Authority:  
 

F.1 The agency may file an appeal against the order of the Competent Authority for 

putting the agency on banning list. The appeal shall be filed to Appellate 

Authority. Such an appeal shall be preferred within one month from the of 

receipt of banning order.  
 

F.2 Appellate Authority would consider the appeal and pass appropriate order 

which shall be communicated to the party as well as the Competent Authority.  
 

F.3 Appeal process may be completed within 45 days of filing of appeal with the 

Appellate Authority.  
 

G. Wherever there is contradiction with respect to terms of „Integrity pact‟ , GCC 

and „Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive 

Practice‟, the provisions of „Procedure for action in case of Corrupt/Fraudulent/ 

Collusive/Coercive Practice‟ shall prevail. 
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Annexure-II 
 

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ 

SUPPLIERS/ CONTRACTORS/ CONSULTANTS 
 

1.0 OBJECTIVE 
 

 The objective of Evaluation of Performance aims to recognize, and develop 

reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently 

meet or exceed expectations and requirements.  
 

 The purpose of this procedure is to put in place a system to monitor 

performance of Vendors/ Suppliers/Contractors/ Consultants associated with 

GGPL in Projects and in O&M so as to ensure timely completion of various 

projects, timely receipt of supplies including completion of works & services 

for operation and maintenance of operating plants and quality standards in all 

respects. 
 

2.0 METHODOLOGY 
 

 i) Preparation of Performance Rating Data Sheet 

 

 Performance rating data Sheet for each and every Vendor/ 

Supplier/Contractor/ Consultant for all orders/Contracts with a value of 

Rs. 7 Lakhs and above is recommended to be drawn up.  These data 

sheets are to be separately prepared for orders/ contracts related to 

Projects and O&M.  Format, Parameters, Process, responsibility for 

preparation of Performance Rating Data Sheet are separately mentioned.  
 

 ii) Measurement of Performance 
 

 Based on the parameters defined in Data Sheet, Performance of 

concerned Vendor/ Supplier/Contractor/ Consultant would be computed 

and graded accordingly.  The measurement of the performance of the 

Party would be its ability to achieve the minimum scoring of 60% points 

in the given parameters.  
 

 iii) Initiation of Measures: 
   

 Depending upon the Grading of Performance, corrective measures 

would be initiated by taking up the matter with concerned Vendor/ 

Supplier/Contractor/ Consultant.  Response of Vendor/ 

Supplier/Contractor/ Consultant would be considered before deciding 

further course of action. 
 

 iv) Implementation of Corrective Measures: 
 

 Based on the response of Vendor/ Supplier/Contractor/ Consultant, 

concerned Engineer-in-Charge for the Projects and/or OIC in case of 

O&M would recommend for continuation or discontinuation of such 

party from the business of GGPL.   
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v) Orders/contracts placed on Proprietary/OEM basis for O&M will be 

evaluated and, if required, corrective action will be taken for 

improvement in future. 
 

3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ 

SUPPLIERS/ CONTRACTORS/ CONSULTANTS 
 

3.1 FOR PROJECTS 
 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ 

Consultants in case of PROJECTS shall be done immediately with 

commissioning of any Project. 
 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-

charge shall prepare a Performance Rating Data Sheet (Format at 

Annexure-1) for all Orders and Contracts. 
 

iii) Depending upon the Performance Rating, following action need to be 

initiated by Engineer-in-charge/Project-in-charge: 

   

Sl.No. Performance 

Rating 

Action 

1 POOR Seek explanation for Poor 

performance 

2 FAIR Seek explanation for Fair performance 

3 GOOD Letter to the concerned for improving 

performance in future 

4 VERY GOOD No further action 

 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 

examined.  In case of satisfactory reply, Performance Rating data Sheet 

to be closed with a letter to the concerned for improving performance in 

future. 
 

v) When no reply is received or reasons indicated are unsatisfactory, the 

following actions need to be taken: 

 

  A) Where Performance rating is “POOR”: 
 

Recommend such defaulting Vendor/ Supplier/Contractor/ 

Consultant for putting on Holiday for a period from one to three 

years as given below:  
 

(i) Poor Performance due to reasons other than Quality : One 

Year  

(ii) Poor Performance on account of Quality (if any mark 

obtained against Quality parameter is less than 30):  Two 

Years 
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(iii) Poor Performance leading to termination of contract or 

Offloading of contract due to poor performance solely 

attributable to Vendor/ Supplier/Contractor/ Consultant or 

Repeated Offence: Three Years 
 

Non performance of a Vendor/Supplier/Contractor/Consultant 

leading to termination of Contract/ Order, such Vendor/ Supplier/ 

Contractor/Consultant are also to be considered for Suspension.  
 

In all such cases, concerned site will put up recommendation for 

issuance of SCN and putting the party on suspension list as per 

process defined for suspension in “Procedure for Action in case 

of Corrupt/ Fraudulent/ Collusive/ Coercive Practices” 

 

  (B) Where Performance rating is “FAIR”: 

 

Recommend for issuance of warning to such defaulting Vendor/ 

Supplier/Contractor/ Consultant to improve their performance. 

 

3.2      FOR CONSULTANCY JOBS 

 

 Monitoring and Evaluation of consultancy jobs will be carried out in the same 

way as described in para 3.1 for Projects. 

 

3.3 FOR OPERATION & MAINTENANCE 

 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ 

Consultants in case of Operation and Maintenance shall be done 

immediately after execution of order/ contract.  

 

ii) After execution of orders a Performance Rating Data Sheet (Format at 

Annexure-2) shall be prepared for Orders by Site C&P and for 

Contracts/Services by respective Engineer-In-Charge. 

 

iii) Depending upon Performance Rating, following action need to be 

initiated by Site C&P:  
  

Sl. No. Performance 

Rating 

Action 

 

1 POOR Seek explanation for Poor 

performance  

2. FAIR Seek explanation for Fair 

performance 

3 GOOD Letter to the concerned for 

improving performance in future. 

4 VERY GOOD No further action 
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iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 

examined. In case of satisfactory reply, Performance Rating data Sheet 

to be closed with a letter to the concerned for improving performance in 

future.  
 

v) When no reply is received or reasons indicated are unsatisfactory, the 

following actions need to be taken: 
 

  A) Where performance rating is “POOR” 

 

Recommend such defaulting Vendor/Supplier/Contractor/ 

Consultant for putting on Holiday for a period from one to three 

years as given below:  
 

(i) Poor Performance due to reasons other than Quality : One 

Year  

(ii) Poor Performance on account of Quality (if any mark 

obtained against Quality parameter is less than 30):  Two 

Years 

(iv) Poor Performance leading to termination of contract or  

Offloading of contract due to poor performance solely 

attributable to Vendor/Supplier/Contractor/Consultant or  

Repeated Offence: Three Years 
 

Non-performance of a Vendor/Supplier/Contractor/Consultant 

leading to termination of Contract/ Order such Vendor/ Supplier/ 

Contractor/Consultant are also to be considered for Suspension.  
 

In all such cases, concerned site will put up recommendation for 

issuance of SCN and putting the party on suspension list as per 

process defined for suspension in “Procedure for Action in case 

of Corrupt/ Fraudulent/ Collusive/ Coercive Practices” 
 

  (B) Where Performance rating is “FAIR” 
 

 Recommend for issuance of warning to such defaulting 

Vendors/Contractors/Consultants to improve their performance. 
 

4.0 EXCLUSIONS: 

 The following would be excluded from the scope of evaluation of performance 

of Vendors/ Suppliers/Contractors/ Consultants: 

 i) Orders/Contracts below the value of Rs. 7 Lakhs. 

 ii) One time Vendor/ Supplier/Contractor/ Consultant. 

 iii) Orders for Misc./Administrative items/ Non stock Non valuated items. 
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 However, concerned Engineer-in-Charge /OICs will continue to monitor such 

cases so as to minimize the impact on Projects/O&M plants due to non 

performance of Vendors/ Suppliers/Contractors/ Consultants in all such cases. 

5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
 

5.1 An order for Holiday passed for a certain specified period shall deemed to have 

been automatically revoked on the expiry of that specified period and it will not 

be necessary to issue a specific formal order of revocation. 
 

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due 

to quality, and new order is placed on bidder after  restoration of Vendor/ 

Supplier/Contractor/ Consultant, such order will be properly monitored during 

execution stage by the concerned site.  

 

6.0 EFFECT OF HOLIDAY 
 

6.1  If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 

Supplier/Contractor/ Consultant should not be considered in ongoing 

tenders/future tenders.   
 

6.2  However, if such Vendor/ Supplier/Contractor/ Consultant is already executing 

any other order/ contract and their performance is satisfactory in terms of the 

relevant contract, should be allowed to continue till its completion without any 

further  increase in scope except those incidental to original scope mentioned in 

the contract. In such a case CPBG will not be forfeited and payment will be 

made as per provisions of concerned contract.  However, this would be without 

prejudice to other terms and conditions of the contract.  

 

6.3.  Effect on other ongoing tendering:  

 

6.3.1  After issue of the enquiry /bid/tender but before opening of Technical bid, the 

bid submitted by the party shall be ignored.  

 

6.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the 

party shall not be opened and BG/EMD submitted by the party shall be 

returned to the party. 

 

6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer 

of the party shall be ignored & will not be further evaluated. If errant party 

emerges as the lowest (L1), then such tender shall also be cancelled and re-

invited.  

 

7.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per 

the procedure, the holding company, subsidiary, joint venture, sister concerns, 
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group division of the errant Vendor/ Supplier/Contractor/ Consultant shall not 

be considered for putting on holiday list. 

 

Any bidder, put on holiday, will not be allowed to bid through consortium 

route also in new tender during the period of holiday. 

 

8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious 

complaint against the tender process with the intention of delaying or defeating 

any procurement or causing loss to GGPL or any other bidder, such bidder will 

be put on holiday for a period of six months, if such complaint is proved to be 

vexatious, frivolous or malicious, after following the due procedure.   

 

9.  APPEAL AGAINST THE DECISION OF THE COMPETENT 

AUTHORITY: 

 

(a) The party may file an appeal against the order of the Competent 

Authority for putting the party on Holiday list. The appeal shall be filed 

to Appellate Authority. Such an appeal shall be preferred within one 

month from the of receipt of Holiday order.  
 

(b) Appellate  Authority would consider the appeal and pass appropriate 

order which shall be communicated to the party as well as the 

Competent Authority.  
 

(c) Appeal process may be completed within 45 days of filing of appeal 

with the Appellate Authority.  
 

(d)   “Appellate Authority” shall mean Committee of Directors consisting of 

Director (Finance) and Director (BD) for works centers under Director 

(Projects). For all other cases committee of Directors shall consist of 

Director (Finance) & Director (Projects). 
 

10. ERRANT BIDDER  

 

In case after price bid opening the lowest evaluated bidder (L1) is not awarded 

the job for any mistake committed by him in bidding or withdrawal of bid or 

modification of bid or varying any term in regard thereof leading to re-

tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall 

be debarred from participation in re-tendering of the same job(s)/item(s).   
 

Further, such bidder will be put on holiday for a period of six months after 

following the due procedure.   
 

11. In case GST department brings to the notice of GGPL that a Party has not paid 

to the credit of the Government the GST collected from GGPL, then party will 

be put on holiday for a period of six months after following the due procedure.   
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Annexure-1 

GGPL  

PERFORMANCE RATING DATA SHEET 

(FOR PROJECTS/ CONSULTANCY JOBS) 

 

i) Project/Work Centre  : 
 

ii) Order/ Contract No. & date  : 
 

iii) Brief description of Items  : 

 Works/Assignment 
 

iv) Order/Contract value (Rs.)  : 
 

v) Name of Vendor/Supplier/  : 

 Contractor/ Consultant 
 

vi) Contracted delivery/   : 

 Completion Schedule 
 

vii) Actual delivery/    : 

 Completion date 

 

Performance 

Parameter 

Delivery/ 

Completion 

Performance 

Quality 

Performance 

Reliability 

Performance# 

Total 

Maximum 

Marks 

40 40 20 100 

Marks Allocated 

 

    

Note:  

Remarks (if any) 

  PERFORMANCE RATING (**)     
Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or 

deviation beyond contract payment term or seeking direct payment to the sub-

vendor/sub-contractor due to financial constraints, then „0‟ marks should be allotted 

against Reliability Performance.  

(*) Allocation of marks should be as per enclosed instructions 

(**) Performance rating shall be classified as under : 

 

Sl. 

No. 

Range (Marks) Rating Signature of 

Authorised Signatory: 

 

Name: 

 

Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 

GOOD 
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Instructions for allocation of marks 

 

1. Marks are to be allocated as under : 

 

 1.1 DELIVERY/ COMPLETION PERFORMANCE  40 Marks 

 

  Delivery Period/  Delay in Weeks   Marks 

  Completion Schedule 

 

  a) Upto 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     12 weeks   20 

       ”     16 weeks   15 

      More than  16 weeks  0 

  

  b) Above 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     16 weeks   20 

       ”     20 weeks   15 

       ”     24 weeks   10 

      More than  24 weeks  0 

 

 1.2 QUALITY PERFORMANCE    40 Marks 

 

  For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 

 

  i) Rejection/Defects  Marks to be allocated on 10 marks 

      Pro-rata basis for acceptable 

      Quantity as compared to total 

      Quantity for normal cases 

  ii) When quality  Failure of severe nature 0 marks 

      failure endanger   - Moderate nature 5 marks 

      system integration  - low severe nature 10-25 marks 

      and safety of the  

      system 

  iii) Number of   1. No deviation  5 marks 

        deviations   2. No. of deviations < 2 2 marks 

                 3. No. of deviations > 2 0 marks 
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1.3 RELIABILITY PERFORMANCE    20 Marks 

 

   

A. FOR WORKS/CONTRACTS 

 

 

i) Submission of order acceptance, agreement, 

PBG, Drawings and other documents within 

time 

 

4 marks 

ii) Mobilization of resources as per Contract and 

in time 

 

4 marks 

iii) Liquidation of Check-list points 4 marks 

 

iv) Compliance to statutory and HS&E 

requirements 

 

or 

 

Reliability of Estimates/Design/Drawing etc. 

in case of Consultancy jobs 

 

4 marks 

v) Timely submission of estimates and other 

documents for Extra, Substituted & AHR 

items 

 

4 marks 

B. FOR SUPPLIES 

 

 

i) Submission of order acceptance, PBG, 

Drawings and other documents within time 

 

5 marks 

 

ii) Attending complaints and requests for after 

sales service/ warranty repairs and/ or query/ 

advice (upto the evaluation period). 

 

5 marks 

iii) Response to various correspondence and 

conformance to standards like ISO 

5 marks 

 

iv) Submission of all required documents 

including Test Certificates at the time of 

supply 

5 marks 
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Annexure-2 

GGPL  

PERFORMANCE RATING DATA SHEET 

(FOR O&M) 

 

i) Location    : 
 

ii) Order/ Contract No. & date  : 
 

iii) Brief description of Items  : 

 Works/Assignment 
 

iv) Order/Contract value (Rs.)  : 
 

v) Name of Vendor/Supplier/  : 

 Contractor/ Consultant 
 

vi) Contract delivery/   : 

 Completion Schedule 
 

vii) Actual delivery/    : 

 Completion date 

 

Performance 

Parameter 

Delivery 

Performance 

Quality 

Performance 

Reliability 

Performance# 

Total 

Maximum Marks 40 40 20 100 

Marks Allocated 

(*) 

    

Remarks (if any) 

  PERFORMANCE RATING (**)     

Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance 

or deviation beyond contract payment term or seeking direct payment to the 

sub-vendor/sub-contractor due to financial constraints, then „0‟ marks should 

be allotted against Reliability Performance 

(*) Allocation of marks should be as per enclosed instructions 

(**) Performance rating shall be classified as under : 

 

Sl. 

No. 

Range (Marks) Rating Signature of 

Authorised Signatory: 

 

Name: 

 

Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 

GOOD 
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Instructions for allocation of marks (For O&M) 

 

1. Marks are to be allocated as under : 

 

 1.1 DELIVERY/ COMPLETION PERFORMANCE  40 Marks 

 

  Delivery Period/  Delay in Weeks   Marks 

  Completion Schedule 

 

  a) Upto 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     12 weeks   20 

       ”     16 weeks   15 

      More than  16 weeks  0 

  

  b) Above 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     16 weeks   20 

       ”     20 weeks   15 

       ”     24 weeks   10 

      More than  24 weeks  0 

 

 1.2 QUALITY PERFORMANCE    40 Marks 

 

  For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 

 

  i) Rejection/Defects  Marks to be allocated on  10 marks 

      prorata basis for acceptable 

      quantity as compared to total 

      quantity for normal cases 

  ii) When quality  Failure of severe nature  0 marks 

      failure endanger   - Moderate nature  5 marks 

      system integration  - low severe nature 10-25 marks 

      and safety of the  

      system 

  iii) Number of   1. No deviation  5 marks 

        deviations   2. No. of deviations < 2 2 marks 

      3. No. of deviations > 2 0 marks 
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1.3 RELIABILITY PERFORMANCE    20 Marks 

 

   

A. FOR WORKS/CONTRACTS 

 

 

i) Submission of order acceptance, agreement, 

PBG, Drawings and other documents within 

time 

 

4 marks 

ii) Mobilization of resources as per Contract and 

in time 

 

4 marks 

iii) Liquidation of Check-list points 4 marks 

 

iv) Compliance to statutory and HS&E 

requirements 

 

or 

 

Reliability of Estimates/Design/Drawing etc. 

in case of Consultancy jobs 

 

4 marks 

v) Timely submission of estimates and other 

documents for Extra, Substituted & AHR 

items 

 

4 marks 

B. FOR SUPPLIES 

 

 

i) Submission of order acceptance, PBG, 

Drawings and other documents within time 

 

5 marks 

 

ii) Attending complaints and requests for after 

sales service/ warranty repairs and/ or query/ 

advice (upto the evaluation period). 

 

5 marks 

iii) Response to various correspondence and 

conformance to standards like ISO 

5 marks 

 

iv) Submission of all required documents 

including Test Certificates at the time of 

supply 

 

5 marks 
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ANNEXURE-IV 

BIDDING DATA SHEET (BDS)  
 

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:  

A.  GENERAL 

ITB clause  Description  

1.2 

 

The Invitation for Bids/ Tender no is :  

GGPL/KKD/C&P/2547-1/2019-20/03 

1.1 The Employer/Owner is: Godavari Gas Private Limited, 

2.1 

 

The name of the Works/Services to be performed is: HIRING OF 

ARC CONTRACT FOR ROU MARKER‟S SUPPLY, 

INSTALLATION & PAINTING JOBS FOR MDPE/ STEEL PIPE 

LINE NETWORK IN EAST & WEST GODAVARI DISTRICTS  

3 BIDS FROM CONSORTIUM/JOINT VENTURE : NOT 

APPLICABLE 

5.2.1 Demand Draft/ Banker‟s Cheque  towards Tender fee (if 

applicable)  shall be in favour of Godavari Gas Private Limited  

payable at Rajamahendravaram, E.G Dist Andhra Pradesh 

B.  BIDDING DOCUMENT 

ITB clause  Description  

8.1 For clarification purposes only, the communication address is: 

Attention:  A. Ramesh Naik, CM (C&P) 

Andhra Pradesh Gas Distribution Corporation, 

Street Address: Door No. 70-14-5/1, 

Floor/Room number:Siddarth Nagar, Near RTO office, 

City: Kakinada- 533003, East Godavari Dist.,  

Andhra Pradesh, Country: India 

Email: rameshna@gail.co.in 

  

mailto:rameshna@gail.co.in
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C.  PREPARATION OF BIDS 

ITB clause  Description  

11.1.1 (u) 

 

The Bidder shall submit with its Techno-commercial/ Unpriced bid the 

following additional documents (SCC Refers): 

Indemnity Bond 

12 

 

Additional Provision for Schedule of Rate/ Bid Price are as under:  

NIL 

12. & 13 Whether GGPL will be able to avail input tax credit in the instant tender: 

Currently no. 

 

 

 

 

YES 

 

 

NO 

 

 

 

14  The currency of the Bid shall be INR  

15 The bid validity period shall be 3 Months from final 'Bid Due Date'. 

16.1 In case 'Earnest Money / Bid Security' is in the form of 'Demand 

Draft' or 'Banker's Cheque', the same should be favor of Godavari Gas 

Private Limited  payable at Rajamahendravaram, E.G Dist Andhra 

Pradesh. Details of GGPL‟s Bank is Canara Bank, Hyderabad Industrial 

Finance Branch, A/C No. 2423201000324, IFSC Code: CNRB0002423 

D.  SUBMISSION AND OPENING OF BIDS 

ITB clause  Description  

18 In addition to the original of the Bid, the number of copies required is 

one.  

22 The E-Tender No. of this bidding process is: Not applicable 

 22.3 and 

4.0 of IFB 

For bid submission purposesonly (Manual) or the submission of 

physical document as per clause no. 4.0 of IFB, the Owner‟s address is : 
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Attention:  A. Ramesh Naik, CM (C&P) 

Andhra Pradesh Gas Distribution Corporation, 

Street Address: Door No. 70-14-5/1, 

Floor/Room number:Siddarth Nagar, Near RTO office, 

City: Kakinada- 533003, East Godavari Dist.,  

Andhra Pradesh, Country: India 

Email: rameshna@gail.co.in 

26 
The bid opening shall take place at: 

Godavari Gas Private Limited 

Attention:  A. Ramesh Naik, CM (C&P) 

Andhra Pradesh Gas Distribution Corporation, 

Street Address: Door No. 70-14-5/1, 

Floor/Room number:Siddarth Nagar, Near RTO office, 

City: Kakinada- 533003, East Godavari Dist.,  

Andhra Pradesh, Country: India 

Email: rameshna@gail.co.in 

Date: 31.07.2019 / Time: 15:00 Hrs 

E.  EVALUATION, AND COMPARISON OF BIDS 

ITB clause  Description  

32 Evaluation Methodology is mentioned in Section-II. 

33 Compensation for Extended Stay:NOT APPLICABLE 

F.  AWARD OF CONTRACT 

ITB clause  Description  

37 State of which stamp paper is required for Contract Agreement:  

Andhra Pradesh 

38 Contract Performance Security/ Security Deposit : Applicable 

If applicable: 7.5 % of annualized contract value excluding taxes 

and duties. 

40 Whether tendered item is non-split able or not-divisible :YES 

41 Provision of AHR Item :Applicable 

Clause no. 

27.3 of GCC  

Bonus for Early Completion: Not Applicable 

 

mailto:rameshna@gail.co.in
mailto:rameshna@gail.co.in
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FORMS & FORMAT  
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LIST OF FORMS & FORMAT  

 

Form No. Description 

F-1 BIDDER‟S GENERAL INFORMATION 

F-2 BID FORM 

F-3 LIST OF ENCLOSURES 

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST 

MONEY / BID SECURITY" 

F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST 

MONEY / BID SECURITY" 

F-5  LETTER OF AUTHORITY 

F-6 NO DEVIATION CONFIRMATION 

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND 

LIQUIDATION, COURT RECEIVERSHIP ETC.  

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 

PERFORMANCE SECURITY / SECURITY DEPOSIT" 

F-10 AGREED TERMS & CONDITIONS 

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER 

F-12 UNDERTAKING ON LETTERHEAD 

F-13 BIDDER‟S EXPERIENCE 

F-14 CHECK LIST 

F-15 FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER‟S WORKING CAPITAL IS INADEQUATE 

F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE 

FOR FINANCIAL CAPABILITY OF THE BIDDER 

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT 

F-18 BIDDER'S QUERIES FOR PRE BID MEETING 

 F-19 E-BANKING FORMAT 

F-20 INTEGRITY PACT 

F-21 INDEMNITY BOND 
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F-1 

 

BIDDER'S GENERAL INFORMATION 
 

To, 

M/s GGPL 

Rajahmahendravaram 
 

TENDER NO:  

1 Bidder Name  

2 Status of Firm  Proprietorship Firm/Partnership firm/ 

Limited/Others 

If Others Specify:_________________ 

[Enclose certificate of Registration] 

3 Name of 

Proprietor/Partners/Directors  of the 

firm/company 

 

 

 

4 Number of Years in Operation  

5 Address of Registered Office:     

*In case of Partnership firm, 

enclose letter mentioning current 

address of the firm and the full 

names and current addresses of all 

the partners of the firm. 

 

City: 

District: 

State: 

PIN/ZIP: 

 

6 

Operation Address 

(if different from above) 

 

City: 

District: 

State: 

PIN/ZIP: 

8 Telephone Number _____________________ 

(Country Code)       (Area Code)      

(Telephone No.) 

9 E-mail address  

10 Website  

11 Fax Number: ___________________________________ 

(Country Code)       (Area Code)      

(Telephone No.) 
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12 ISO Certification, if any {If yes, please furnish details} 

13 Bid Currency   

14 Banker‟s Name  

15 Branch  

17 Bank account number  

18 PAN No.  

[Enclose copy of PAN Card] 

19  GST no.  

[Enclose copy of GST Registration 

Certificate] 

20 EPF Registration No.  

[Enclose copy of EPF Registration Certificate] 

21 ESI code No.  

[Enclose copy of relevant document] 

22 We (Bidder) are cover under the 

definition of section 2 (n) of the 

MSMED Act 

Yes / No  

(If the response to the above is ‘Yes”, Bidder 

to provide Purchaser a copy of the 

Enterpreneurs Memorandum (EM) filled 

with the authority specified by the respective 

State Government.) 

23 Whether Micro/Small/Medium 

Enterprise 

(Bidder to submit documents as specified it 

ITB) 

24 Type of Entity Corporate/ Non-Corporate (As per Service 

tax Act).  

(In case of Non-Corporate Entity, bidder 

will submit documentary evidence for 

same). 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-2 

BID FORM 

To, 

 

M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

SUB:  

TENDER NO:  

 

Dear Sir, 

After examining / reviewing the Bidding Documents for the tender of 

“_________________________________________________________________ including 

"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special 

Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is 

hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole 

part of the job and in conformity with the said Bid Documents, including Addenda / 

Corrigenda Nos. ____________. 

 

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of 

"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be 

accepted by any time before the expiry of that period. 

 

If our Bid is accepted, we will provide the "Contract Performance Security / Security 

Deposit" equal to "___________ of the Contract Price" or as mentioned in Tender Document 

for the due performance within "thirty [30] days" of such Award. 

 

Until a final Agreement/Letter of Award is prepared and executed, the tender document 

(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a 

binding Agreement between us. 

 

We understand that Bidding Document is not exhaustive and any action and activity not 

mentioned in Bidding Documents but may be inferred to be included to meet the intend of the 

Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise 

specifically excluded and we confirm to perform for fulfillment of Agreement and 

completeness of the Work in all respects within the time frame and agreed price.  

 

We understand that you are not bound to accept the lowest priced or any Bid that you may 

receive. 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-3 

LIST OF ENCLOSURES 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

 

SUB:  

TENDER NO:  

 

 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

1. Power of Attorney of the signatory to the Bidding Document. 

2. Document showing annual turnover for the last three years such as annual 

reports, profit and loss account, net worth etc. along with information as sought 

in enclosed format F-16 

3. Document showing Financial Situation Information as sought in enclosed 

format F-16 

4. Copy of Bidding Documents along with addendum/corrigendum duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 

considered in full while preparing the bid and in case of award, work will be 

executed in accordance with the provisions detailed in Bid Documents. 

5. Documentary Evidences showing the Bidder‟s claim of meeting Technical 

Criteria as mentioned in Clause 4 of ITB. 

6. Bid Security/EMD* 

7. Tender Fee* 

8. Integrity Pact*  

9. Power of Attorney* 

10. Duly certified document from chartered engineer and or chartered accountant. 

 

Note:  

* In case of e-bidding the bidder has the option to submit specified documents in 

physical form on/before the bid due date or within seven days from the bid opening date. 

However, scanned copy of these (same) documents must be submitted on-line as part of 

e-bid before the bid due date/time.  

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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FORMAT F-4 

 

PROFORMA OF "BANK GUARANTEE"  

FOR "EARNEST MONEY / BID SECURITY"  

(To be stamped in accordance with the Stamp Act) 
 

Ref...............      Bank Guarantee No......... 
       Date...................... 

To, 
M/s Godavari Gas Private Limited 

D. No.: 85-06-23/2,2nd Floor, Above Happy Home Furniture Shop,  

40th Ward, Morumpudi Junction,  

Rajamahendravaram – 533103 

East Godavari Dist, Andhra Prades 

SUB:  

TENDER NO:  
 

Dear Sir(s), 

In accordance with Letter Inviting Tender under your reference No 

__________________M/s. ________________  having  their Registered / Head Office at 

_____________ (hereinafter called the Tenderer), wish to participate in the  

said tender for_________________________ 
 

As an irrevocable Bank Guarantee against Earnest Money for the amount of 

______________ is required to be submitted by the Tenderer as a condition precedent 

for participation in the said tender which amount is liable to be forfeited on the 

happening of any contingencies mentioned in the Tender Document. 
 

We, the _____________________ Bank at ________________having our Head Office 

____________________________ (Local Address) guarantee and undertake to pay 

immediately on demand without any recourse to the tenderers by Godavari Gas Private 

Limited, the amount ________________ __________________ without any reservation, 

protest, demur and recourse. Any such demand made by GGPL, shall be conclusive and 

binding on us irrespective of any dispute or difference raised by the Tenderer. 
 

This guarantee shall be irrevocable and shall remain valid up to ____________ [this date 

should be two (02) months beyond the validity of the bid].If any further extension of this 

guarantee is required, the same shall be extended to such required period on receiving 

instructions from M/s. ____________________ whose behalf this guarantee is issued. 
 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp 

on this ___________day of ____________ 20__ at ____________. 
 

WITNESS: 
 

(SIGNATURE)       (SIGNATURE) 

(NAME)        (NAME) 

        Designation with Bank Stamp 

(OFFICIAL ADDRESS)   Attorney as per    

     Power of Attorney No. ________ 
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      Date: ________________________ 

 

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST 

MONEY" BY "BANK GUARANTEE" 

 

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as 

per "Stamp Duty" applicable. The non-judicial stamp paper should be in the 

name of the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to 

be issued by its correspondent Bank in India on requisite non-judicial stamp 

paper 

2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1". 

3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB". 

4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that 

said Bank Guarantee / all future communication relating to the Bank Guarantee 

shall be forwarded to the Employer at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's 

E-mail / Fax / Phone from where the Earnest Money Bond has been issued. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer 

confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One 

Hundred Crores] or equivalent alongwith documentary evidence. 
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F-5 

LETTER OF AUTHORITY 
 

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid 

Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening'] 
 

Ref:         Date: 

To, 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 
 

SUB:  

TENDER NO:  
 

Dear Sir, 

I/We, _____________________________________ hereby authorize the following 

representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-

priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence / 

communication against the above Bidding Documents: 

 

[1] Name & Designation ____________________ Signature ___________________ 

Phone/Cell:  

 Fax:  

 E-mail: ………………………………….. @ ……………………………… 
 

[2] Name & Designation ____________________ Signature ___________________ 

 Phone/Cell:  

 Fax:  

 E-mail: ……………………………………….. @ ……………………………… 

 

We confirm that we shall be bound by all commitments made by aforementioned 

authorised representative(s). 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 

 

Note:  This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder 

and should be signed by a person competent and having the 'Power of Attorney' 

to bind the Bidder. Not more than 'two [02] persons per Bidder' are permitted to 

attend "Techno-commercial / Un-priced" & "Price Bid" Openings. Bidders 

authorized representative is required to carry a copy of this authority letter 

while attending the un-priced and priced bid opening, the same shall be 

submitted to Godavari Gas Private Limited. 
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F-6 

"NO DEVIATION" CONFIRMATION 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

 

SUB:  

TENDER NO:  

 

 

Dear Sir, 

 

We understand that any 'deviation / exception' in any form may result in rejection of 

Bid. We, therefore, certify that we have not taken any 'exception / deviation' anywhere 

in the Bid and we agree that if any 'deviation / exception' is mentioned or noticed, our 

Bid may be rejected. 

 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-7 

DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION, 

COURT RECEIVERSHIP  

 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

SUB:  

TENDER NO:  

 

 

 

Dear Sir, 

 

We hereby confirm that we arenoton „Holiday‟ by GAIL/ GGPL or Public Sector 

Project Management Consultant (like EIL, Mecon only due to “poor performance” or 

“corrupt and fraudulent practices”)  or banned by Government department/ Public 

Sector on due date of submission of bid. 

 

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the 

Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive 

Practices)  are on banning list of GAIL /GGPL or the Ministry of Petroleum and 

Natural Gas. 

 

We also confirm that we are not under any liquidation, court receivership or similar 

proceedings or 'bankruptcy'.   

 

In case it comes to the notice of GGPL that the bidder has given wrong declaration in 

this regard, the same shall be dealt as „fraudulent practices‟ and action shall be 

initiated as per the Procedure for action in case of 

Corrupt/Fraudulent/Collusive/Coercive Practices. 

 

Further, we also confirm that in case there is any change in status of the declaration 

prior to award of contract, the same will be promptly informed to GGPL by us.  

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-8 

CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

SUB:  

TENDER NO:  

 

Dear Sir, 

 

If we become a successful Bidder and pursuant to the provisions of the Bidding 

Documents, award is given to us for the tender for“ 

_____________________________________________________”,the following 

Certificate shall be automatically enforceable: 

 

"We agree and acknowledge that the Employer is entering into the Agreement solely 

on its own behalf and not on behalf of any other person or entity. In particular, it is 

expressly understood & agreed that the Government of India is not a party to the 

Agreement and has no liabilities, obligations or rights thereunder. It is expressly 

understood and agreed that the Employer is authorized to enter into Agreement, solely 

on its own behalf under the applicable laws of India. We expressly agree, 

acknowledge and understand that the Employer is not an agent, representative or 

delegate of the Government of India. It is further understood and agreed that the 

Government of India is not and shall not be liable for any acts, omissions, 

commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we 

hereby expressly waive, release and forego any and all actions or claims, including 

cross claims, VIP claims or counter claims against the Government of India arising 

out of the Agreement and covenants not to sue to Government of India as to any 

manner, claim, cause of action or things whatsoever arising of or under the 

Agreement." 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-9 

PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 

PERFORMANCE SECURITY / SECURITY DEPOSIT" 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

To, 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 
 

Dear Sir(s), 

 

M/s. _______________________________________________ having registered office 

at ______________________ (herein after called the “contractor/supplier” which 

expression shall wherever the context so require include its successors and assignees) 

have been placed/ awarded the job/work of 

__________________________________________ vide PO/LOA  /FOA No. 

_______________________________dated______ for Godavari Gas Private 

Limitedhaving registered office at …………………………………(herein after called 

the “GGPL” which expression shall wherever the context so require include its 

successors and assignees). 
 

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum 

of Rs. __________________ (Rupees ___________________________________) as 

full Contract Performance Guarantee in the form therein mentioned. The form of 

payment of Contract Performance Guarantee includes guarantee executed by 

Nationalized Bank/Scheduled Commercial Bank, undertaking full responsibility to 

indemnify Godavari Gas Private Limited, in case of default. 
 

The said M/s._____________________________________ has approached us and at 

their request and in consideration of the premises we having our office at 

______________________ have agreed to give such guarantee as hereinafter mentioned. 

 

1. We ___________________________________________________________ hereby undertake to give the 

irrevocable & unconditional guarantee to you that if default shall be made by M/s. 

__________________________________ in performing any of the terms and 

conditions of the tender/order/contract or in payment of any money payable to 

Godavari Gas Private Limitedwe shall on first demand pay without demur, 

contest, protest and/ or without any recourse to the contractor  to GGPL in such 

manner as GGPL may direct the said amount of Rupees 

_______________________ only or such portion thereof not exceeding the said 

sum as you may require from time to time. 
 

2. You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the 

powers and rights conferred on you under the order/contract with the said                                                         

M/s. ____________________________ and to enforce or to forbear from 

endorsing any powers or rights or by reason of time being given to the said 
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M/s.__________________________ and such postponement forbearance would 

not have the effect of releasing the bank from its obligation under this debt. 

 

3. Your right to recover the said sum of Rs. _______________________________ 

(Rupees _______________________________________) from us in manner 

aforesaid is absolute & unequivocal and will not be affected or suspended by 

reason of the fact that any dispute or disputes have been raised by the said M/s. 

___________________________ and/or that any dispute or disputes are pending 

before any officer, tribunal or court or arbitrator or any other authority/forum and 

any demand made by you in the bank shall be conclusive and binding. The bank 

shall not be released of its obligations under these presents by any exercise by 

you of its liberty with reference to matter aforesaid or any of their or by reason or 

any other act of omission or commission on your part or any other indulgence 

shown by you or by any other matter or changed what so ever which under law 

would, but for this provision, have the effect of releasing the bank. 
 

4. The guarantee herein contained shall not be determined or affected by the 

liquidation or winding up dissolution or changes of constitution or insolvency of 

the said supplier/contractor but shall in all respects and for all purposes be 

binding and operative until payment of all money due to you in respect of such 

liabilities is paid. 
 

5. This guarantee shall be irrevocable and shall remain valid upto 

___________________ (this date should be 90 days after the expiry of defect 

liability period/ Guarantee period) _______________. The bank undertakes not to 

revoke this guarantee during its currency without your previous consent and 

further agrees that the guarantee shall continue to be enforceable until it is 

discharged by GGPL in writing. However, if for any reason, the 

supplier/contractor is unable to complete the supply/work within the period 

stipulated in the order/contract and in case of extension of the date of 

delivery/completion resulting extension of defect liability period/guarantee period 

of the supplier/contractor fails to perform the supply/work fully, the bank hereby 

agrees to further extend this guarantee at the instance of the supplier/contractor 

till such time as may be determined by GGPL. If any further extension of this 

guarantee is required, the same shall be extended to such required period on 

receiving instruction from M/s.  _______________________________________ 

(contractor) on whose behalf this guarantee is issued. 

 

6.       Bank also agrees that GGPL at its option shall be entitled to enforce this 

Guarantee against the bank (as principal debtor) in the first instant, without 

proceeding against the supplier/contractor and notwithstanding any security or 

other guarantee that GGPL may have in relation to the suppplier‟s/contractor‟s 

liabilities. 

 

7. The amount under the Bank Guarantee is payable forthwith without any delay 

by Bank upon the written demand raised by GGPL. Any dispute arising out of 
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or in relation to the said Bank Guarantee shall be subject to the exclusive 

jurisdiction of courts at Kakinada.  

 

7. Therefore, we hereby affirm that we are guarantors and responsible to you on 

behalf of the Supplier/Contractor up to a total amount of __________(amount 

of guarantees in words and figures) and we undertake to pay you, upon your 

first written demand declaring the Supplier/Contractor to be in default under 

the order/contract and without caveat or argument, any sum or sums within the 

limits of (amounts of guarantee) as aforesaid, without your needing to prove or 

show grounds or reasons for your demand or the sum specified therein.  

 

8. We have power to issue this guarantee in your favor under Memorandum and 

Articles of Association and the undersigned has full power to do under the Power 

of Attorney, dated ___________ granted to him by the Bank. 

 

         Yours faithfully, 

        _______________ 

      Bank by its Constituted Attorney 

 

        Signature of a person duly 

        Authorized to sign on behalf of 

the Bank 

 

 

INSTRUCTIONS FOR FURNISHING  

"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK 

GUARANTEE" 

 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial 

stamp paper as per 'stamp duty' applicable. The non-judicial stamp paper 

should be in name of the issuing bank. In case of foreign bank, the said Bank 

Guarantee to be issued by its correspondent bank in India on requisite non-

judicial stamp paper and place of Bid to be considered as Kakinada. 

2. The Bank Guarantee by Bidders will be given from bank as specified in 

Tender. 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that 

said Bank Guarantee and all future communication relating to the Bank 

Guarantee shall be forwarded to Employer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer 

and copy to Consultant (if applicable) confirming its net worth is more than Rs. 

100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign 

currency alongwith documentary evidence.  
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F-10 

AGREED TERMS & CONDITIONS 
To, 
 

M/s Godavari Gas Private Limited 

Rajahmahendravaram 
 

SUB:  

TENDER NO:  
 

This Questionnaire duly filled in, signed & stamped must form part of Bidder‟s Bid 

and should be returned along with Un-priced Bid. Clauses confirmed hereunder need 

not be repeated in the Bid. 

 

Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

1 Bidder's name and address  

2.  Please confirm the currency of quoted prices is in Indian 

Rupees. 

 

3. Confirm quoted prices will remain firm and fixed till 

complete execution of the order. 

 

4 Rate of applicable  GST  CGST:…………..% 

SGST:…………..% 

IGST:…………….% 

Total : ……………..% 

4.1 Whether in the instant tender GST is covered in reverse 

charge rule of Goods and service tax  

Yes/ No 

 

In case of Yes, please 

specify GST) payable by:  

GGPL:………….%  

Bidder:…………..% 

5.  i) Confirm acceptance of relevant Terms of Payment 

specified in the Bid Document. 

ii) In case of delay, the bills shall be submitted after 

deducting the price reduction  due to delay.  

 

6. Confirm that Contract PerformanceSecurity will be 

furnished as per Bid Document.  

 

7. Confirm that Contract Performance Security shall be from 

any Indian scheduled bank or a branch of an International 

bank situated in India and registered with Reserve bank of 

India as scheduled foreign bank. However, in case of bank 

guarantees from banks other than the Nationalised Indian 

banks, the bank must be a commercial bank having net 

worth in excess of Rs 100 crores and a declaration to this 

effect shall be made by such commercial bank either in the 

Bank Guarantee itself or separately on its letterhead. 
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Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

8. Confirm compliance to Completion Schedule as specified 

in Bid document. Confirm contract period shall be reckoned 

from the date of Fax of Acceptance.  

 

9. Confirm acceptance of Price Reduction Schedule for delay 

in completion schedule specified in Bid document.  

 

10. a) Confirm acceptance of all terms and conditions of Bid 

Document (all sections). 

b) Confirm that printed terms and conditions of bidder are 

not applicable. 

 

11. 

 

 

Confirm your offer is valid for period specified in BDS 

from Final/Extended due date of opening of Techno-

commercial Bids. 

 

12. Please furnish EMD/Bid Security details : 

a) EMD/ Bid Security No. & date 

b) Value 

c) Validity 

 

13. Confirm acceptance to all provisions of ITB read in 

conjunction with Bid Data Sheet (BDS). 

 

14. Confirm that Annual Reports for the last three financial 

years are furnished alongwith the Un-priced Bid. 

 

15. Confirm that, in case of contradiction between the 

confirmations provided in this format and terms & 

conditions mentioned elsewhere in the offer, the 

confirmations given in this format shall prevail. 

 

16. Confirm the none of Directors of bidder is a relative of any 

Director of Owner or the bidder is a firm in which any 

Director of Owner/ GGPL or his relative is a partner. 

 

17. All correspondence must be in ENGLISH language only.  

18. Owner reserves the right to make any change in the terms & 

conditions of the TENDER/BIDDING DOCUMENT and 

to reject any or all bids.  

 

19. Confirm that all Bank charges associated with Bidder‟s 

Bank shall be borne by Bidder. 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-11 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(On receipt of tender document/information regarding the tender, Bidder shall 

acknowledge the receipt and confirm his intention to bid or reason for non-

participation against the enquiry /tender through e-mail/fax to concerned 

executive in GGPL issued the tender, by filling up the Format) 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

 

SUB:  

TENDER NO:  

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with 

enclosures for subject item/job and/or the information regarding the subject tender. 

 

 We intend to bid as requested for the subject item/job and furnish following 

details with respect to our quoting office: 

 

Postal Address with Pin Code : .................... 

Telephone Number   : .................... 

Fax Number    : .................... 

Contact Person    : .................... 

E-mail Address    : .................... 

Mobile No.    : .................... 

Date     : .................... 

Seal/Stamp    : .................... 

 

 We are unable to bid for the reason given below: 

 

Reasons for non-submission of bid: 

_____________________________________________________________________ 

 

Agency‟s Name    : .................... 

Signature     : .................... 

Name      : .................... 

Designation     : .................... 

Date      : .................... 

Seal/Stamp     : .................... 
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F-12 

UNDERTAKING ON LETTERHEAD 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

 

SUB:  

TENDER NO:  

 

Dear Sir 

 

We hereby confirm that “The contents of this Tender Document No.  

_____________________ have not been modified or altered by M/s. …………….( 

Name of the bidder with complete address). In case, it is found that the tender 

document has been modified / altered by the bidder, the bid submitted by 

M/s……………(Name of the bidder) shall be liable for rejection”. 

 

 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-13 

BIDDER‟S EXPERIENCE 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendravaram 

 

 

SUB:  

TENDER NO:  

 

 

 
Sl. 

No 

Descript

ion 

of   the 

Services 

LOA 

/WO 

No. and 

date 

Full Postal 

Address & 

phone nos. of 

Client. Name, 

designation 

and address of 

Engineer/ 

Officer-in-

Charge (for 

cases other 

than purchase) 

Value of 

Contract

/Order 

(Specify 

Currency 

Amount) 

Date of 

Commenc

ement of 

Services  

Scheduled 

Completion 

Time  (Mo

nths) 

Date of 

Actual 

Comple

tion 

Reasons 

for delay 

in 

executio

n, if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 

         

         

         

         

 

 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-14 

CHECK LIST 

   

Bidders are requested to duly fill in the checklist. This checklist gives only certain 

important items to facilitate the bidder to make sure that the necessary 

data/information as called for in the bid document has been submitted by them along 

with their offer. This, however, does not relieve the bidder of his responsibilities to 

make sure that his offer is otherwise complete in all respects. 

 

Please ensure compliance and tick (√) against following points: 

 

S. No. DESCRIPTION CHECK 

BOX 

REFERENCE PAGE 

NO. OF THE BID 

SUBMITTED  

1.0 Digitally Signing (in case of e-bidding)/ 

Signing and Stamping (in case of maual 

bidding) on each sheet of offer, original 

bidding
 document including SCC, ITB, GCC 

,SOR drawings, addendum (if any) 

  

2.0 Confirm that the following details have been 

submitted in the  Un-priced
 part of  the bid 

  

i Covering Letter, Letter of Submission   

ii Bid Security   

iii Signed and stamped original copy of bidding 

document
 along with drawings and 

addendum (if any) 

  

iv Power of Attorney in the name of person 

signing the bid. 

  

v Copies of documents defining constitution or 

legal status, place of
 registration and 

principal place of business of the company 

  

vi Bidders declaration that regarding, Holiday/ 

Banning,  liquidation court
 receivership or 

similar proceedings  

  

vii Details and documentary proof required 

against qualification criteria
 along with 

complete documents establishing ownership 

of
 equipment as per SCC are enclosed 

  

viii Confirm submission of document 

alongwithunpriced bid as per bid requirement. 

  

3.0 Confirm that all forms duly filled in are   
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enclosed with the bid duly
 signed by 

authorised person(s) 

4.0 Confirm that the price part as per Price 

Schedule format submitted with Bidding 

Document/ uploaded in case of e-bid.   

  

7.0 Confirm that annual reports for last three 

financial years & duly
 filled in Form 16 are 

enclosed in the offer for financial assessment 

(where financial criteria of BEC is applicable). 

  

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-15 

FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER‟S WORKING CAPITAL IS INADEQUATE/NEGATIVE 

(To be provided on Bank‟s letter head) 

                                                                                                                                Date: 

To, 

M/s. Godavari Gas Private Limited 

--------------------- 

-------------------- 

------------------- 

 

Dear Sir, 

 

This is to certify that M/s ………………………………….. (name of the bidder with 

address) (hereinafter referred to as Customer) is an existing customer of our Bank. 

 

The Customer has informed that they wish to bid for GGPL‟s RFQ/Tender no. 

.................................................. dated …………… for 

……………………………………..(Name of the supply/work/services/consultancy) 

and as per the terms of the said RFQ/Tender they have to furnish a certificate from 

their Bank confirming the availability of line of credit. 

 

Accordingly M/s ………………………….. (name of the Bank with address) confirms 

availability of line of credit to M/s …………………….. (name of the bidder) for at 

least an amount of Rs. _________  

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or 

Equivalent USD) and the undersigned is authorized to issue this certificate. 

 

Yours truly 

 

for …………………………… (Name & address of Bank) 

 

(Authorized signatory) 

Name of the signatory : 

Designation    : 

Stamp  
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F-16  

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC 

ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER 

We have verified the Audited Financial Statements and other relevant records of 

M/s……………………………… (Name of the bidder) and certify the following: 

 

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS: 

Year Amount (Currency) 

Year 1:  

Year 2:  

Year 3:  

  

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT: 

Description Year _____ 

 Amount (Currency) 

1. Net Worth  

 

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIALSTATEMENT : 

Description Year _____ 

 Amount (Currency) 

1. Current Assets   

2. Current Liabilities   

3. Working Capital (Current 

Assets-Current liabilities) 

 

 

*Refer Instructions 

 

Note: It is further certified that the above mentioned applicable figures are 

matching with the returns filed with Registrar of Companies (ROC) [Applicable only 

in case of Indian Companies] 

 

 

Name of Audit Firm:     [Signature of Authorized Signatory] 

Chartered Accountant/CPA    Name: 

Date:                                                                   Designation: 

          Seal: 

  Membership No.: 
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Instructions: 

 

1. The Separate Pro-forma shall be used for each member in case of JV/ 
Consortium.  

2. The financial year would be the same as one normally followed by the bidder 
for its Annual Report. 

3. The bidder shall provide the audited annual financial statements as required 
for this Tender document. Failure to do so would result in the Proposal being 
considered as non- responsive. 

4. For the purpose of this Tender document:  
 

(i) Annual Turnover shall be “Sale Value/ Operating Income”  
(ii) Working Capital shall be “Current Assets less Current liabilities” and  
(iii) Net Worth shall be Paid up share capital plus Free Reserves & Surplus 

less accumulated losses, deferred expenditure and miscellaneous 
expenditure not written off, if any. 

5. Above figures shall be calculated after considering the qualification, if any, 
made by the statutory auditor on the audited financial statements of the 
bidder including quantified financial implication. 

6. This certificate is to be submitted on the letter head of Chartered 
Accountant/CPA.  
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F-17 

 

(TO BE INCLUDED ONLY WHERE CONSORTIUM/JV ARE 

ALLOWED) 
 

FORMAT FOR CONSORTIUM/JV AGREEMENT 

(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

CONSORTIUM/JV AGREEMENT 
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F-18 

BIDDER'S QUERIES FOR PRE BID MEETING 
To,  

M/s Godavari Gas Private Limited 

Rajahmahendravaram 
 

Sub  :  

Tender No :  

 

SL. 

NO. 

 

REFERENCE OF BIDDING DOCUMENT 

 

BIDDER'S QUERY 

 

GGPL'S REPLY 

 

SEC. NO. 

 

Page No. 

 

Clause No. 

Subje

ct 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt 

of Bidder's queries. 

SIGNATURE OF BIDDER:    ___________________________    

NAME OF BIDDER:___________________________ 
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F-19 

E-Banking Mandate Form 

(To be issued on vendors letter head) 

1. Vendor/customer Name : 

 

2. Vendor/customer Code: 

 

3. Vendor /customer Address: 

 

4. Vendor/customer e-mail id: 

 

5. Particulars of bank account 

a) Name of Bank 

b) Name of branch 

c) Branch code: 

d) Address: 

e) Telephone number: 

f) Type of account (current/saving etc.) 

g) Account Number: 

h) RTGS IFSC code of the bank branch 

i) NEFT IFSC code of the bank branch 

j) 9 digit MICR code 

 

I/We hereby authorize Godavari Gas Private Limited to release any amount due to 

me/us in the bank account as mentioned above. I/We hereby declare that the 

particulars given above are correct and complete. If the transaction is delayed or lost 

because of incomplete or incorrect information, we would not hold the GGPL 

responsible. 

 

 

(Signature of vendor/customer) 

 

BANK CERTIFICATE 

 

We certify that --------------------------- has an Account no. ---------------------------- 

with us and we confirm that the details given above are correct as per our records. 

Bank stamp 

 

 

 

Date                (Signature of authorized officer of 

bank) 
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F-20 

INTEGRITY PACT 

 

 

 

 

 

 

NOT APPLICABLE 
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F-21 

INDEMNITY BOND 
 

WHEREAS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”) 

which expression shall, unless repugnant to the context include itssuccessors and 

assigns, having its registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy 

Home Furniture Shop, 40th Ward, Morumpudi Junction, Rajamahendravaram – 

533103]has entered into a contract with M/s*…………………………. (hereinafter 

referred to as the “Contractor”) which expression shall unless repugnant to the 

context include its representatives, successors and assigns, having its registered office 

at *………………….. and on the terms and conditions as set out, inter-alia in the [ 

mention the work order/LOA/Tender No.]and various documents forming part thereof, 

hereinafter collectively referred to as the „CONTRACT‟ which expression shall 

include all amendments, modifications and / or variations  thereto. 

 

GGPLhas also advised the Contractor to execute an Indemnity Bond in general in 

favour of GGPL indemnifying GGPL and its employees and Directors including 

Independent Directors from all consequences which may arise out of any prospective 

litigation or proceedings filed or may be initiated by any third party, including any 

Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may 

have been associated or engaged by the Contractor directly or indirectly with or 

without consent of GGPL for above works. 

 

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor 

hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 

GGPL and all its employees, Directors, including Independent Directors, from and 

against all/any claim(s), damages, loss, which may arise out of any litigations/ 

liabilities that may be raised by the Contractor or any third party against GGPL under 

or in relation to this contract. The Contractor undertakes to compensate and pay to 

GGPL and/or any of its employees, Directors including Independent Directors, forth 

with on demand without any protest the amount claimed by GGPL for itself and for 

and on behalf of its employees, Directors including Independent Directors together 

with direct/indirect expenses including all legal expenses incurred by them or any of 

them on account of such litigation or proceedings. 
 

AND THE CONTRACTOR hereby further agrees with GGPL that: 
 

(i)  This Indemnity shall remain valid and irrevocable for all claims of GGPL 

and/or any of its employees and Directors including Independent Directors 

arising out of said contract with respect to any such litigation / court case for 

which GGPL and/or its employees and Directors including Independent 

Directors has been made party until now or here-in-after. 

 

(ii)  This Indemnity shall not be discharged/revoked by any change/ 

modification/amendment/assignment of the contract or any merger of the 

Contractor with other entity or any change in the constitution/structure of the 

Contractor‟s firm/Company or any conditions thereof including insolvency etc. 
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of the Contractor, but shall be in all respects and for all purposes binding and 

operative until any/all claims for payment of GGPL are settled by the 

Contractor and/or GGPL discharges the Contractor in writing from this 

Indemnity. 

 

The undersigned has full power to execute this Indemnity Bond for and on behalf of 

the 

Contractor and the same stands valid. 

 

SIGNED BY : 

 

For [ Contractor] 

 

Authorised Representative 

 

Place: 

 

Dated: 

 

Witnesses: 

1. 

2. 
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SECTION – IV 
 

SCOPE OF WORK 
  



 

 

 

 

TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03» 
-------------------------------------------------------------------------------------------------------------------------------------- 

98 
 
 

SCOPE OF WORK  

SUPPLY & POSTING OF NEW PIPELINE MARKERS  

1.0 Introduction  

1.1 Godavari Gas Limited (hereinafter referred as Employer or Owner), is 

supplying Piped Natural Gas (PNG) to domestic, commercial and Industrial 

consumers and Compressed Natural Gas (CNG) to automobiles in East and 

West Godavari Districts of A.P. GGPL is in the process of establishing CNG 

mother stations, online stations and Daughter booster stations in  East and 

West Godavari Districts. 
 

2.0 WORK TENDERED 
 

2.1 SUPPLY & POSTING OF NEW WARNING MARKERS 
 

Refer drawing in annexure: #2  

The job scope involves: 

1. Supply, fabrication, installation, painting including transportation to 

places of erection of MARKERS.  Also return of old damaged 

markers to –GGPL-Rajahmundry. 

2. The job scope also includes all associated Civil works like excavation 

in all types of soil, for installation of MARKERS and construction of 

Pedestal, restoration of area to original. 

3. Exact location for MARKERS installation, as per Direction of EIC / 

Site I/C.  

4. Fabrication details of markers, installation procedures, and other 

instructions as per enclosed drawing in annexure #2. 

5. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 

RETURN (TRANSPORT BACK) THE OLD MARKERS 

WHICH IS BEING REPLACED BY THE NEW ONE TO GGPL 

RAJAHMUNDRY STORES AS PER DIRECTIONS OF EIC / 

SITE IN-CHARGE. 

 LOCATION 

6. The pipeline warning sign shall be installed in accordance with 

contract requirements as directed by EIC. 
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7. It shall be installed to the left of the pipe centre line viewing in the 

direction of flow at 300mm. 

8. The pipeline warning sign shall face the "utility” being crossed. 

 CIVIL 

9. Excavation: 500 mm x 500mm x 1100mm  

10. Initial base is PCC 1:4:8 of 50 mm thick of 500 mm square. 

11. The base / pedestal concrete shall be PCC 1:2:4 with 20mm 

aggregate, curing for 04 days. 

12. Dimension of Pedestal: 400 mmm x 400mm x 1100 mm. 

13. Top smooth finish tapered at 15 degree angle. 100 mm above ground. 

14. Pedestal to be casted with proper MS steel Box shuttering.  

15. The 3" vertical pipe shall be filled completely with PCC 1:4:8 with 

6mm aggregate, from Bottom square plate up to 1000 mm from FGL. 

 MARKER 

16. Circular plate of 3.0 mm thick. Diameter : 500 mm 

17. Pipe Size: 80 mm NB [3"] and 3.0 mm thick. 

18. Material: MS 

19. Top plate shall be stenciled for warning in Regional language 

20. Bottom plate shall be stenciled for warning in English. 

 PAINTING 

21. As per details in Scope of Work 

22. Underground Steel: Coal tar Epoxy min. 300 micron DFT 

23. Above ground: steel: 4-layer PU coat 

24. Posts shall be painted with 250mm wide alternate bands of Black & 

White paint in the vertical portion. 
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25. Marker circular boards: Yellow colour 

26. All letters shall be stenciled in "Black" except the "WARNING" 

which shall be painted in "Red" 

27. Red border of 50 mm thick for both the circular boards. 

 SPECIAL CONDITIONS OF PAINTING FOR 4 LAYER PU 

COAT 

28. Surface Preparation: Cleaning and removing of rust, scales, flakes and 

other contaminants using all available tools like metal brush, blades, 

scrappers, power tools, emery papers etc. 

29. Painting: 4-layer PU coat 

30. Layer-1 :Painting with 01 coat of Hi-build Self priming epoxy mastic 

of 100 microns DFT  

31. Layer-2: Painting with 01 coat of Intermediate MIO i.e. Micaceaous 

Iron Oxide of 100 microns DFT  

32. Layer-3: Painting with 02 coats of Acrylic Poly-urethane enamel as 

finish paint of 30 microns DFT each coat 

33. Total DFT: 260 microns (minimum) 

34. Letter writing: With computerized stencil as per standards and as per 

directions of EIC. Painting Scheme of designs, letters, numbers, 

LOGOS :- As directed by EIC/Site In charge.   

 

2.2 PAINTING OF EXISTING [OLD] WARNING MARKERS 

 

Refer drawing in annexure #2.  

The job scope involves: 

[i] Painting as detailed below: (Refer Sec.6.0: PAINTING 

REQUIREMENTS) 

 [a] Under Ground Steel (Except that embedded in Concrete): Coal 

Tar Epoxy (Min. 300 Micron Thk). 

 [b] Above ground: Surface preparation & Painting as below. 

► Surface Preparation: Cleaning and removing of rust, scales, 

flakes and other contaminants using all available tools like 
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metal brush, blades, scrappers, power tools, emery papers 

etc. 

► Painting: 4-layer PU coat 

► Layer-1 :Painting with 01 coat of Hi-build Self priming 

epoxy mastic of 100 microns DFT  

► Layer-2: Painting with 01 coat of Intermediate MIO ie. 

Micaceaous Iron Oxide of 100 microns DFT  

► Layer-3: Painting with 02 coats of Acrylic Poly-urethane 

enamel as finish paint of 30 microns DFT each coat. 

► Total DFT: 260 microns (minimum) 

► Letter writing: With computerized stencil as per standards 

and as per directions of EIC. Painting Scheme of designs, 

letters, numbers, LOGOS: - As directed by EIC/Site In 

charge  

 

2.3 PAINTING OF EXISTING [OLD] DISPLAY BOARDS OUTSIDE 

TERMINALS & OFFICES AND LETTER WRITING / STICKERING 

 

Refer drawing in annexure #2  

The job scope involves: 

[i] Painting as detailed below: (Refer Sec.6.0: PAINTING 

REQUIREMENTS) 

 [a] Under Ground Steel (Except that embedded in Concrete): Coal 

Tar Epoxy (Min. 300 Micron Thk). 

 [b] Above ground: Surface preparation & Painting as below. 

► Surface Preparation: Cleaning and removing of rust, scales, 

flakes and other contaminants using all available tools like 

metal brush, blades, scrappers, power tools, emery papers 

etc. 

► Painting: 4-layer PU coat 

► Layer-1 :Painting with 01 coat of Hi-build Self priming 

epoxy mastic of 100 microns DFT  

► Layer-2: Painting with 01 coat of Intermediate MIO ie. 

Micaceaous Iron Oxide of 100 microns DFT  

► Layer-3: Painting with 02 coats of Acrylic Poly-urethane 

enamel as finish paint of 30 microns DFT each coat. 

► Total DFT: 260 microns (minimum) 
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► Vinyl stickering to be done for the full area on both the side 

of the board.   

   

2.4 RE-ALIGNING OF EXISTING TILTED / FALLEN MARKERS  

 

The job scope involves:  

The existing tilted / fallen markers. i.e. Direction / Warning / Kilometer / OFC 

has to be re-aligned by re-grouting the same to make it vertical with necessary 

concreting 1:2:4 (1-cement : 2-sand : 4-coarse aggregate). The item is inclusive 

of all necessary material & labour etc. The job to be completed as per standards 

and as per directions of EIC. The requirement of civil work for each type of 

marker is based on the drawing given in annexure-2 and the special conditions 

given under civil. 

2.5 DEMOLISITION OF FOUNDATION OF OLD MARKERS 

 

The job scope involves:  

Existing Foundations [Wherever marker is not available but marker 

foundations is there] has to be removed from the ground so that land can be 

used for cultivation. Job also includes breaking of removed foundation by 

mechanical breaker and throwing the material.  

3.0 LOCATION OF WORK 

 Anywhere in the districts of East & West Godavari 

4.0 TIME SCHEDULE:  

 

Contract period is TWO years from the date of work order and it is on ARC 

basis and will have extension provision up to six months under the same rates 

and terms. Mobilization period shall be two weeks from the date of work order. 

Installation of each marker shall be completed within the schedule and as per 

the directives.   
 

 SPECIAL CONDITIONS OF PAINTING 

4.1 PAINT REQUIREMENTS 

The Primer and Paint shall be anyone of the following makes of FIRST 

QUALITY. 
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1. Asian Paints (India) Ltd.  

2. Berger Paints India Ltd. 

3. Goodlass Nerolac Paints Ltd. 

4. Shalimar Paints 

5. Jenson and Nicholson Paint Ltd., 

6. Sigma Coating, Mumbai 

7. Bombay Paints Ltd 

8. Sigma Coatings, Singapore 

9. Ameron, USA 

10. Kansai Paint, Japan 

11. Hempel Paint, USA 

12. Valspar corporation, USA 

13. Courtaulds Coating, UK 

 

All painting materials shall be procured by the contractor from any of the 

reputed approved manufacturer as stated above as per the specification and 

shall be accompanied by the manufacturer test certificate & data sheet 

specifying the requirements. 

4.2 PRIMER 

 

SELF PRIMING HIGH BUILD COATING 

1. Technical Name High build surface tolerant Epoxy mastic coating 

2. Type & 

Composition 

Two pack component cured with polyamidoamine. 

Modified Epoxy with special catalyst suitably 

pigmented. 

3. Volume Solids 80 % 

4. DFT 100-125 microns per coat 

 

4.3 INTERMEDIATE PAINT : MICACEOUS IRON OXIDE [MIO] 

 

POLYURETHANE ENAMEL PAINT 

1. Technical Name High build surface tolerant Epoxy mastic 

coating re-inforced with Micaceous Iron 



 

 

 

 

TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03» 
-------------------------------------------------------------------------------------------------------------------------------------- 

104 
 
 

Oxide (MIO) 

2. Type & Composition Two pack cured with Polyamide.  

Catalysed epoxy resin pigmented with 

MIO. 

3. Volume Solids 55 % 

4. DFT 75 to 100  microns per coat 

5. WFT 130 to 200 microns per coat 

6. Mixing Ratio As per manufacturer recommendation 

7. Theoretical covering 

capacity 

(in sq.mtr./ coat / litre) 

5.0 sq.mtr to 7.0 sq.mtr. 

8. Drying time TOUCH:     04 hours, 

HANDLE:  08 hours 

HARD:       Over Night 

9. Overcoating interval Minimum: Overnight 

Maximum: Depending on conditions 

10. Colour Brown; Grey 

 

4.4 FINISH PAINT 

 

POLYURETHANE ENAMEL PAINT 

1. Technical Name Acrylic Polyurethane enamel  

2. Type & Composition Two pack cured with Aliphatic Isocyanine.  

Acrylic resin with urethane hardener 

suitably pigmented 
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3. Volume Solids 40 %(minimum) 

4. DFT 30-40 microns per coat 

5. WFT 70 – 90 microns per coat 

 

4.5 EXPLANATION OF FOUR LAYER COAT 

 

[1] APPLICABLE FOR Piping or structures within terminal 

installations (highly corrosive nature) 

[2] PRIMER Minimum requirement of HIGH BUILD 

EPOXY MASTIC COATING  

[3] INTERMEDIATE 

COAT 

HIGH BUILD EPOXY COATING RE-

INFORCED WITH MICACEOUS 

IRON-OXIDE application 

[4] FINISH PAINT … 1ST 

CAOT 

Minimum requirement of ACRYLIC 

POLYURETHANE ENAMEL 

[5] FINISH PAINT … 2ND 

COAT 

Minimum requirement of ACRYLIC 

POLYURETHANE ENAMEL 

[6] Any other higher grade of paint certified by standards is also 

qualified technically with prior approval from GGPL. 

 For four layer coat total should be 260 microns DFT that include 

one coat of Self priming HB Epoxy Mastic paint (primer) minimum 

100 micron DFT, one coat of intermediate paint of high build epoxy 

coating re-inforced with Micaceous Iron oxide (MIO) of minimum 

100 micron DFT in single coat and two coats of acrylic 

polyurethane enamel of 60 DFT in total (i.e. minimum 30 microns 

in each coat). The works include complete removal of old paint by 

scraping and cleaning the surface with emery for smooth surface 

 

4.6 TOOLS AND EQUIPMENT 



 

 

 

 

TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03» 
-------------------------------------------------------------------------------------------------------------------------------------- 

106 
 
 

Painting brushes, Brass/iron wire brushes, emery paper, marking cloth, buffing 

wheel, grinding/buffing machine, roller, spray gun, manila ropes, coconut coir 

ropes etc and any other consumables, for cleaning & painting and all 

equipment, scaffolding materials (Compulsorily required for painting of 

pipeline and platform) to be used shall be suitable for the work and all in good 

order and shall be arranged by the contractor at site and in sufficient quantity 

and within the quoted prices. All safety materials such as helmet, safety shoes, 

safety belts, cotton uniform etc is in the scope of contractor‟s supply. 

4.7 INSPECTION AND TESTING 

4.7.1 All painting materials including primers and thinners brought to site by 

contractor for application shall be procured directly from manufactures 

as per specifications. The contractor shall also submit test certificate of 

paints, primers marked with batch number by the manufacturer of the 

paint along with shelf life of the paint and the data sheet of the same 

before application for the approval by EIC. Paint formulations without 

certificates are not acceptable. 

4.7.2 Engineer-in-Charge at his discretion may call for tests for paint 

formulations. Contractor shall arrange to have such tests performed 

including batch wise test of wet paints for physical and chemical 

analysis. All costs there shall be borne by the contractor. 

4.7.3 The painting work shall be subject to inspection by Engineer-in-Charge 

at all times. Inspection and testing shall be performed during and on 

completion of application of primer/paint by EIC/BIC/Site-engineer. In 

particular, following stage wise inspection will be performed and 

contractor shall offer the work for inspection and approval of every 

stage before proceeding with the next stage. The record of inspection 

shall be maintained in the registers. Stages of inspection are as follows: 

► Surface  Cleaning   

► Application of Rust converter.  

► Primer application  

► Each coat of paint 

4.7.4 The inspection and tests shall be done as follows: 

► Visual examination of surface preparation as per the relevant 

standards/good engineering practice. 

► Visual examination of appearances and uniformity of the surface 

painted. 

4.7.5 The contractor shall provide without charge all reasonable facilities 

required for inspection. 

4.7.6 The payment shall be made on the basis of certification by BIC/EIC 

after proper surface preparation, primer painting and final painting after 
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completion of work in all respects for particular section of pipelines and 

structures in form of running bills. 

4.7.7 Any defect such as dripping, blistering etc. or condition of preparation, 

thickness, bond etc. not conforming to the requirements are noticed 

during the various stages of inspection shall be rectified by the 

contractor to the entire satisfaction of Base-in-Charge/Engineer-in-

Charge before proceeding further.  

4.7.8 Irrespective of the inspection, repair and approval at intermediate stages 

of work, contractor shall be responsible for making good any defects 

found during final inspection / guarantee period / defect liability period 

as defined in general condition of contract. Final inspection includes 

measurement of painted area and check of workmanship. 

4.7.9 Dry film thickness (DFT) shall be checked before painting of markers 

and record the same. After application of paint, the total DFT of pipeline 

should be initial DFT “plus” 160 microns DFT. DFT readings shall be 

checked and recorded after application of each coat and extra coat of 

paint should be applied to make-up the DFT specified without any extra 

cost to the owner. 

4.7.10 After surface preparation, the primer should be worked by brush 

application to cover the crevices, corners, sharp edges etc., in the 

presence of inspector nominated by Engineer-in-Charge. 

4.7.11 The shades of successive coats should be slightly different in colour in 

order to ensure application of individual coats. The thickness of each 

coat and complete coverage should be checked as per provision of this 

specification. This should be approved by Engineer-in-Charge before 

application of successive coats. 

4.7.12 The contractor shall provide standard thickness measurement instrument 

with appropriate range(s) for measuring. The thickness measurement 

instrument shall preferably be “electronic” and the latest valid 

calibration certificate of the instrument must be submitted to EIC before 

start of measurements. 

4.7.13 Final inspection shall include measurement of paint dry film thickness, 

check of finish and workmanship. The thickness should be measured at 

as many points / locations as decided by Engineer-in-Charge and shall 

be within + 10% of the dry film thickness. 

4.7.14 The surfaces should be coated within 6 hours of surface preparation 

operation. In case it is not painted within 06 hours the same shall be 

again prepared before application of paint. If at any surface the paint has 

badly peeled off or the surface has got badly corroded then the 

contractor shall completely remove the paint/primer and clean the 

surface completely as per good painting standards. 
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4.7.15 A minimum time interval of 18 hours shall be given for successive 

coats. 

4.7.16 At the discretion of Engineer-in-charge, the paint manufacturer must 

provide the expert technical service at site as and when required. This 

service should be free of cost and without any obligation to the owner, 

as it would be in the interest of the manufacturer to ensure that both 

surface preparation and application are carried out as per their 

recommendations. 

4.7.17 Contractor shall deploy site supervisor to coordinate site activities with 

SIC/BIC/EIC as per the site conditions. Site supervisor should have 

minimum diploma qualification with first class marks and having 

capability to locate pipeline with the help of pipeline locator. The 

pipeline locator shall be in the scope of contractor. 

4.7.18 Site supervisor should have smart phone with internet facility and 

capable to locate GPS/UTM coordinates of the installed markers. 

GPS/UTM coordinates may be taken with the help of GPS machine In 

case mobile network is not available for any particular site. 

4.7.19 For all installed markers in various locations, the contractor should have 

to collect the GPS co-ordinates and the same shall be submitted to 

GGPL. 

4.7.20  Work measurement sheets shall contain details of name of the pipeline, 

dia. Of pipeline, ROU width, Km Ch., type of marker, GPS/UTM 

coordinates and Remarks etc.  

4.7.21 Coordination with the locals and rectification of local problems is in the 

scope of contractor only without any extra financial implication to 

GGPL. 

4.7.22 Preparations of ROU approach roads if required by the contractor and 

cleaning (removing bushes, trees etc.,) of ROU for installation of ROU 

markers is in the scope of contractor without any extra financial 

implication to GGPL. 

4.7.23 RA Bill with incomplete measurement sheet data shall not be process. 

4.7.24 Maintenance base wise cumulative consolidate markers installation 

status shall be submitted along with each RA bills. RA bills shall not be 

processed if party failed to submit cumulative markers installation status 

along with RA Bills. 

 

************************** 
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SPECIAL CONDITIONS FOR WARNING SIGNS 
  

LOCATION: 

[1] The pipeline warning sign shall be installed in accordance with contract requirements as directed 
by EIC. 

[2] It shall be installed to the left of the pipe centre line viewing in the direction of flow at 300mm. 

[3] The pipeline warning sign shall face the "utility " being crossed. 
  

CIVIL: 

[1] Excavation: 500 mm x 500mm x 1100mm 

[2] Initial base is PCC 1:4:8 of 50 mm thick of 500 mm square. 

[3] The base / pedastal concrete shall be PCC 1:2:4 with 20mm aggregate, curing for 04 dyas. 

[4] Dimension of Pedastal: 400 mmm x 400mm x 1100 mm. 

[5] Top smooth finish tapered at 15 degree angle. 100 mm above ground. 

[6] Pedastal to be casted with proper MS steel Box shuttering. 

[7] 
The 3" vertical pipe shall be filled completely with PCC 1:4:8 with 6mm aggregate, from Bottom 
square plate upto 

1000 mm from FGL. 
  

MARKER: 

[1] Circular plate of 3.0 mm thick. Diameter : 500 mm 

[2] Pipe Size: 80 mm NB [3"] and 3.0 mm thick. 

[3] Material: MS 

[4] Top plate shall be stenciled for warning in Regional language 

[5] Bottom plate shall be stenciled for warning in English. 
  

PAINTING 

[1] As per details in Scope of Work 

[2] Underground Steel: Coal tar Epoxy min. 300 micron DFT 

[3] Above ground: steel: 4-layer PU coat 

[4] Posts shall be painted with 250mm wide alternate bands of Black & White paint in the vertical 
portion. 

[5] Marker circular boards: Yellow colour 

[6] All letters shall be stenciled in "Black" except the "WARNING" which shall be painted in "Red" 

[7] Red border of 50 mm thick for both the circular boards. 
  

 ALL DIMENSIONS IN "MM" UNLESS OTHERWISE INDICATED. 
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SECTION – V 

 

 

SPECIAL CONDITIONS OF CONTRACT 
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 SPECIAL CONDITIONS OF CONTRACT [SCC] 

 

1.0. GENERAL INFORMATION 

1.1. Special Condition of Contract shall be read in Conjunction 

with the General Conditions of Contract, specification of work, 

Drawing and any other documents forming part of this contract 

wherever the context so requires. 

1.2. Notwithstanding the sub-division of the documents into these 

separate sections and volumes every part of each shall be 

deemed to be supplementary to and complementary of every 

other part and shall be read with and into the contract so far as it may 

be practicable to do so. 

1.3.  Where any portion of the General Condition of Contract is 

repugnant, to or at variance with any provisions of the Special 

Conditions of Contract, unless a different intention appears, the 

provisions of the Special Conditions of Contract shall be deemed 

to over-ride the provisions of the General Condition of Contract and 

shall to the extent of such repugnancy, or variations, prevail. 

1.4. Wherever it is mentioned in the specifications that the Contractor 

shall perform certain work or provide certain facilities, it is 

understood that the contractor shall do so at his cost and the value of 

contract shall be deemed to have included cost of such performance 

and provisions, so mentioned. 

1.5.  In case of an irreconcilable conflict between Indian and other 

applicable standards, General Conditions of Contract, Special 

Conditions of Contract, Specifications, Drawings or Schedule of 

Rates, the decision of EIC shall be final. 

1.6.  It will be Contractor's responsibility to bring to the notice of 

Engineer-In-Charge any irreconcilable conflict in the contract 

documents before starting the work(s) or making the supply with 

reference which the conflict exists 

1.7. In the absence of any specifications covering any, material, design 

of work(s) the same shall be performed/supplied/ executed in 

accordance with Standard Engineering Practice as per the 

instructions/ directions of the Engineer-In Charge, which will be 

binding on the Contractor. 

2.0. IMPORTANT INFORMATION 

2.1. Quantity shown in the Schedule of Rates is only indicative and the 

same may be subjected to wide variation in both ways. The bidder 

shall not seek any revision in the price quoted on account of any 

such variation in the quantity. 

2.2. Bidder is advised to visit and examine the site and its surroundings 
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and familiarizes himself of the existing facilities and environment 

and shall collect all other information which he may require for 

preparing and submitting the bid and entering into the contract. 

Claims and objection due to ignorance of the existing conditions or 

inadequacy of information will not be considered after submission of 

the bid and during implementation. 

2.3. The work is to be carried out in “Restricted area” and successful 

bidder will have to work as per instructions of Engineer-in-

charge(EIC) and Base-in-Charge(BIC) and should obtain permission 

in standard format for every employee working for him who are 

liable for physical check by competent authority as decided by the 

EIC at any time. 

2.4. The bidder has to make his own arrangements for food, 

transportation and accommodation for the manpower during the 

period of the contract. 

2.5. GGPL reserves the right to accept or reject any or all tenders and to 

waive irregularities and formalities at its own discretion. 

2.6. GGPL is not bound to award the job to the lowest bidder. 

2.7. GGPL reserves the right to reject any one or all the personal 

employed by the bidder on the basis of their performance, conduct 

and discipline. 

2.8. All the contractor‟s men, who would be deployed for carry job at 

terminals & MDPE/STEEL network, should strictly follow all safety 

rules and regulations. They should be conversant with the safety 

precautions to be followed at hydrocarbon premises. The contractor 

shall abide by the advice and guidance of the safety officer. In 

addition, the bidder shall follow the safety codes framed from time 

to time. Smoking during the job is strictly prohibited. No 

contractor‟s men are allowed to possess match boxes, lighters, 

cigarettes, beedies, transistors or any other material which may 

caused fire hazard. 

2.9. GGPL is not responsible for any accident/damage caused to the men 

and materials of the contractor during the course of attending the job.  

2.10. The bidder shall execute the whole work in the most substantial 

manner in respect to workmanship and materials otherwise in every 

aspect in strict accordance with the specifications. The bidder shall 

also confirm exactly full and faithfully to the designs, drawings and 

instructions in writing in respect of the work assigned by the EIC. 

2.11. Whenever any claim against the bidder for payment of a sum of 

money arises out of or under the contract, GGPL shall be entitled to 

recover such sum by appropriating, in part or whole part of the 

security. In the event of security being insufficient or if no security 
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has been taken from the bidder then the balance or the total sum 

recoverable, as the case may be, shall be deducted from any sum 

then due or which at any time thereafter may become due from the 

contractor under this or any other contract with the company should 

this sum be not sufficient to cover the full amount recoverable, the 

contractor shall pay to the GGPL on demand the balance remaining 

due. 

3.0. INTERPRETATION OF DOCUMENTS: 

In case of contradiction between Indian Standard, General Conditions 

of Contract, Special Conditions of Contract, Specifications, Schedule 

of Rates, the following shall prevail in order of precedence: 

(A) Fax of Intent, detailed Letter of Award along with statement of 

Agreed Variations if any and its enclosures. 

(B) Schedule of Rates and Quantities. 

(C) Special Conditions of Contract 

(D) Job specifications 

(E) General Conditions of Contract. 

(F) Indian Standard/Technical/Material Specifications. 

 

4.0. SITE LOCATION 

4.1. GGPL -RAJAHMUNDRY has 200KMS of steel pipeline & 

800KMS of MDPE pipeline network for supplying of gas to various 

consumers in the East Godavari, West Godavari districts of Andhra 

Pradesh.  Pipeline sections are distributed over these districts.  

4.2. It is understood that before quoting the rates, the contractor has 

visited the work site and has acquainted himself fully with the nature 

and quantum of work to be done. Ignorance of this, after award of 

contract will not be considered. 

4.3. Contractor shall be deemed to have considered all constraints and 

eventualities on account of site conditions while formulating his bid. 

Contractor shall not be eligible for any compensation in terms of 

cost/ or time, on account of site conditions after award of contract.  

 

5.0. TIME PERIOD  

5.1. The contract period shall be 02 years from date of LOA/FOI 

whichever is issued earlier. 

5.2. Markers supply & installation work shall be executed as per the 

contract period.   

5.3. The period of completion given includes the time required for 



TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03»  

---------------------------------------------------------------------------------------------------------------- 

115 
 
 

mobilization & demobilization of equipment‟s, instruments, tools, 

tackles, consumables, personnel. 

5.4. GGPL reserves the right to award jobs / activities / projects parallel. 

Separate mobilization chargers shall not be paid. However the 

contractor has to mobilize parallel teams for all the jobs as per 

instructions of GGPL.  

5.5.  The Contractor shall strictly adhere to the time schedule by 

deploying adequate manpower & equipment. In all matters 

concerning the extent of targets set out to complete the entire work 

within the stipulated time period, the decision of the Engineer-In-

Charge shall be final and binding on the contractor. 

5.6. The period of completion given includes the time required for 

mobilization as well as Markers fabrication, painting and installation 

rectifications (if any), re-fabrication, re-installation and completion 

in all respects to the entire satisfaction of the Engineer–in–charge. 

 

6.0. MOBILIZATION PERIOD 

Mobilization period shall be of 15 days from Dt. of LOA/FOI & no 

mobilization       advance shall be paid to the successful bidder. 

7.0. CONTRACT VALUE 

7.1.  The 'Contract Value' shall be as per the 'quoted / accepted rates' in 

the "Schedule of Rates (SOR)", excluding 'Service Tax' [and 'Cess' 

thereon], which shall be payable extra at actual by GGPL. 

'Quantities' shown in the "SOR" are only' indicative /tentative', and 

the same may be subjected to variations in both ways, as per 

stipulations made in "General Conditions of Contract (GCC)". The 

Contractor shall not seek any revision in the 'quoted rates / prices' 

(OR) ideal payment (OR) work compensation etc., on account of any 

such variation(s) in 'quantities'. 

 

8.0. SCHEDULE OF RATES [SOR] 

8.1.  The "Schedule of Rates [SOR]" shall be read in conjunction with 

"SCC", "GCC", "Scope of Work & Technical Specifications" and 

any other document forming a part of the Contract. 'Quantities' 

indicated in the "SOR" for various items are only 'indicative/ 

tentative', and are subject to 'variations' on both ways, as per 

stipulations made in "GCC". 

8.2. GGPL reserves the right to interpolate or extrapolate the rates for 

any new item of work not covered in "SOR" from the similar items 

already available in "SOR". All the works, item-wise, shall be 

measured upon completion and paid for at the 'accepted / contracted 

rates'. In case, any activity, though specifically not covered under 
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"SOR – Service / Item Description", but the same is covered under 

"Scope of Work & Technical Specifications",etc., no extra claim on 

this account shall be entertained [as "SOR" is to be read in 

conjunction with other documents forming part of the Contract]. 

 

8.3. All items of work mentioned in "SOR" shall be carried out as per the 

technical specifications, scope of work, relevant codes and 

instructions of the "EIC". The 'quoted rates' for the same shall be 

deemed to be inclusive of all costs w.r.t. materials, consumables, 

labor, supervision, tools & tackles, overheads, profits, various tests, 

inspections, as well as for preparatory, incidental, intermediate / 

auxiliary / ancillary or enabling works. 

9.0. VALIDITY OF QUOTED RATES/PRICES 

9.1. The 'quoted / accepted rates' shall remain valid for the entire duration 

of the Contract, and no escalation, for whatsoever reason, shall be 

permissible at a later date. 

10.0. WORKS CONTRACT 

10.1. The entire work as per scope of work covered under this contract 

shall be treated as “Work Contract” as single package. 

11.0. WRONG INFORMATION 

11.1. If the Bidder deliberately gives wrong information in his Bid to 

create circumstances for the acceptance of his Bid, GGPL reserves 

the right to reject his Bid without any reference to the Bidder. 

12.0. MEASUREMENT OF WORKS 

12.1. Measurement shall be as per the SOR. The party shall have to 

maintain a job record book and shall have to obtain verification & 

certification of the EIC for each job done. Payment shall be made on 

actual job done basis. 

12.2. The work shall be checked from time to time and measurements be 

recorded as per the existing practice and IS specifications or any 

other specification recommended by EIC. Measurement will be 

jointly measured by the representative of EIC and contractor 

authorized agent progressively. Such measurements will be recorded 

by the contractor in the numbered measurement sheets or 

computerized by contractor as per the instruction of EIC. The 

contractor shall submit the bill in approved Performa in 

quadruplicate to EIC of the work along with measurement sheets 

duly signed by site engineer / EIC. 

12.3. Payment will be made on the basis of joint measurements, taken by 

Contractor & “Site In-charge” and duly certified by “Engineer in 

charge”. 



TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03»  

---------------------------------------------------------------------------------------------------------------- 

117 
 
 

12.4. Wherever works is executed based on instruction of “Site In-

charge”/ “Engineer in charge”, or details are not available or 

inadequate, physical measurements will be taken by the contractor in 

the presence of the Representative of the “Site In-charge”/ “Engineer 

in charge”. 

13.0. TERMS OF PAYMENT 

13.1. Contractor will invoice GGPL according to the terms and conditions 

provided in the tender. 

13.2.                                                                Table-I 

 

S.N ITEM DESCRIPTION 

Split  

Payment 

% 

[A] 
PIPELINE WARNING  MARKERS - NEW 

REQUIRMENT 
  

1.0 SUPPLY & POSTING OF NEW WARNING MARKERS  

1.1 

SUPPLY & POSTING OF NEW WARNING MARKERS - 

ON SUPPLY,  

FABRICATION & PAINTING 

60% 

1.2 
SUPPLY & POSTING OF NEW WARNING MARKERS  - 

ON INSTALLATION 
40% 

 

13.3. Contractor shall submit his invoices in quadruplicate (04) to GGPL‟s 

representative (EIC) monthly in the manner as instructed by owner 

(GGPL). Each invoice will be supported by documentation 

acceptable to GGPL and certified by the GGPL‟s representative. 

Payments made by GGPL to the contractor for any part of the work 

shall not deem that the GGPL has accepted the work. The progress 

payment shall be considered only as an advance against the work 

done. However these payments shall be finally adjusted against full 

and final contract value to be made to the contractor. 

13.4. Contractor shall raise monthly R.A bill. Contractor should submit the 

bill as per format of GGPL (Memorandum of Payment) in 

quadruplicate and shall be strictly as per SOR. Invoice of contractor 

should have mention of PAN & Service Tax Registration Number of 

contractor. 

13.5.        NO ADVANCE PAYMENT WILL BE MADE, payment will be 

made after necessary verification & certification of bills by Engineer-

In-Charge. 
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13.6.        Payment shall be made within 15 days from date of submission of 

bill in quadruplicate, duly certified by EIC. The bill shall be raised by 

the contractor on the prescribed Performa. No intermediate payment 

shall be allowed. The rates quoted by the contractor shall remain firm 

till the expiry of the contract. Income tax/work tax, as per rules, of the 

total value of work shall be deducted at source. 

13.7.        Payment shall be released only through 'e-banking' by "In-charge 

[F&A] – GGPL, Rajahmundry", within thirty [30] days of submission 

of Bills duly verified and certified by "EIC". Payment shall be 

released thru e-banking RTGS only. No other mode of payment is 

acceptable. Contractor while submitting their bid should advise their 

account in any branch of above bank that has the e-banking RTGS 

facility. 

13.8. Necessary recoveries and all statutory deductions shall be made from 

the payments to the Contractor at the relevant rate [as per the norms, 

rules and regulations laid down by Government]. 

13.9. Payment (100%) will be made against the invoice to be submitted by 

Contractor on monthly basis against the work done during the 

preceding month on the basis of accepted unit rates as per Contract. 

14.0. MOBILISATION ADVANCE (M.A.) 

14.1.       No Mobilization Advance will be paid. All payments shall be 

made as per payment terms. Seeking any advance payment will lead 

to rejection of bid. No “Secured Advance” is payable under this 

contract. 

15.0. DEDUCTION FROM CONTRACT PRICE 

15.1. All costs, damages or expenses which the owner (GGPL) may have 

paid, for which under the contract the contractor is liable, shall be 

cleared by the owner (GGPL). All such claims shall be billed by the 

owner to the contractor, regularly as and when they fall due. Such 

bills shall be supported by appropriate and certified vouchers or 

explanations, to enable the contractor to properly identify such claims. 

Such claims shall be paid by the contractor within fifteen (15) days of 

the receipt of corresponding bills and if not paid by the contractor 

within the said period, the owner (GGPL) may then deduct the 

amount, from any amount due or becoming due by the amount, from 

any amount due or becoming due by owner (GGPL) to the contractor 

under the Contract may be recovered by actions of law or otherwise, 

if the contractor fails to satisfy the owner (GGPL) of such claims. 

16.0. STATUTORY COMPLIANCE UNDER LABOUR  & 

INDUSTRIAL LAWS 

16.1. The Contractor should produce necessary EPF Code before 

commencement of work. 
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16.2. The Contractor should produce necessary ESIC Code before 

commencement of work or workmen who are not covered under ESI 

Act, the Contractor should take appropriate Workmen Compensation 

Insurance Policy and submit a copy of the same to GGPL. 

16.3. The contractor(s) are required to submit copies Electronic Challan 

cum Return (ECR)/Electronic Challan along with on line upload list 

of contract workers/ members for proof of remittance of Provident 

Fund (PF) and Employee State Insurance (ESI) contributions with 

respective authorities for the contract workers engaged by him in 

GGPL while submitting monthly bills.   

16.4. It shall be the sole responsibility of the contractor (including 

Contracting firm/ company) to obtain and to abide by all necessary 

licenses/ permissions from the concerned authorities as provided 

under the various labour legislations including the labour license 

obtained as per the provisions of the Contract Labour (Regulation & 

Abolition) Act,1970 

16.5. The Contract shall discharge obligations as provided under various 

applicable statutory enactments including the Employees Provident 

Fund & Miscellaneous Provisions Act,1952, the Employees State 

Insurance Act,1948, the Contract Labour (Regulation& 

abolition)Act,1970, the Inter-state Migrant workmen (Regulation of 

employment &conditions of services) Act,1979, the Minimum Wages 

Act,1948, the Payment of Wages Act,1936, the Workmen‟s 

Compensation Act,1923, Payment of Bonus (Amendment) Ordinance 

2007 and other relevant Acts, Rules and Regulations enforced from 

time to time 

16.6. The contractor shall be responsible for required contributions towards 

P.F, Pension, ESI or any other statutory payments to be made in 

respect of the contract and the personnel employed for rendering 

services to GGPL and shall deposit these amounts on or before the 

prescribed dates. Every contractor shall submit the proof of depositing 

the employees‟ and employer‟s contributions. The contractor shall 

also be responsible to pay any administrative/inspection charges 

thereof, wherever applicable in respect of the personnel employed by 

him for the work of GGPL. 

16.7. The contractor shall regularly submit all relevant records/ documents 

to GGPL representative for verification and upon such satisfaction 

only, bills of the contractor will be processed/ released. 

16.8. The contractor/contracting firm shall pay the wages to the workers 

latest by 7th of the subsequent month at the rates as per the Minimum 

Wages Act and as notified by the Regional/Assistant Labour 

Commissioner (Central), Hyderabad from time to time in the presence 

of authorized representative of the Principal Employer i.e. Engineer–
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In-Charge (EIC). The Engineer In-charge shall ensure that the 

contractor/contracting firm is making payment of wages to its labors 

not less than the wages notified by the appropriate authority from time 

to time. The contractor after disbursing the wages in the presence of 

Engineer –In-Charge shall submit the copy of the register of wages to 

the management every month which shall necessarily contain 

following certification by the Engineer- In –Charge  

“Certified that the amount show in column No …………. has been 

paid to the workman concerned in my presence on ………………… 

at ……………..…” .           

16.9. The contractor shall be directly responsible and indemnify the 

Company against all charges, dues, claims etc. Arising out of the 

disputes relating to the dues and employment of personnel deployed 

by him. 

16.10. The contractor shall indemnify the GGPL against all losses or 

damages, if any, caused to it on account of acts of the personnel 

deployed by him. 

16.11. The contractor shall ensure regular and effective supervision and 

control of the personnel deployed by him and give suitable direction 

for undertaking the contractual obligations. 

16.12. No labour below the age of 18 year shall be deployed. 

16.13. In case the contractor intends to engage the labour from outside 

Andhra Pradesh, appropriate permission should be sought from the 

management to take appropriate action under Inter-State Migrant Act. 

16.14. The contractor shall be responsible to engage competent supervisor 

and monitor the jobs being performed by the persons to be deployed 

by the contractor. 

16.15. The Contractor/Contracting firm shall obtain comprehensive 

insurance policy covering all risks such as accidents, injuries and 

death likely to be caused to his workers or -to a third person including  

loss to the properties of Owner /GGPL or to some other agency. The 

premium amount should be deposited with the insurance agency by 

the contractor regularly and without any delay. 

16.16. In case of any accident resulting in injury or death in respect of the 

personnel deployed by the contractor during the execution of the 

work, the contractor shall be solely responsible for payment of 

adequate compensation, insurance amount, etc. to the person 

injured/next kith and kin of the deceased. Contractor shall indemnify 

GGPL from such liabilities. 

16.17. The contractor/contracting firm shall not employ any person suffering 

from any contagious, loathsome or infectious disease. The 

contractor/contracting firm shall get examined his employees / 
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workers through a Government Doctor before deployment. 

16.18. No worker of contractor/contracting firm and contractor himself shall 

be allowed to consume alcoholic drinks or any narcotics within the 

plant/Terminal premises. If found under the influence of above, the 

contractor/contracting firm shall have to change/replace him, failing 

which, GGPL may terminate the contract. 

16.19. The contractor/contracting firm shall indemnify GGPL against all 

claims, demands, actions, cost and charges etc. brought by any Court, 

Competent Authority / Statutory Authorities against any act or acts of 

the contractor/contracting firm or his workers.      

16.20. The contractor/contracting firm shall deploy the workers after 

verification of their character and antecedents. In case any worker is 

found having criminal record, he shall have to be immediately 

replaced without any delay. 

16.21. The persons to be deployed should be on rolls of the 

contractor/contracting firm. 

16.22. The contractor/contracting firm shall issue proper identity cards to all 

the workers who are to be engaged for the job. The identity cards 

shall be signed by the contractor or his authorized representative. The 

contractor/contracting firm shall also be responsible for obtaining the 

gate passes from security in respect of all their personnel. 

16.23. The supervision of the personnel shall be done by the 

contractor/contracting firm through their authorized representative 

and the name of the supervisor shall be invariably intimated to the 

Engineer-In-Charge at the commencement of contract. 

16.24. The contractor shall be solely responsible for disciplining the 

personnel deployed by him. Further, he shall ensure that none of his 

workers create any nuisance or indulge in anti-social and criminal 

activities during the entire period of contract. In case, anybody is 

found indulging in such activities, then he will have to be 

immediately removed without any prejudice to further necessary 

action as deemed fit.   

16.25. The contractor/contracting firm shall be required to obtain labour 

license from Assistant Labour Commissioner (Central), if he engages 

20 or more workmen/labours. 

16.26. GGPL is empowered to impose punitive fines on contractor for 

violation of safety rules & regulation of GGPL”. 

 

17.0. CONTRACTOR'S SCOPE OF SUPPLY: 

17.1. All materials, manpower / personnel, equipment and consumables 

shall be in the 'scope of supply' of the Contractor, and the 'quoted 
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rates / prices' shall be inclusive of all such necessary inputs required 

for completion of all jobs as per "Scope of Work & Technical 

Specifications" and "SOR". 

17.2. EQUIPMENT, TOOLS & TACKLES 

Contractor shall be solely responsible for making available for 

executing the work, all requisite Construction Equipments, Special 

Aids, Cranes, Tools, Tackles and testing equipments and 

appliances. Copy of valid certificate of fitness issued by any 

competent authority for such construction equipments etc. shall be 

deposited to GGPL & the construction equipments shall be 

subject to examination by owner (GGPL) and approval for the 

same being in first class operating condition. Any discrepancies 

pointed out by owner shall be immediately got rectified, repaired or 

the equipment replaced altogether, by contractor. Owner shall not 

in any way be responsible for providing any such equipment, 

machinery, tools and tackles, etc. The owner reserves the right to 

rearrange such deployment depending upon the progress and 

priority of work in various sections. 

17.3. MATERIALS, CONSUMABLES 

All materials to be brought by the contractor must be of good 

quality. Contractor shall be solely responsible for making available 

for executing the work with all necessary consumables, welding 

rods, grinding wheels, nitrogen etc. and appliances required for 

completing all the works in totality. 

18.0. RESPONSIBILITY OF CONTRACTOR 

18.1. All expenses towards mobilization at site and demobilization 

including bringing in equipment, work force, materials, dismantling 

the equipment, clearing the site etc., shall be deemed to be included in 

the price quoted and no separate payments on account expenses shall 

be entertained. Contractor shall be solely responsible for executing 

the work in all respect. Material, machine & manpower required for 

the completion of job shall be solely in the scope of contractor. GGPL 

shall not in any way be responsible for providing any such equipment, 

machinery, tools and tackles, manpower etc. 

18.2.  GGPL is not responsible for any accident/damage caused to the men, 

machine & materials of the contractor during the course of attending 

the job. 

18.3. GGPL, at its own discretion, can split the total work amongst more 

than one contractor, in case the same is found suitable / advantageous 

to GGPL. No escalation /revision in rates, terms & condition will be 

entertained on this account. 
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18.4.  Providing all qualified/skilled personnel to carry out the entire job as 

per specification given in tender document and all survey, other 

equipments, tools, tackles including pipe/cable locator and all other 

necessary materials and facilities required to complete the job to the 

entire satisfaction of the Company Representative in accordance with 

the requirements of the tender document. 

18.5. Arranging, acquiring all data, access, permissions and other 

activities/services required for and/or incidental to performing the 

work tendered. 

18.6.  Settling all compensation and disputes arising out of any damages 

caused by Contractor or Contractor‟s workmen during the execution 

of the work. 

18.7. Contractor shall carryout all works in strict compliance with 

applicable documents enclosed with the tender documents. 

18.8. The scope of work shall also include any other item/work required to 

complete the work in all respect as per specifications and instructions 

of Company Representative whether specifically mentioned here in or 

not, but required to fulfill this work in all respect. 

18.9. Wherever applicable contractor shall obtain all necessary 

permission/clearance from competent authority to carry out the job. 

18.10. The Contractor has to ensure for the local board /authority 

permissions for installation of markers within their premises. And 

need to obtain NOC/permission from the above mentioned body if 

required in order to carry out smooth execution of the work. 

 

19.0. SUPERVISION OF WORK 

It is mandatory to depute one qualified, experienced supervisor at 

site for all working days. The supervisor should be able to manage 

site activities while executing job at site, guide his personnel to 

carry out the work with proper safety & as per the instruction of 

Engineer-In-Charge. However no extra payment shall be made for 

deployment of supervisor. 

 

20.0. EXISTING SERVICES 

20.1. The Contractor will familiarize himself with and obtain information 

and details from the Owner in respect of all existing structures, 

overhead lines, existing pipelines and utilities existing at the job site 

before commencing work. 

20.2. Drains, pipes, cables, overhead wires and similar services encountered 

in course of the works shall be guarded from injury by the contractor 

at his own cost, so that they may continue in full and uninterrupted 
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use to the satisfaction of the Owners thereof, or otherwise occupy any 

part of the site in a manner likely to hinder the operation of such 

services. 

20.3.  Should any damage be done by the contractor to any mains, pipes, 

cables or lines (whether above or below ground etc.), any other 

utilities, the contractor must make good or bear the cost of making 

good the same without delay to the satisfaction of the “Site In-

charge”/ “Engineer in charge”. 

21.0. ORDER OF WORKS/PERMISSIONS/RIGHT OF 

ENTRY/CARE OF EXISTING   SERVICES 

The order in which the work shall be carried out shall be subject to 

the approval of the EIC and shall be so as to suit the detailed method 

of construction adopted by the contractor, as well as the agreed joint 

program.  The work shall be carried out in a manner so as to enable 

the other contractors, if any, to work concurrently. 

 

22.0. PROJECT SCHEDULE: 

22.1. To be prepare and submit as per instructions of EIC. 

23.0. SITE CLEANING 

23.1. The contractor shall take care for cleaning the working site from time 

to time for easy access to work site and also from safety point of 

view. 

23.2. Working site should be always kept cleaned up to the entire 

satisfactions of the “Site In-charge”/ “Engineer in charge” 

22.3.  Before handing over the works to owner, the Contractor in addition 

to other formalities to be observed as detailed in the document shall 

clear the site to the entire satisfaction of “Site In-charge”/ “Engineer 

in charge” 

24.0. CONTRACT PERFORMANCE SECURITY / SECURITY 

DEPOSIT 

24.1. 'Contract Performance Security / Security Deposit' of "15% (Fifteen 

per-cent)" of the „Basic Contract Value' is to be remitted by the 

'successful Bidder / Contractor' within 'fifteen [15] days' of issue of 

"Letter of Acceptance [LOA]". However, 'Bid Security' remitted by 

the 'successful Bidder / Contractor' can be converted /adjusted 

towards 'Contract Performance Security / Security Deposit', only if 

submitted in the form of 'Demand Draft' / 'Banker's Cheque'. 

24.2. No interest shall be payable by the GGPL to the Contractor for the 

amount of 'Contract Performance Security /Security Deposit' remitted 

by him for fulfillment of the terms and conditions of the Contract. 
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24.3. The same shall be kept valid for the entire duration of the Contract. 

The 'Contract Performance Security /Security Deposit' shall be in the 

form of either 'Banker's Cheque' or 'Demand Draft' or Bank 

Guarantee, and shall be in the currency of the Contract. 

24.4. The 'Contract Performance Security / Security Deposit' shall be for an 

amount equal to 15% of Basic Contract Value towards faithful 

performance of the contractual obligations. This Bank Guarantee / 

Demand Draft / Banker's Cheque shall be from any Indian scheduled 

bank or a branch of an International bank situated in India and 

registered with Reserve Bank of India as scheduled foreign bank. 

However, in case of Bank Guarantees from banks other than the 

Nationalized Indian banks, the bank must be a commercial bank 

having net worth in excess of Rs. 100 Crores [Rupees One Hundred 

Crores] and a declaration to this effect should be made by such 

commercial bank either in the Bank Guarantee itself or separately on 

its letterhead. The 'Contract Performance Security “shall be valid until 

the specified "Contractual Period + Defect Liability Period+ contract 

extension period if any". 

24.5. The 'Contract Performance Security / Security Deposit' of the 

Contractor shall be forfeited, if any statement /document(s) furnished 

by the 'successful Bidder / Contractor' are found false and/or 

fabricated. 

24.6. The 'Contract Performance Security / Security Deposit' as above, after 

adjustment of any dues to GGPL, which may arise during the 

execution of the Contract, shall be refunded after expiry of the 

"Defect Liability Period [DLP]". 

24.7. Failure of the successful bidder to comply with the requirements of 

this clause shall constitute sufficient grounds for the annulment of the 

award and forfeiture of bid security/EMD. 

25.0. DEFECT LIABILITY PERIOD [DLP] 

25.1. As per Standard Clause of GCC 

 

26.0. IDENTITY CARDS 

26.1. The Contractor shall arrange to make 'photo gate-passes', 'labor-

permissions', 'vehicle-passes', etc. for all his personnel, labor, 

vehicles, etc. for working at site, at his own cost and as per the rules 

of GGPL. 

 

27.0. LAND FOR RESIDENTIAL ACCOMMODATION & 

TRANSPORTATION OF CONTRACTOR'S PERSONNEL 
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27.1. Owner shall not provide any land for residential accommodation of 

contractor‟s staff and labour. 

27.2. Transportation of the Contractor's personnel during execution of the 

job under the Contract shall be provided by the Contractor at his own 

cost. Owner shall not provide any land for residential accommodation 

of contractor‟s staff and labour. 

28.0. ENGINEER-IN-CHARGE [EIC] 

28.1.  "In-Charge [O&M]" shall nominate the "Engineer-in-Charge [EIC]" 

for the work under this Contract. 

28.2. The "EIC" shall look after general supervision and directions for 

effectively carrying out the work. He will be authorized to stop the 

work, whenever such stoppage may be necessary to ensure proper 

execution of the Contract. He shall also have authority to reject all 

works, which do not conform to the specifications. 

28.3. The "EIC" reserves the right to suspend the work or part thereof at 

any time and no claim whatsoever on this account shall be 

entertained. In case of any dispute, the Contractor may appeal to the 

"EIC", whose decision shall be final and binding on the Contractor. 

28.4. The decision of "EIC" for determining the category of work with 

reference to material of an item not mentioned in the "Scope of Work 

& Technical Specifications" and/or "SOR" shall be final and binding 

on the Contractor. 

 

29.0. CONSTRUCTION WATER AND POWER SUPPLY 

29.1. GGPL is not liable to provide any water, power or other utilities and it 

shall be the sole responsibility of the contractor to arrange water, 

power or other utilities at his own cost. 

30.0. SAFETY NORMS 

30.1. All the Contractor's personnel, who would be deployed inside the 

workplace, should strictly follow all safety rules and regulations. 

They should be well-conversant with the safety precautions to be 

followed in the workplace. The Contractor shall abide by the advice 

and guidance of the Safety Officer in the workplace. In addition, the 

Contractor shall follow all safety codes framed from time to time. 

Smoking inside the workplace premises is strictly prohibited. No 

Contractor's personnel are allowed to possess match boxes, lighters, 

cigarettes, biddies, transistors, or any other material which may cause 

fire hazards. 

30.2. All safety rules and regulations /acts shall be strictly adhered as per 

Factory Act, 1948 and existing safety rules as applicable in 
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plant/Township. Contractor shall ensure that all safety precautions 

required shall be observed at all times during the execution of the job. 

30.3. Health, Safety and Environment (HSE) management requirement to 

be complied with by the contractors during execution of work 

30.4. GGPL will not be responsible for any accident / mishap with the 

Contractor's employees. The Contractor shall take necessary action 

for his employees in case of any incidents. 

30.5. GGPL shall not provide any medical assistance and shall have no 

other liability whatsoever except as expressly provided under the 

Contract. 

 

31.0. RULES & REGULATIONS 

31.1. Contractor shall observe in addition to the specified and respective 

specifications all the local laws, ordinances, rules and regulations and 

legislations pertaining to the work and shall be responsible for extra 

costs arising from violations of the same. 

32.0. ADDITIONAL WORKS/EXTRA WORKS 

32.1. Owner reserves their right to execute any additional works/extra 

works, during the execution of work, either by themselves or by 

appointing any other agency even though such works are incidental to 

and necessary for the completion of works awarded to the contractor. 

In the event of such decisions taken by owner, contractor is required 

to extend necessary cooperation, and act as per the instructions of 

“Site In-charge”/ “Engineer in charge”. 

32.2. If the quantities of any item(s) change to any extent due to any reason 

whatsoever, the contractor shall be bound to execute them at the rates 

quoted by him. The tender inviting authority also reserves the right to 

split the work in full or in part without assigning any reason thereof. 

The decision of Engineer-In-Charge shall be final and binding on the 

contractor in this regard. 

32.3. If required the contractor need to rectify the partially damaged 

markers as per the requirement like tinkering, welding, painting, civil 

works for foundation to the existing markers without any extra cost as 

per the directions of EIC. In any case GGPL will not pay extra 

amount to the contractor for the above work.  

 

33.0. QUALITY ASSURANCE SYSTEM 

33.1. The bidder shall include in his offer the Quality Assurance Program 

containing the overall quality management and procedures which is 

required to be adhered to during the execution of contract. After the 

award of the contract, detailed quality assurance program to be 
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followed for the execution of contract under various divisions of 

works will be mutually discussed and agreed to. 

33.2. Quality Assurance System plans/procedure of the contractor shall 

cover details of the personnel responsible for the quality assurance, 

plans or procedure to be followed for quality control in respect of 

work. 

33.3. The GGPL or their representative shall reserve the right to 

inspect/witness, review any or all stages or work at site as deemed 

necessary for quality assurance. 

33.4. In case contractor fails to follow the instructions of Engineer-In-

Charge with respect to above clauses, payment due to him shall not be 

released unless until he complies with the instructions to the full 

satisfaction of Engineer-In-Charge. 

 

34.0. DOCUMENTATION 

34.1. All necessary formats proposed to be used shall be submitted by the 

contractor immediately   

            upon award of work, prior to mobilization, for review and approval of 

EIC. 

34.2. In principal approval shall be taken for fabricated markers before 

installing at site. A format for   

            approval is attached at Annexure-I. 

34.3. Each marker should have a unique code/Sr. No. on back side of the 

warning plate and the code  

            format shall be followed as per the Directions/Instructions of EIC. 

   

35.0. NUISANCE 

35.1. The contractor or his representative shall not at any time cause any 

nuisance on the site or do anything which shall cause unnecessary 

disturbance to owner or tenants or occupants or their properties near 

the site and to the public generally. 

36.0. PROGRESS REPORTING: 

36.1. Progress report will be prepared and submitted by the contractor on 

daily basis and will cover following items: 

a) Activities Programmed and 

completed. b) Resources 

deployed 

c) Quantities achieved against target in 

construction d) Record of Man-days lost. 
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37.0. DEFENCE OF SUITS 

37.1. If any action in court is brought against the owner or an officer or 

agent of the Owner, for the failure, omission or neglect on the part of 

the Contractor to perform any acts, matters, convenient or things 

under the Contract or damage or injury caused by the alleged 

omission or negligence on the part of the Contractor, his agents, 

representative or his sub-Contractors or in connection with any claim 

based on lawful demand of sub-Contractor's workmen suppliers or 

employees, the Contractor shall in such cases indemnify and keep the 

Owner and/or their representatives harmless from all lessons, 

damages, expenses or decrease arising out of such action. 

38.0. INSTRUCTIONS TO TENDERER 

38.1. All tenderers are required to read tender documents carefully before 

quoting rates and submission of tender paper. 

38.2. Payment will be made strictly on the basis of SOR only. No 

separate/other payment shall be made on account of works which are 

not mentioned in the tender document but some are required to be 

done for completion of work in all respect. 

38.3.  It will be assumed that tender documents have been fully read 

understood by the tendered irrespective of the fact whether they have 

done so or not and no claim on this account shall be entertained at a 

later date. 

38.4. It is presumed that the bidder /tendered has physically seen 

/understood the site /scope of work prior to bidding and any 

clarification to this effect has been sought fully from EIC. No 

clarification or withdrawal of bid should be entertained after 

submission of same 

39.0. TERMINATION OF CONTRACT 

39.1. In case, the Contractor's performance is not found satisfactory as per 

the opinion of "EIC" at any point of time during the Contract, the 

Contract may be terminated by giving a fifteen [15] days' notice. Any 

loss incurred by the Owner / GGPL on this account shall be recovered 

from the Contractor. GGPL may engage another agency to complete 

pending jobs under this Contract at the risk and cost of the Contractor. 

If it is observed that work cannot be completed within the stipulated 

time, GGPL may get the work done through other agency(s) at the 

risk and cost of the Contractor. 

39.2.  Without prejudice to any rights under this Contract, if the Contractor 

dies, the "EIC" on behalf of the GGPL shall have the option of 

terminating the Contract without compensation to the Contractor. 

40.0. TERMINATION OF CONTRACT DUE TO

 SUBMISSION OF FALSE DOCUMENTS 
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40.1. Bidders are required to furnish the complete and correct 

information/documents required for evaluation of their bids. 

40.2. If the information/documents forming basis of evaluation is found to 

be false/forged, the same shall be considered adequate ground for 

rejection of the Bids and forfeiture of Earnest Money Deposit. 

40.3. In case, the information/document furnished by the contractor forming 

basis of evaluation of his bid is found to be false/forged after the 

award of the contract, GGPL shall have full right to terminate the 

contract and get the remaining job executed at the risk & cost of such 

contractor without any prejudice to other rights available to GGPL 

under the contract such as forfeiture of Security Deposit, withholding 

of payments etc. 

40.4.  In case the issue of submission of false document comes to the notice 

after execution of the work, GGPL shall have full right to forfeit any 

amount due to the contractor along with forfeiture of Security Deposit 

furnished by the contractor. Further, such contractor/bidder shall be 

blacklisted for future business with GGPL. 

41.0.  CLARIFICATION OF BIDS 

41.1. After opening of the bids to assist in the examination, evaluation and 

comparison of bids, the owner may, at its discretion, ask the bidder 

for a clarification of its bid.  The request for such clarification and the 

response shall be in writing and no change in the price or substance of 

bids shall be sought offered or permitted. 

42.0.  PRELIMINARY EXAMINATION 

The owner will examine the Bids to determine whether they are 

complete, whether any computational errors have been made, whether 

required sureties have been furnished, whether the documents have 

been properly signed, and whether the bids are generally in order. 

Arithmetical errors will be rectified on the following basis.  If there is a 

discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail 

and the total price shall be corrected.  If the bidder does not accept the 

correction of the error, his bid will be rejected.  If, there is a 

discrepancy between words and figures the amount in words will 

prevail. 

Prior to evaluation, the owner will determine the substantial 

responsiveness of each bid with reference to the bidding documents.  

For this purpose a substantially responsive bid is one which confirms to 

all other terms and conditions of the bidding documents without 

material deviations.   The owner's determination of bids responsiveness 

is to be based on the contents of the bid itself without recourse 

to extrinsic evidence. 
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A bid determined as not substantially responsive will be rejected by the 

owner and may not subsequently be made responsive by the bidder by 

correction of the non-conformity. 

The  owner may waive any minor informality or  non-con-

formity  or  irregularity in a bid which does  not constitute  a 

material  deviation, provided such waiver does not  prejudice  or affect 

the relative ranking of any bidder. 

 

43.0. UNSOLICITED POST TENDER MODIFICATION 

Tenderers are advised to quote strictly as per terms and conditions of 

the Bid documents and not to stipulate any deviations/exceptions. 

Once quoted, the bidder shall not make any subsequent price change 

whether resulting or arising out of any technical/commercial 

clarifications sought regarding the bid, even if any deviation or 

exception may be specifically stated in the bid.   Such price changes 

shall render the bid liable for rejection. 

 

44.0. PENALTIES 

44.1. Supplied markers installation work shall be completed within 30 days 

from the date of processing of respective markers supply Invoice. If 

party failed to complete markers installation work within 30days 

from the date of invoice, a penalty shall be applicable @ Rs. 100 per 

one marker per one week or part thereof.  

44.2. Supply invoice shall not be accepted if the installation pending 

quantities of respective markers are more than 5% of the SOR 

quantity and supply invoice shall only accepted when the installation 

pending individual markers quantities reduced below 5% of the SOR 

quantities. 

 

45.0. ABNORMALLY HIGH RATED [AHR] ITEMS 

45.1. GGPL will bring to the notice of L-1 bidder the item, where the rates 

quoted are considered abnormally high (AHR items). 

45.2.  Payment to the contractor (the successful bidder) for such AHR 

items, beyond the SCHEDULE OF RATES [SOR] stipulated 

quantities, shall be made at least of the following rates: 

(a) The contracted rates. 

(b) Rates of items to be derived based on rates of machine and 

labour as per the contracted rates or market rates, whichever is 

lower and market rates for material plus 15% to cover for 

contractor‟s profits, overhead and other expenses. 
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(c) Notwithstanding the provisions contained in Clauses above, 

GGPL would have the right to negotiate all such AHR items before 

the award of the work. 

46.0. LIMITATION OF LIABILITIES 

46.1.  The final payment by the Owner in pursuance of the contract terms 

shall not mean release of the Contractor from all his liabilities under 

the contract. The Contractor will be liable and committed under this 

contract to fulfill all his liabilities and responsibilities, till such time 

Contract Performance Security is released by the Owner. 

47.0. ISSUE AND RECONCILIATION OF OWNER SUPPLIED 

MATERIAL 

47.1. The contractor shall account for all Free Issue Material (FIM) and 

prepare a complete reconciliation statement incorporating the 

materials consumed and those returned, which shall be got approved 

by the Engineer-In-Charge. Any such materials falling shortage shall 

be recovered with overheads as per rules of the company. 

48.0. STATUTORY APPROVALS 

48.1.  The approval from any authority required as per statutory rules and 

regulations of Central/State Government/ Municipal Corporation etc. 

shall be the contractor‟s responsibility unless otherwise specified in 

the bidding document. The application on behalf of the owner for 

submission to relevant authorities along with copies of required 

certificates complete in all respects shall be prepared and submitted 

by the contractor well ahead of time so that the actual progress of the 

work is not delayed for want of the approval/ by concerned 

authorities. The inspection of the works by the authorities shall be 

arranged by the Contractor and necessary coordination and liaison 

work in this respect shall be the responsibility of the contractor. Any 

defective work, resulting from poor workmanship and/or material 

supplied by contractor, as pointed out by third party/ any statutory 

authority shall be rectified by the contractor at no extra cost to the 

owner. The inspection and acceptance of the work by statutory 

authorities/owner shall, however, not absolve the contractor from any 

of his responsibilities under this contract. 

49.0. INSPECTION OF SUPPLY ITEMS 

49.1. All inspection and tests on bought out items shall be made as per the 

specifications forming part of this contract. Various stages of 

inspection and testing shall be carried out for the contractor‟s supply 

items as directed by Engineer-In-Charge, whose decision is final and 

binding on the contractor. 

50.0. FINAL INSPECTION 

50.1.  After completion of all tests, jobs as per specification the whole work 
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will be subject to a final inspection to ensure that job has been 

completed as per requirement. If any defects noticed in the work are 

attributable to Contractor, these shall be attended by the Contractor at 

his own cost, as and when they are brought to his notice by the 

Owner. The Owner shall have the right to have these defects rectified 

at the risk and cost of the contractor if he falls to attend to these 

defects immediately. 

51.0. TESTS AND INSPECTION 

51.1. Contractor shall inspect carefully all materials before receiving them 

from Owner. Any damage or defect noticed shall be brought to the 

notice of Engineer-in-Charge immediately. 

51.2. The Contractor shall carry out at his own cost, the various tests as 

enumerated in the specifications and the technical documents that will 

be furnished to him during the performance of the work. 

51.3.  All results of inspection and tests will recorded in the Inspection 

reports, proforma of which will be approved by the Engineer-in-

Charge. These reports shall form part of the completion documents. 

Any work not conforming to the specifications or codes shall be 

rejected forthwith and the contractor shall carryout the rectification at 

his own cost. 

51.4. Inspection and acceptance of the work shall not relieve the Contractor 

from any of his responsibilities under this Contract. 

52.0. RESOLUTION OF DISPUTES / ARBITRATION 

52.1. All disputes, controversy, or claim between the parties that cannot be 

mutually resolved within a reasonable time frame shall be referred for 

arbitration to a Sole Arbitrator. 

52.2.  The Owner (i.e. GGPL) shall suggest a panel of three independent and 

distinguished persons to the bidder / contractor/ supplier/ buyer (as 

the case may be) to select any one among them to act as the Sole 

Arbitrator. 

52.3.  In the event of failure of bidder to select the Sole Arbitrator within 30 

days from the receipt of the communication suggesting the panel of 

arbitrator, the right of selection of the Sole Arbitrator by bidder shall 

stand forfeited and the OWNER (i.e GGPL) shall have the discretion 

to proceed with the appointment of the Sole Arbitrator. The decision 

of owner on the appointment of the Sole Arbitrator shall be final & 

binding. 

52.4.  The award of Sole Arbitrator shall be final and binding on the parties 

and unless directed/ awarded otherwise, the cost of arbitration 

proceedings shall be shared equally by the parties. The arbitration 

proceedings shall be in English Language and venue shall be New 

Delhi, India. Subject to the above, the provisions of Indian Arbitration 
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& Conciliations Act 1996 and the Rules framed there under shall be 

applicable. All matters relating to this agreement are subject to the 

exclusive jurisdiction of the court situated in the state of Delhi. 

53.0. FORCE MAJEURE 

53.1. In the event of either party being rendered unable by Force Majeure to 

perform any obligations required to be performed by them under the 

CONTRACT the relative obligation of the party affected by such 

Force Majeure shall upon notification to the other party be suspended 

for the period during which FORCE Majeure event lasts. The cost and 

loss sustained by the either party shall be borne by respective parties. 

53.2. The term “Force Majeure” as employed herein shall mean acts of 

God, earthquake, war(declared or undeclared), revolts, riots, fires, 

floods, rebellions, explosions, hurricane, sabotage, civil commotions 

and acts and regulations of the two parties, namely OWNER (GGPL) 

and the CONTRACTOR. 

53.3.  Upon the occurrence of such causes and upon its termination, the 

contractor alleging that it has been rendered unable as aforesaid 

thereby shall notify GGPL in writing immediately but not later than 

72 hours of the alleged begin and ending thereof, giving full 

particulars and satisfactory evidence in support of its claim. 

53.4. Time for performance of the relative obligation suspended by the 

Force Majeure shall then stand by the period for which cause lasts. 

53.5.  If works to be executed by the contractor are suspended by the Force 

Majeure conditions lasting for more than two months the owner shall 

have the option to terminate the contract. 

54.0. INSURANCE AND LIABILITIES 

54.1. The contractor agrees to and does hereby accept full and exclusive 

liability for the compliance with all obligations imposed and further 

agrees to defend, indemnify and hold owner[i.e. GGPL] harmless for 

any liability or penalty which may be imposed by the central, state or 

local authority also from all claims, suits or proceedings that may be 

brought against the owner arising under, growing out of or by the 

work provided for this contract whether brought by employees of the 

contractor, by third parties or any Central Government, State 

Government or local authority for the following act(s) and liability(s): 

I. Employee State Insurance Act. 1948 

II. Workmen Compensation & Employer‟s liability Insurance 

III. Any other insurance required laws or regulation 

or by owner IV. Accident or injury to workmen 

V. Transit Insurance 

VI. The contractor shall take insurance under workmen compensation 
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Act for all his workmen to be deployed for the work and submit a 

copy of the policy before commencement of work, if awarded. 

54.2. The contractor shall indemnify and keep harmless of all such claims, 

damages or compensation payable at law in respect or in consequence 

of any accident, damage arising under or by reason of this agreement 

or execution of the contract. 

55.0. AGREEMENT 

55.1. If the work is awarded, the bidder shall enter in to an agreement with 

GGPL. in the prescribed Performa (attached with this tender) on non-

judicial stamp paper of appropriate amount as per relevant clause of 

GCC within 15 days of award of contract. 

56.0. The work shall be awarded on overall L-1 basis for the whole 

Schedule of rates [SOR]. Individual items of SOR shall not be 

spilt due to technical reasons. 

57.0. PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) 

AND PRADHAN MANTRI JEEVAN JYOTI BIMA YOJANA 

(PMJJBY)  

Contractor shall ensure that all its personnel deployed under this 

contract have obtained additional insurance coverage under the 

Pradhan Mantri Suraksha Bima Yojana (PMSBY) and Pradhan 

Mantri Jeevan Jyoti Bima Yojana (PMJJBY) through the 

participating banks and submit the proof of such insurance coverage 

to the satisfaction of GGPL. The cost of insurance premium amount 

for both the above schemes shall be borne by the contractor giving 

evidence / proof to GGPL in this respect and Contractor shall suitably 

consider same in the bid. 

 

Pradhan Mantri Rojgar Protsahan Yojna (PMRPY) Scheme 

In order to support the Government of India‟s Initiative on 

Employment Generation, the contractor must register for Pradhan 

Mantri Rojgar Protsahan Yojna (PMRPY) Scheme. Compliance 

made under this scheme and any benefits drawn may be informed to 

GGPL so as to drive the legitimate Employer‟s PF Contribution and 

adjustment thereon 

 

All the schemes are to be regulated continuously on yearly basis and 

the same should be renewed on each successive relevant date in 

subsequent years. 

58.0.  ALL OTHER TERMS & CONDITIONS OF THE CONTRACT 

SHALL BE AS PER "GENERAL CONDITIONS OF 

CONTRACT [GCC]" 
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Annexure-I 

 

 

No. of Markers Inspected for Approval:  

 

Warning Markers: ____; Directional Markers: _____; Areal Markers: ___; Kilo Meter 

Markers: ____ 

 

Marker Type 

 

Warning 

Marker 

Directional 

Marker 
Areal Marker 

Kilo Meter 

Marker 

PASS FAIL PASS FAIL PASS FAIL PASS FAIL 

Painting 

Condition      

(Good or not) 

        

Writings 

(in 

Telugu/English) 

        

Welding of all 

Joints 

(Ok or Not) 

        

Base MS Plate             

(Fixed or not) 
        

Measurements                  

(As per Drawing) 
        

Reflective 

stickers on 

warning Plate               

(Firmly fixed or 

Not)  

        

Remarks     

 

Note: Each Marker should have a unique Code no/Sr.no on the back of the warning 

plate. 
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12.0 Retired Government or Company Officers  

13.0 Signing of the Contract 

14.0 Field Management & Controlling/Coordination Authority  

15.0 Note to Schedule of Rates  

16.0 Policy for Tenders under consideration  
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17.0 Award of Contract 

18.0 Clarification of Tender Document  

19.0 Local Conditions  

20.0 Abnormal Rates 

 

SECTION – IV (GENERAL OBLIGATIONS) 

 

21.0 Interpretation of Contract Documents 

21.1 General  

21.2 Headings & Marginal Notes  

21.3 Singular and Plural  

22.0 Special Conditions of Contract 

23.0 Contractor to obtain his own information  

24.0 Security Deposit  

25.0 Time of Performance  

25.1 Time for Mobilization 

25.2 Times Schedule of Construction  

26.0 Force Majeure 

26.1 Conditions for Force Majeure 

26.2 Outbreak of War 

27.0 Compensation for Delay (Liquidated Damages) 

28.0 Rights of Owner to forfeit Security Deposit 

29.0 Failure by the Contractor to comply with the provisions of the Contract. 

30.0 Contractor remains liable to pay compensation if action not taken under Clause 29. 

31.0 Change in Constitution  

32.0 Termination of Contract for Death  

33.0 Members of the Owner not individually liable  

34.0 Owner not bound by personal representations 

35.0 Contractor‟s office at site 

36.0 Contractor‟s subordinate staff and their conduct  

37.0 Sub letting of works 

(i) Sub Contracts for Temporary works etc. 

(ii) List of Sub-contractors to be supplied  

(iii) Contractor‟s Liability not limited by contractors 

(iv) Owner may terminate sub contracts  

(v) No remedy for action taken under this clause 

38.0 Power of Entry  

39.0 Contractor‟s responsibility with Mechanical, Electrical, Intercommunication System, 

Air Conditioning Contractors and other Agencies 

40.0 Other agencies at site  

41.0 Notices  

41.1 To the Contractor 

41.2 To the Owner  

42.0 Rights of Various Interests  
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43.0 Patents and Royalties  

44.0 Liens  

45.0 Delays by Owner & his authorized agents  

46.0 Payments if Contract is terminated  

47.0 No waiver of Rights  

48.0 Certificate not to affect Right of Owner and Liability of contractor 

49.0 Languages & Measures  

50.0 Transfer of Title  

51.0 Release of Information 

52.0 Brand Names  

53.0 Completion of Contract 

54.0 Spares 

 

SECTION – V (PERFORMANCE OF WORK) 

 

55.0 Execution of work 

56.0 Co-ordination and Inspection of work 

57.0 Work in Monsoon & dewatering 

58.0 Work on Sundays & Holidays 

59.0 General Conditions for construction & Erection Work 

60.0 Alternations in specified, Design & Extra work 

61.0 Drawings to be supplied by the Owner  

62.0 Drawings to be supplied by the Contractor 

63.0 Setting out works  

64.0 Responsibility for Levels and Alignment 

65.0 Materials to be supplied by Contractor  

66.0 Stores supplied by Owner  

67.0 Condition for issue of material  

68.0 Materials Procured with assistance of Owner/Return of surplus 

69.0 Materials obtained from Dismantling 

70.0 Articles of Value found  

71.0 Discrepancies between instructions 

72.0 Action where no specification is issued  

73.0 Inspection of Works  

74.0 Tests for Quality of Works 

75.0 Samples for approval 

76.0 Action and Compensation in case of bad work 

77.0 Suspension of Work  

78.0 Owner may do part of work 

79.0 Possession prior to completion 

80.0 Twelve months period of liability from the date of issue of completion certificate 

81.0 Care of Works 

81.1 Defects prior to taking over  

81.2 Defects after taking over  
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82.0 Guarantee/Transfer of Guarantee 

83.0 Training of Owner‟s personnel  

84.0 Replacement of Defective parts & materials 

85.0 Defense of Suits 

86.0 Construction Aids, Equipments, Tools & Tackles 

 

SECTION – VI (CERTIFICATES AND PAYMENTS) 

87.0 Schedule of Rates and Payments 

 

(i) Contractor‟s Remuneration 

(ii) Schedule of Rates to be inclusive  

(iii) Schedule of rates to cover construction equipment, materials, labour etc. 

(iv) Schedule of Rates to cover Roaylities; Rents and claims 

(v) Schedule of Rates to cover taxes & duties 

(vi) Schedule of Rates to cover risks of delay  

(vii) Schedule of Rates cannot be altered  

 

88.0 Procedure for Measurement and billing of works in progress 

88.1 Billing Procedure 

88.2 Secured Advance on materials  

88.3 Dispute in mode of measurement  

88.4 Rounding of Amounts  

89.0 Lumpsum in tender  

90.0 Running Account Payments to be regarded as advances 

91.0 Notices of Claims for Additional Payments 

92.0 Payment of contractor‟s bills 

93.0 Receipt for Payment  

94.0 Completion Certificate 

94.1 Application for Completion Certificate 

94.2 Completion Certificate 

94.3 Completion Certificate documents 

95.0 Final Decision & Final Certificate 

96.0 Certificate and Payments on evidence of completion 

97.0 Deduction from Contract Price 

SECTION – VII (TAXES AND INSURANCE)       

98.0 Taxes, Duties, Octroi etc. 

99.0 GST  

100.0 101.0 Insurance  

101.1 General 

(i) Employees State Insurance Act 

(ii) Workmen Compensation and Employee‟s Liability Insurance  

(iii) Any other insurance required under law or regulations or by Owner 

(iv) Accident or injury to workmen 

(v) Transit Insurance  
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102.0 Damage to property or to any person or any third party 

 

SECTION – VIII (LABOUR LAWS & ARBITRATION) 

103.0 Labour Laws 

104.0 Implementation of Apprentices act 1961 

105.0 Contractor to indemnify the Owner  

106.0 Health and Sanitary agreement for Worker 

107.0 Dispute Resolution & Arbitration  

108.0 Jurisdiction 

 

SECTION – X (SAFETY CODES) 

109.0  General   

110.0  Safety Regulations 

111.0  First-aid and Industrial Injuries  

112.0  General Rules  

113.0  Contractor‟s barricades  

114.0  Scaffolding 

115.0  Excavation and Trenching  

116.0 Demolition/General Safety  

117.0 Care in Handling Inflammable Gas 

118.0 Temporary Combustible structures 

119.0 Precautions against Fire 

120.0 Explosives  

121.0 Mines Act 

122.0 Preservation of Places 

123.0 Outbreak of Infectious diseases  

124.0 Use of intoxicants 

 

ANNEXURES 

 1. Proforma for Indemnity Bond  

 2. Proforma for Contract Agreement 
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GENERAL CONDITIONS OF CONTRACT 

SECTION- I DEFINITIONS 

1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context otherwise 

required.  

1.1.1. The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public 

limited company, incorporated under the  Company‟s act 1956 and having its Registered 

office at D. No. 85-06-23/2, 2
nd

 floor, 40
th

 Ward, Morampudi Junction, 

Rajahmahendravaram-533 103, East Godavari Dist, A.Pand includes its successors and 

assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 

CONTRACTOR's legal Representatives his successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated 

from time to time by the GGPL and shall include those who are expressly authorized by him 

to act for and on his behalf for operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 

accordance with CONTRACT or part thereof as the case may be and shall include all extra, 

additional, altered or substituted works as required for purpose of the CONTRACT. 

1.1.5. The "PERMANENTWORK" means and includes works which will be incorporated 

in and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR 

on completion of the CONTRACT. 

1.1.6. "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or maintenance 

of the work or temporary works (as hereinafter defined) but does not include materials or 

other things intended to form or to be incorporated into the WORK, or camping facilities. 

1.1.7. "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed 

variations if any, and such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer 

to the Employer for this project and having registered office at -------------------------------  

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, 

with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, 

successors and permitted assigns of such person, firm or company.  
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1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical 

specifications, provisions attached and referred to the Tender Documents which pertain to the 

method and manner of performing the work or works to the quantities and qualities of the 

work or works and the materials to be furnished under the CONTRACT for the work or 

works, as may be amplified or modified by the GGPL or ENGINEER-IN-CHARGE during 

the performance of CONTRACT in order to provide the unforeseen conditions or in the best 

interests of the work or works. It shall also include the latest edition of relevant Standard 

Specifications including all addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches 

thereof with any modifications approved in writing by the ENGINEER- IN-CHARGE and 

such other drawing as may, from time to time, be furnished or approved in writing by the 

ENGINEER-IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER-IN-

CHARGE to effect additions to or deletion from and alteration in the works.   

1.1.15. The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with 

CONTRACT DOCUMENT to his satisfaction.  

1.1.16. The "FINALCERTIFICATE" in relation to a work means the certificate regarding 

the satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR 

issued by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECTLIABILITYPERIOD” in relation to a work means the specified period 

from the date of COMPLETION CERTIFICATE upto the date of issue of FINAL 

CERTIFICATE during which the CONTRACTOR stands responsible for rectifying all 

defects that may appear in the works executed by the CONTRACTOR in pursuance of the 

CONTRACT and includes warranties against Manufacturing/Fabrication/ 

Erection/Construction defects covering all materials plants, equipment, components, and the 

like supplied by the CONTRACTOR, works executed against workmanship defects.  

1.1.18. The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the 

CHAIRMAN and MANAGING DIRECTOR or any other person so designated by the 

EMPLOYER.   

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required in 

or about the execution, completion or maintenance of works.  
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1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or works, 

and all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by the 

EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written, 

typed or printed characters sent (unless delivered personally or otherwise proved to have been 

received by the addressee) by registered post to the latest known private or business address 

or registered office of the addressee and shall be deemed to have been received in the 

ordinary course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in writing 

including as aforesaid.  

1.1.24. "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to 

Tenderer(s) that the tender has been accepted in accordance with the provisions contained in 

the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

1.1.26. "WORKINGDAY" means any day which is not declared to be holiday or rest day by 

the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRICSYSTEM" - All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out according to 

the metric system. All documents concerning the work shall also be maintained in the metric 

system.   

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum 

accepted or the sum calculated in accordance with the prices accepted in tender and/or the 

CONTRACT rates as payable to the CONTRACTOR for the entire execution and full 

completion of the work, including change order. 

1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles, 

notes, instruction, dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 

by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles 

including setting of site offices with facilities such as power, water, communication etc. 

establishing manpower organization comprising of Resident Engineers, Supervising 

personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with 

the so established infrastructure shall be in a position to commence execution of work at 

site(s), in accordance with the agreed Time Schedule of Completion of Work. 
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"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able 

to establish infrastructure as per Time Schedule, where so warranted in accordance with 

agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/ 

EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the 

plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section 

of installation(s) pertaining to the work of the CONTRACTOR after successful testing and 

trial runs of the same. "COMMISSIONING" can be either for a completed system or a part of 

system of a combination of systems or sub-systems and can be performed in any sequence as 

desired by EMPLOYER and in a manner established to be made suited according to 

availability of pre-requisites. Any such readjustments made by EMPLOYER in performance 

of "COMMISSIONING" activity will not be construed to be violating CONTRACT 

provisions and CONTRACTOR shall be deemed to have provided for the same. 

SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads 

to the actual site of construction for his own work at his own cost. The CONTRACTOR shall 

be required to permit the use of the roads so constructed by him for vehicles of any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 

construction of the permanent roads should the construction there of start while he is engaged 

on this work. He shall make allowance in his tender for any inconvenience he anticipates on 

such account. Non-availability of access roads, railway siding and railway wagons for the use 

of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be 

the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. 

for the execution and maintenance of the WORK till completion unless otherwise mentioned 

in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of 

water to his labour camps and for works. All pumping installations, pipe net work and 

distribution system will have to be carried out by the Contractor at his own risk and cost. 

Alternatively the Employer at his discretion may endeavour to provide water to the 

Contractor at the Employer's source of supply provided the Contractor makes his own 

arrangement for the water meter which shall be in custody of the Employer and other pipe net 

works from source of supply and such distribution pipe network shall have prior approval of 

the Engineer-in-Charge so as not to interfere with the layout and progress of the other 

construction works. In such case, the rate for water shall be deducted from the running 
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account bills. However, the Employer does not guarantee the supply of water and this does 

not relieve the Contractor of his responsibility in making his own arrangement and for the 

timely completion of the various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at the nearest sub-station, from where the CONTRACTOR will make his own arrangement 

for temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after 

the completion of work or if there is any hindrance caused to the other works due to the 

alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at 

his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc. for purposes of payment to the EMPLOYER which should be in the custody 

and control of the EMPLOYER. The cost of power supply shall be payable to the 

EMPLOYER every month for Construction Works power which would be deducted from the 

running account bills. The EMPLOYER shall not, however, guarantee the supply of 

electricity nor have any liability in respect thereof. No claim for compensation for any failure 

or short supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 

complete installation on the load side of the supply with due regard to safety requirement at 

site. All cabling, equipment, installations etc. shall comply in all respects with the latest 

statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts and 

Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are 

installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be 

produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.   

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a 

right to disconnect the power supply without any reference to the CONTRACTORNo claim 

shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply 

will be reconnected only after production of fresh certificate from authorized electrical 

supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's 

equipment as a result of variation in voltage or frequency or interruption in power supply or 

other loss to the CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are 

such that average power factors does not fall below 0.90 at his premises. In case power factor 

falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate 

determined by the EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other 

statutory provisions applicable for such installations from time to time. In case of power 

supply to CONTRACTOR's colony, the power will be made available at a single point and 
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the CONTRACTOR shall make his own arrangement at his own cost for distribution to the 

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters 

which will be governed as per Central/State Government Electricity Rules. The metres shall 

be sealed by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER‟s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the 

right to recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses 

replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's installation 

shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 

3 HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE 

shall be provided by the CONTRACTORFor motors above 100 HP slipring induction motors 

with suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be 

provided by the CONTRACTOR 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment 

and all installations are approved by the State Electricity Inspector before power can be 

supplied to the EMPLOYER.  

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his 

tender. 

2.5 Land for Contractor‟s Field Office, Godown and Workshop: The EMPLOYER will, 

at his own discretion and convenience and for the duration of the execution of the work make 

available near the site, land for construction of CONTRACTOR's Temporary Field Office, 

godowns workshops and assembly yard required for the execution of the CONTRACT. The 

CONTRACTOR shall at his own cost construct all these temporary buildings and provide 

suitable water supply and sanitary arrangement and get the same approved by the 

ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, 

he shall remove all temporary works erected by him and have the SITE cleaned as directed by 

ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 

requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR 

remove such surplus, and rubbish materials and dispose off the same as he deems fit and get 

the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such surplus materials 

disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR 

any time during the pendency of the CONTRACT to vacate the land by giving 7 days notice 

on security reasons or on national interest or otherwise. Rent may be charged for the land so 

occupied from contractor by the Employer. The CONTRACTOR shall put up temporary 

structures as required by them for their office, fabrication shop and construction stores only 

in the area allocated to them on the project site by the EMPLOYER or his authorised 
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representative. No tea stalls/canteens should be put up or allowed to be put up by any 

CONTRACTOR in the allotted land or complex area without written permission of the 

EMPLOYER. No unauthorised buildings, constructions or structures should be put up by the 

CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the 

CONTRACTOR shall put up temporary covered structures at his cost within Area in the 

location allocated to them in the project site by the EMPLOYER or his authorised 

representative. No person except for authorised watchman shall be allowed to stay in the 

plant area/CONTRACTOR's area after completion of the day's job without prior written 

permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for 

residential accommodation for staff and labour of CONTRACTOR. 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender: 

3.1 TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by the 

TENDERER at space provided under “Submission of Tender at the beginning of GCC of 

Tender Document. The rate shall be filled only in the schedule given in this Tender 

Document.   

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 

alongwith the Tender Document. the tenderer should write clearly the revised quantities in 

Schedule of Rates of Tender Document and should price the WORK based on revised 

quantities when amendments of quantities are issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all 

further correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions 

and specifications contained in the Tender Documents and not to stipulate any deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing 

["QUOTATION DO NOT OPEN" Tender for _________________________ Project of 

GODAVARI GAS (P) LTD due for opening on _______________________]. The Full 

Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the 

bottom left hand corner of the sealed cover.  

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the 

tenderer as prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 
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(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 

an authorised representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes to 

have for this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in 

this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 

the work tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other 

technical informations the tenderer wish to furnish. 

(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the lower right 

hand corner and signed wherever required in the tender papers by the TENDERER or by a 

person holding power of attorney authorising him to sign on behalf of the tenderer before 

submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures 

as well as in words the rates and amounts tendered by him in the Schedule of Rates of Tender 

submitted by the CONTRACTOR for each item and in such a way that interpolation is not 

possible. The amount for each item should be worked out and entered and requisite total 

given of all items, both in figures and in words. The tendered amount for the work shall be 

entered in the tender and duly signed by the Tenderer. If some discrepancies are found 

between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the 

following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is 

incorrect the rate quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in words shall be taken as correct. 
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4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over writing is 

permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual signature. 

Partnership firms shall furnish the full names of all partners in the tender. It should be signed 

in the partnership's name by all the partners or by duly authorised representatives followed by 

the name and designation of the person signing. Tender by a corporation shall be signed by 

an authorised representative, and a Power of Attorney in that behalf shall accompany the 

tender. A copy of the constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should be 

attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of 

previous experience in having successfully completed in the recent past works of this nature, 

together with the names of Employers, location of sites and value of contract, date of 

commencement and completion of work, delays if any, reasons of delay and other details 

alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL 

(India) Ltd., is entering into this agreement solely on its own behalf and not on behalf of any 

other person or entity. In particular, it is expressly understood and agreed that the 

Government of India is not a party to this agreement and has no liabilities, obligations or 

rights hereunder. It is expressly understood and agreed that M/s GGPL (India) Ltd. is an 

independent legal entity with power and authority to enter into contracts solely on its own 

behalf under the applicable Laws of India and general principles of Contract Law. The 

Bidder/Contractor expressly agrees, acknowledges and understands that M/s GGPL (India) 

Ltd. is not an agent, representative or delegate of the Government of India. It is further 

understood and agreed that the Government of India is not and shall not be liable for any acts, 

omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 

Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or 

claims, including cross claims, impleader claims or counter claims against the Government of 

India arising out of this contract and covenants not to sue to Government of India as to any 

manner, claim, cause of action or thing whatsoever arising of or under this agreement. 

5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not 

permissible. 



TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03»  

---------------------------------------------------------------------------------------------------------------- 

153 
 
 

6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and 

attach the official receipt with the tender failing which the tender is liable to be rejected and 

representatives of such tenderers will not be allowed to attend the tender opening. Earnest 

Money can be paid in Demand Drafts or Bank Guarantee or Banker‟s Cheque or Letter of 

Credit from any Indian scheduled bank or a branch of an International bank situated in India 

and registered with Reserve Bank of India as scheduled foreign bank. However, other than 

the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial 

banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 

made by such commercial bank either in the bank guarantee itself or separately on a letter 

head. The bid guarantee shall be submitted in the prescribed format . 

Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed 

by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money 

deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be 

kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO 

MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer 

shall be forfeited if the Contractor fails to furnish the requisite Contract Performance Security 

as per clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute 

the AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of 

Tender. 

Note:  The Earnest Money of the unsuccessful bidder will be returned by 

EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time 

but not later than 30 days after the expiration of the period of bid validity prescribed by 

EMPLOYER. 

7 Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during 

the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or 

cancel his tender or to vary the tender given or any term thereof. In case of tender revoking or 

canceling his tender or varying any term in regard thereof without the consent of 

EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith 

tender. 

8 Addenda/Corrigenda 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the 

date of opening of the tenders to clarify documents or to reflect modification in design or 

CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organisation to whom set of Tender Documents has been issued. Recipient will retain 

tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along 

with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents. 
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9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest 

tender, and reserves to itself the authority to reject any or all the tenders received without 

assigning any reason whatsoever. At the option of the Employer, the work for which the 

tender had been invited, may be awarded to one Contractor or split between more than one 

bidders, in which case the award will be made for only that part of the work, in respect of 

which the bid has been accepted. The quoted rates should hold good for such eventualities. 

Tenders in which any of the particulars and prescribed information are missing or are 

incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 

rejected. The Tender containing uncalled for remarks or any additional conditions are liable 

to be rejected. Canvassing in connection with tenders is strictly prohibited and tenders 

submitted by the Tenderers who resort to canvassing will be liable to rejection. 

10 Time Schedule 

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule 

includes the time required for mobilisation as well as testing, rectifications if any, retesting 

and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-

IN-CHARGE and CONTRACTOR based on priority requirement of this project. This 

programme will take into account the time of completion mentioned in 10.1 above and the 

time allowed for the priority works by the ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-

CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint 

construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to 

these targets /programmes by deploying adequate personnel, construction tools and tackles 

and he shall also supply himself all materials of his scope of supply in good time to achieve 

the targets/programmes. In all matters concerning the extent of targets set out in the weekly 

and monthly programmes and the degree of achievements the decision of the ENGINEER-

IN-CHARGE will be final and binding on the CONTRACTOR. 

11 Tenderer‟s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised 

submitting the tender. Non-familiarity with the site conditions will not be considered a reason 

either for extra claims or for not carrying out the works in strict conformity with the 

DRAWINGS and SPECIFICATIONS or for any delay in performance. 

12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the States/ Central Government or of 

the EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his 
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retirement from Government Service, or from the employment of the EMPLOYER without 

the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be 

cancelled if either the CONTRACTOR or any of his employees is found at any time to be 

such a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the 

CONTRACTOR'S service as the case may be.  

13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. In the event of failure on the part of the successful 

tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or 

his initial deposit will be forefeited and the acceptance of the tender shall be considered as 

cancelled. 

14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, 

who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also 

authorize his representatives to assist in performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 

engaged at site to ensure minimum disruption of work carried out by different agencies. It 

shall be the responsibility of the CONTRACTOR to plan and execute the work strictly in 

accordance with site instructions to avoid hindrance to the work being executed by other 

agencies. 

15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the 

tender. 

15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS 

and details of work to be done within TIME SCHEDULE and to have aquainted himself of 

the condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification shall be 

accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought out 

in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase or 

decrease in the quantities shall not form the basis of alteration of the rates quoted and 

accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude. 

16 Policy for Tenders Under Consideration: 
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16.1  Only Those Tenders which are complete in all respects and are strictly in accordance 

with the Terms and Conditions and Technical Specifications of Tender Document, shall be 

considered for evaluation. Such Tenders shall be deemed to be under consideration 

immediately after opening of Tender and until such time an official intimation of acceptance 

/rejection of Tender is made by GGPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL 

will appreciate submission of offer based on the terms and conditions in the enclosed General 

Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders 

(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in 

seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 

technical and commercial clarifications will be sought for after the receipt of the bids. In case 

of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

17 Award of Contract: 

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by GGPL 

either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 

ACCEPTANCE OF TENDER. 

17.2 GGPL will be the sole judge in the matter of award of CONTRACT and the decision 

of GGPL shall be final and binding. 

18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions 

of Contract, Drawings and other details relating to WORK and given in Tender Document 

and fully inform himself as to all conditions and matters which may in any way affect the 

WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 

correctness of any of the contents of the Tender Documents he should request in writing for 

an interpretation/clarification to GGPL in triplicate. GGPL will then issue 

interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 

shall form part of the Specifications and Documents and shall accompany the tender which 

shall be submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by GGPL or its employee(s) or its 

representatives shall not in any way be binding on GGPL. 

19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the Tender 

Document. In their own interest, the tenderer are requested to familiarise themselves with the 

Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and 

other related Acts and Laws and Regulations of India with their latest amendments, as 

applicable GGPL shall not entertain any requests for clarifications from the tenderer 

regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the tender. No claim for financial or any other adjustments 

to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

20 Abnormal Rates: 
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20.1  The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 

Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change 

of specification for any item. In case it is noticed that the rates quoted by the tenderer for any 

item are unusually high or unusually low, it will be sufficient cause for the rejection of the 

tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the 

analysis for such rate(s) to be furnished by the tenderer (on demand). 

SECTION-IV GENERAL OBLIGATIONS 

21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of any other 

documents forming part of the CONTRACT. Several documents forming the CONTRACT 

are to be taken as mutually explanatory of one another, but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE 

who shall thereupon issue to the Contractor instructions thereon and in such event, unless 

otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows : 

(i) The Contract Agreement ; 

(ii) The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v) General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING 

but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS 

without being shown in the DRAWINGS shall nevertheless be deemed to be included in the 

same manner as if they had been specifically shown upon the DRAWINGS and described in 

the SPECIFICATIONS. 

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of 

these General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 

Document are solely for the purpose of giving a concise indication and not a summary of the 

contents thereof, and they shall never be deemed to be part thereof or be used in the 

interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 

specifically, the singular shall include the plural and vice versa wherever the context so 

requires.  
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21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate 

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the case 

may be. 

22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents forming 

part of this CONTRACT wherever the context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary of 

every other part and shall be read with and into the CONTRACT so far as it may be 

practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a different 

intention appears the provisions of the Special Conditions of Contract shall be deemed to 

over-ride the provisions of the General Conditions of Contract and shall to the extent of such 

repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do 

so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of 

such performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 

Where the job specification stipulate requirements in addition to those contained in the 

standard codes and specifications, these additional requirements shall also be satisfied. 

23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may 

be, deemed to have himself independently obtained all necessary information for the purpose 

of preparing his tender and his tender as accepted shall be deemed to have taken into account 

all contingencies as may arise due to such information or lack of same. The correctness of the 

details, given in the Tender Document to help the CONTRACTOR to make up the tender is 

not guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT 

DOCUMENTS, to have generally obtained his own information in all matters whatsoever 

that might affect the carrying out of the works at the schedules rates and to have satisfied 

himself to the sufficiency of his tender. Any error in description of quantity or omission 

therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing 

the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS 

at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the 

WORKS and the requirements of materials and labour involved etc., and as to what all works 

he has to complete in accordance with the CONTRACT documents whatever be the defects, 
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omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 

deemed to have visited surroundings, to have satisfied himself to the nature of all existing 

structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges 

and Culverts, means of transport and communication, whether by land, water or air, and as to 

possible interruptions thereto and the access and egress from the site, to have made enquiries, 

examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other 

materials, the sites for disposal of surplus materials, the available accommodation as to 

whatever required, depots and such other buildings as may be necessary for executing and 

completing the works, to have made local independent enquiries as to the sub-soil, subsoil 

water and variations thereof, storms, prevailing winds, climatic conditions and all other 

similar matters effecting these works. He is deemed to have acquainted himself as to his 

liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any 

neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and 

reliable information upon the foregoing or any other matters affecting the CONTRACT shall 

not relieve him from any risks or liabilities or the entire responsibility from completion of the 

works at the scheduled rates and times in strict accordance with the CONTRACT. It is, 

therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any 

portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing 

to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide 

such clarification as may be necessary in writing to CONTRACT, such clarifications as 

provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal 

agreement or inference from conversation with any effect or employee of the EMPLOYER 

either before, during or after the execution of the CONTRACT agreement shall in any way 

affect or modify and of the terms or obligations herein contained. Any change in layout due 

to site conditions or technological requirement shall be binding on the CONTRACTOR and 

no extra claim on this account shall be entertained.  

 

24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date 

of notification of award, a security in the sum of 10% of the accepted value of the tender or 

the actual value of work to be done whichever is applicable due to any additional work or any 

other reasons, in the form of a Bank draft/Banker‟s cheque or Bank Guarantee or irrevocable 

Letter of credit (as per proforma enclosed) as Contract Performance Security with the 

EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

However where the contract is for two years or more , in this case, contractor has to deposit 

security deposit 7.5% of annualized contract value  and where the contract value is up to 25 

lacs,  initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills. 

Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will 

be valid for the period of contract + 90 days beyond the contract period/duration and 

applicable Warranty/Guarantee/Defect Liability Period (if any).  

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of 

Demand Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from 
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any Indian scheduled bank or a branch of an International bank situated in India and 

registered with Reserve Bank of India as scheduled foreign bank. However, other than the 

Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks 

having net worth in excess of Rs. 100 crores and a declaration to this effect should be made 

by such commercial bank either in the bank guarantee itself or separately on a letter head. 

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 

CONTRACTOR‟s agents and representatives shall damage, break, deface or destroy any 

property belonging to the EMPLOYER or others during the execution of the CONTRACT, 

the same shall be made good by the CONTRACTOR at his own expenses and in default 

thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 

agencies and recover expenses from the CONTRACTOR (for which the certificate of the 

ENGINEER- IN-CHARGE shall be final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 

encashment or sale of a sufficient part of his Contract Performance Security or from any 

sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of 

any account whatsoever and in the event of his Contract Performance Security being reduced 

by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten 

days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 

been deducted from or realised by sale of his Contract Performance Security, or any part 

thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract 

Performance Security.  

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of bid security.  

25 Time of Performance:  

25.1  Time for Mobilization:  The work covered by this CONTRACT shall be 

commenced within fifteen (15) days, the date of letter/Fax of Intent and be completed in 

stages on or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF 

WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement. 

Request for revision of construction time after tenders are opened will not receive 

consideration. The above period of fifteen (15) days is included within the overall 

COMPLETION SCHEDULE, not over and above the completion time to any additional work 

or any other reasons. 

25.2 Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly 

with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT 

or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time 

Schedule given in the CONTRACT DOCUMENT. The period of construction given includes 
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the time required for mobilisation testing, rectifications, if any, retesting and completion in all 

respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the 

ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 

agreed above consisting of adequate number of activities covering various key phases of the 

WORK such as design, procurement, manufacturing, shipment and field erection activities 

within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also 

indicate the interface facilities to be provided by the EMPLOYER and the dates by which 

such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and 

the agreed network which may be in the form as submitted with the EMPLOYER or in 

revised form in line with the outcome of discussions shall form part of the CONTRACT, to 

be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF 

TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER 

proper progress is not maintained suitable changes shall be made in the CONTRACTOR's 

operation to ensure proper progress. The above PERT network shall be reviewed periodically 

and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER. 

 

26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered 

unable by Force Majeure to perform any obligations required to be performed by them under 

the CONTRACT the relative obligation of the party affected by such Force Majeures shall 

upon notification to the other party be suspended for the period during which Force Majeures 

event lasts. The cost and loss sustained by the either party shall be borne by the respective 

parties. The term "Force Majeures" as employed herein shall mean acts of God, earthquake, 

war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 

sabotage, civil commotions and acts and regulations of respective Government of the two 

parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such 

cause(s) and upon its termination, the party alleging that it has been rendered unable as 

aforesaid thereby, shall notify the other party in writing immediately but not later than 72 

(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. Time for performance of the relative obligation 

suspended by the Force Majeures shall then stand extended by the period for which such 

cause lasts. If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) 

months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate 

the contract provisions. 

26.2 OUTBREAK OF WAR 
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26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise materially 

affect the execution of the WORK the CONTRACTOR shall unless and until the 

CONTRACT is terminated under the provisions in this clause continue to use his best 

endeavour to complete the execution of the WORK, provided always that the EMPLOYER 

shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 

CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being 

given the CONTRACT shall, save as to the rights of the parties under this clause and to the 

operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated 

but without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 

CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS 

to do so. 

27 Price reduction schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 

complete the WORK within the stipulated period, then, unless such failure is due to Force 

Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, the Total 

Contract price shall be reduced by ½ % of the total Contract Price per complete week of 

delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of 

reduction in price for delay and not as penalty. The said amount will be recovered from 

amount due to the Contractor/ Contractor‟s Contract Performance Security payable on 

demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 

Reduction Schedule shall be final and binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreed  rate.  

27.3 Bonus For Early Completion (*)  

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all 

respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the 

Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion. 

The bonus for early completion, if provided specifically in SCC, shall be payable to the 

maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for 

example where utilization of the completed Works requires (a) the fulfillment of all parts of 

the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in 

pipeline laying, where early completion of the laying of pipeline would not be useful if the 

compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset 

of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered 

prior to the inclusion of a bonus clause in the Contract.  
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28 Rights of the employer to forfeit contract performance security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money 

arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum 

by appropriating in part or whole the Contract Performance Security of the 

CONTRACTORIn the event of the security being insufficient or if no security has been taken 

from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be 

shall be deducted from any sum then due or which at any time thereafter may become due to 

the CONTRACTORThe CONTRACTOR shall pay to the EMPLOYER on demand any 

balance remaining due.  

29 Failure by the contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified in the 

CONTRACT or extension thereof or fails to perform any of his obligation under the 

CONTRACT or in any manner commits a breach of any of the provisions of the 

CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 

CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 

terminated and shall cease to be in force and effect on and from the date appointed by the 

EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the 

CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, in 

writing, require to be done to safeguard any property or WORK, or installations from 

damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by 

the CONTRACTOR and complete the same through a fresh contractor or by other means, at 

the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the 

EMPLOYER for any excess cost occasioned by such work having to be so taken over and 

completed by the EMPLOYER over and above the cost at the rates specified in the schedule 

of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 

CONTRACTOR or any part thereof and complete the same through a fresh contractor or by 

other means at the risk and cost of the CONTRACTORThe CONTRACTOR and any of his 

sureties are liable to the EMPLOYER for any excess cost over and above the cost at the rates 

specified in the Schedule of Quantities/ rates, occasioned by such works having been taken 

over and completed by the EMPLOYER.  

29.2   In such events of Clause 29.1(a) or (b) above. 

a) The whole or part of the Contract Performance Security furnished by the 

CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to 

recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the 

EMPLOYER shall also have the right of taking possession and utilising in completing the 

works or any part thereof, such as materials equipment and plants available at work site 
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belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 

entitled for any compensation for use or damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work 

already executed by him shall not be payable to him until after the expiry of Six (6) calendar 

months reckoned from the date of termination of CONTRACT or from the taking over of the 

WORK or part thereof by the EMPLOYER as the case may be, during which period the 

responsibility for faulty materials or workmanship in respect of such work shall, under the 

CONTRACT, rest exclusively with the CONTRACTORThis amount shall be subject to 

deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of 

the CONTRACT authorised or required to be reserved or retained by the EMPLOYER.  

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR 

is/are curable and can be cured by the CONTRACTOR  if an opportunity given to him, 

then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the 

default within such time specified in the Notice. 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or 

(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds 

with his creditors, assigns the CONTRACT in favour of his creditors or any other person or 

persons, or being a company or a corporation goes into voluntary  liquidation, provided that 

in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the 

CONTRACTOR 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not 

prejudice or affect their  rights of the EMPLOYER which may have accrued upto the 

date of such termination. 

30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY 

CLAUSE 29.0 thereof shall have  become action not taken under clause 29: exercisable 

and the same had not been exercised, the non-exercise  thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall notwithstanding be  exercisable 

in .the event of any further case of default by the CONTRACTOR for which by any clause or 

clauses  hereof he is declared liable to pay compensation amounting to the whole of his 

Contract Performance  Security, and the liability of the CONTRACTOR for past and 

future compensation shall remain unaffected. In the  event of the EMPLOYER putting in 

force the power under above sub-clause (a), (b) or (c) vested in him under the preceding 

clause he may, if he so desired, take possession of all or any tools, and plants, materials and 

 stores in or upon the works or the site thereof belonging to the CONTRACTOR or 

procured by him and intended  to be used for the execution of the WORK or any part 

thereof paying or allowing for the same in account at the  CONTRACT rates or in case of 

these not being applicable at current market rates to be certified by the  ENGINEER-IN-

CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE 
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may give  notice in writing to the CONTRACTOR or his clerk of the works, foreman or 

other authorised agent, requiring him  to remove such tools, plant, materials or stores 

from the premises (within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE 

may remove them at the CONTRACTOR's expense or sell them by auction or private sale on 

account of the CONTRACTOR and at his risk in all respects without any further notice as to 

the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 

expenses of any such removal and the amount of the proceeds and expenses of any such sale 

shall be final and conclusive against the CONTRACTOR. 

31 Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the 

EMPLOYER shall be obtained in writing,  before any change is made in the constitution of 

the firm. Where the CONTRACTOR is an individual or a Hindu  undivided family business 

concern, such approval as aforesaid shall, likewise be obtained before such 

 CONTRACTOR enters into any agreement with other parties, where under, the 

reconstituted firm would have  the right to carry out the work hereby undertaken by the 

CONTRACTORIn either case if prior approval as  aforesaid is not obtained, the 

CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and 

the same action may be taken and the same consequence shall ensure as provided in the said 

clause. 

32 Termination of contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an 

individual or a proprietary concern and the  individual or the proprietor dies or if the 

CONTRACTOR is a partnership concern and one of the partner dies then  unless, the 

EMPLOYER is satisfied that the legal representative of the individual or the proprietary 

concern or the  surviving partners are capable of carrying out and completing CONTRACT, 

he (the EMPLOYER)is entitled to  cancel the CONTRACT for the uncompleted part 

without being in any way liable for any compensation  payment to the estate of the 

diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S 

 firm on account of the cancellation of CONTRACT. The decision of the EMPLOYER 

in such assessment shall be  final and binding on the parties. In the event of such 

cancellation, the EMPLOYER shall not hold the estate of  the diseased CONTRACTOR 

and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for 

 non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / 

BANKRUPTCY ETC. If the Contractor shall dissolve or  become bankrupt or insolvent or 

cause or suffer any receiver to be appointed of his business of any assets  thereof compound 

with his Creditors, or being a corporation commence to be wound up, not being a  member‟s 

voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 

business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be 
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at liberty :- To terminate the  contract forthwith upon coming to know of the happening of 

any such event as aforesaid by notice in writing  to the Contractor or to give the Receiver 

or liquidator or other person, the option of carrying out the contract  subject to his 

providing a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful 

performance of the contract.  

 

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND 

SUBSEQUENTLY PUTTING THE CONTRACTOR ON  HOLIDAY:  

In case of termination of CONTRACT herein set forth (under clause 29.0) except under 

conditions of Force Majeure  and termination after expiry of contract, the CONTRACTOR 

shall be put under holiday [i.e. neither any enquiry will  be issued to the party by GGPL 

(India) Ltd. against any type of tender nor their offer will be considered by GGPL against any 

ongoing tender (s) where contract between GGPL and that particular CONTRACTOR (as a 

bidder) has not been finalized] for three years from the date of termination by GGPL (India) 

Ltd. to such CONTRACTOR. 

33 Members of the employer not individually liable : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in 

any way be personally bound or liable for the acts or obligations of the EMPLOYER under 

the CONTRACT or answerable for any default or omission in the observance or performance 

of any of the acts, matters or things which are herein contained.  

34 Employer not bound by personal representations: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation statement or 

alleged representation, promise or guarantees given or alleged to have been given to him by 

any person. 

35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all reasonable hours to 

receive instructions, notice or other communications. The CONTRACTOR at all time shall 

maintain a site instruction book and compliance of these shall be communicated to the 

ENGINEER-IN CHARGE from time to time and the whole document to be preserved and 

handed over after completion of works.  

36 Contractor's subordinate staff and their conduct 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar nature, to 

whom the equipments, materials, if any, shall be issued and instructions for works given. The 

CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
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sufficient and qualified staff to superintend the execution of the WORK, competent sub-

agents, foremen and leading hands including those specially qualified by previous experience 

to supervise the types of works comprised in the CONTRACT in such manner as will ensure 

work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-

IN- CHARGE additional properly qualified supervisory staff is considered necessary, they 

shall be employed by the CONTRACTOR without additional charge on accounts thereof. 

The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that 

SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, over the 

work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, 

sub-agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- 

CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties of that in the opinion of the EMPLOYER or the 

ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such 

person or persons to be employed in the works, the CONTRACTOR, is so directed by the 

ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment 

thereon. Any person or persons so removed from the works shall not again be employed in 

connection with the WORKS without the written permission of the ENGINEER-IN- 

CHARGE. Any person so removed from the WORK shall be immediately re-placed at the 

expense of the CONTRACTOR by a qualified and competent substitute. Should the 

CONTRACTOR be requested to repatriate any person removed from the works he shall do so 

and shall bear all costs in connection herewith. 

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over them and in 

particular and without prejudice to the said generality, the CONTRACTOR shall be bound to 

prohibit and prevent any employees from trespassing or acting in any way detrimental or 

prejudicial to the interest of the community or of the properties or occupiers of land and 

properties in the neighborhood and in the event of such employee so trespassing, the 

CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 

consequent claims or actions for damages or injury or any other grounds whatsoever. The 

decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be 

final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of 

deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of 

CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his 

staff, Foremen and Workmen and others in his employment, including misfeasance or 

negligence of whatever kind in the course of their work or during their employment, which 

are connected directly or indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering 

upon the EMPLOYER's premises shall be properly identified by badges of a type acceptable 

to the EMPLOYER which must be worn at all times on EMPLOYER's premises. 

CONTRACTOR may be required to obtain daily entry passes for his staff/employees from 

EMPLOYER to work within operating areas. These being safety requirements, no relaxations 

on this account shall be given to CONTRACTOR 
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37 Sub-letting of works:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any 

person, firm or corporation whatsoever without the consent in writing, of the 

ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may 

give written consent to Sub- contract for the execution of any part of the WORK at the site, 

being entered in to by CONTRACTOR provided each individual Sub- contract is submitted 

to the ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of 

every month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all 

SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and 

working at the SITE during the previous month with particulars of the general nature of the 

Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: 

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the 

ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the contractor 

shall be and shall remain solely responsible for the quality, proper and expeditious execution 

of the Contract in all respects as if such sub-letting or Subcontracting had not taken place, 

and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR 

shall bear all responsibility for any act or omission on the part of sub-contractors in regard to 

work to be performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-

CONTRACTOR engaged upon the works at the site executes any works which in the opinion 

of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the 

EMPLOYER may by written notice to the CONTRACTOR request him to terminate such 

subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such 

Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the 

works, failing which the EMPLOYER shall have the right to remove such SUB- 

CONTRACTOR(S) from the site.  

v)NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the 

EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities under 

the CONTRACT or give rise to any right or compensation, extension of time or otherwise 

failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) 

from the site.  

38 Power of entry:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of the 

ENGINEER-I N-CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 
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iii) substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER  

IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or vi) Commit, suffer, or permit any other breach of any of the provisions 

of the CONTRACT on his part to be performed or observed or persist in any of the above 

mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall have 

been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach 

to be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any execution 

to be levied or go into liquidation whether compulsory or voluntary not being merely a 

voluntary liquidation for the purpose of amalgamation or reconstruction then in any such 

case, the EMPLOYER shall have the power to enter upon the WORK and take possession 

thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to 

revoke the CONTRACTOR's license to use the same, and to complete the WORK by his 

agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such 

other person, firm or corporation as the EMPLOYER in his absolute discretion may think 

proper to employ and for the purpose aforesaid to use or authorise the use of any materials, 

temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making 

payment or allowance to the CONTRACTOR for the said materials other than such as may 

be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without 

making any payment or allowance to the CONTRACTOR for the use of the temporary said 

works, construction plant and stock or being liable for any loss or damage thereto, and if the 

EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being 

completed by other CONTRACTOR (due account being taken of any such extra work or 

works which may or be omitted) then the amount of such excess as certified by the 

ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work 

done by the CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall 

forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and the 

EMPLOYER shall have power to sell in such manner and for such price as he may think fit 

all or any of the construction plant, materials etc. constructed by or belonging to and to 

recoup and retain the said deficiency or any part thereof out of proceeds of the sale. 

39 Contractor's responsibility with the mechanical, electrical, intercommunication 

system, air conditioning contractors and other agencies: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close cooperation and 
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coordinate the WORK with the Mechanical, Electrical, Air-conditioning and  

Intercommunication Contractor's and other agencies or their authorized representatives, in 

providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams and 

columns etc. and making good the same to the desired finish as per specification, for the 

placement of electrical, intercommunication cables, conduits, air-conditioning inlets and 

outlets grills and other equipments etc. where required. For the above said requirements in the 

false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 

consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 

contractor and other agencies prepare and put-up a joint scheme, showing the necessary 

openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the 

aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. 

The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, 

shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, 

before communicating his approval to the scheme, with any required modification, shall get 

the final agreement of all the agencies, which shall be binding. No claim shall be entertained 

on account of the above. The CONTRACTOR shall confirm in all respects with provision of 

any statutory regulations, ordinances or byelaws of any local or duly constituted authorities or 

public bodies which may be applicable from time to time to the WORK or any temporary 

works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties 

and liabilities of every kind, arising out of non- adherence to such stains, ordinances, laws, 

rules, regulations, etc. 

40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, filling, and 

leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due 

to WORK being executed in the above circumstances. 

41 Notice: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the 

CONTRACTOR or his duly authorized representative at the job site or may be served by 

registered mail direct to the address furnished by the CONTRACTORProof of issue of any 

such notice could be conclusive of the CONTRACTOR having been duly informed of all 

contents therein.  

41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms 

of the CONTRACTOR shall be served by sending the same by Registered mail to or 

delivering the same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to 

the HEAD/SITE-IN-CHARGE. 

42 Right of various interests: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one 

agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable 
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opportunity for access to the WORK for the carriage and storage of materials and execution 

of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other 

agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 

CONTRACT, the respective rights of the various interests involved shall be determined by 

the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in 

general harmony.  

43 Patents and royalties:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to be 

practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and 

license fees which may be due with respect thereto. If any equipment, machinery, materials, 

composition of matters, be used or supplied or methods and processes to be practiced or 

employed in the performance of this CONTRACT, is covered by a patent under which the 

CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 

equipment, machinery materials, composition method or processes shall obtain such licenses 

and pay such royalties and license fees as may be necessary for performance of this 

CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any 

such license, any suit for infringement of such patents which is brought against the 

CONTRACTOR or the EMPLOYER as a result such failure will be defended by the 

CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and 

costs awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if 

the CONTRACTOR has acquired the knowledge of any plant under which a suit for 

infringement could be reasonably brought because of the use by the EMPLOYER of any 

equipment, machinery, materials, process, methods to be supplied hereunder. The 

CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to 

extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free 

license to use in any country, any invention made by the CONTRACTOR or his employee in 

or as result of the performance of the WORK under the CONTRACT. 

43.2  All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other 

duties or any other levy on materials obtained for the work or temporary work or part thereof 

(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or 

materials obtained from any excavation made for the purpose of the WORK or any building 

or produce upon the site at the time of delivery of the possession thereof, but all such 

substances, materials, buildings and produce shall be the property of the EMPLOYER 

provided that the CONTRACTOR may with the permission of the ENGINEER-IN-

CHARGE, use the same for the purpose of the work by payment of cost of the same at such a 

rate as may be determined by the ENGINEER-IN- CHARGE.  
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43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 

loss on account of claims against CONTRACTOR for the contributory infringement of patent 

rights arising out and based upon the claim that the use of the EMPLOYER of the process 

included in the design prepared by the EMPLOYER and used in the operation of the plant 

infringes on any patent right. With respect to any subcontract entered into by 

CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 

CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the 

EMPLOYER with the same patent protection that CONTRACTOR is required to provide 

under the provisions of this clause. 

44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, the 

EMPLOYER shall have the right to retain out of any payment then due or thereafter to 

become due an amount sufficient to completely indemnify the EMPLOYER against such lien 

or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same 

and deduct the amount so paid from any money which may be or may become due and 

payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are 

made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter 

may be compelled to pay in discharging such lien or claim including all costs and reasonable 

expenses. EMPLOYER reserves the right to do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those 

brought by the CONTRACTOR for the purpose of erection, testing and commissioning of the 

WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may 

arise out of his agreement or receipt in full or certification by the CONTRACTOR in a form 

approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have 

been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an 

affidavit that so far as the CONTRACTOR has knowledge or information the releases and 

receipts include all the labour and material for which a lien could be filled.  

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 

two years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances 

against the EMPLOYER on account of debts or claims alleged to be due from the 

CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 

CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or 

litigation brought against the EMPLOYER or the CONTRACTOR in connection therewith. 

CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by 

any person including his SUB-CONTRACTOR, till its satisfactory settlement even after the 

expiry of two years from the date of issue of FINAL CERTIFICATE. 

45 Delays by employer or his authorized agents: 
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45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given 

due extension of time for the completion of the WORK, to the extent such omission on the 

part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his 

WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 

and extensions granted except as provided in TENDER DOCUMENT, where the 

EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the agreed 

Time Schedule of Completion. In such an event the CONTRACTOR shall be obliged for 

working by CONTRACTOR's personnel for additional time beyond stipulated working hours 

as also Sundays and Holidays and achieve the completion date/interim targets. 

46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or 

items shall not have already been covered by payments of amounts  made to the 

CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior 

to the date of termination at the rates and prices provided for in the CONTRACT and in 

addition to the following: 

i) The amount payable in respect of any preliminary items, so far as the Work or service 

comprised therein has been carried out or performed and an appropriate portion as certified 

by ENGINEER-IN- CHARGE of any such items or service comprised in which has been 

partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-

CHARGE and approved by EMPLOYER for payment, based on documentary evidence of his 

having incurred such expenses. 

46.2  The CONTRACTOR will be further required to transfer the title and provide the 

following in the manner and as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for the 

performance of the CONTRACTOR. 

47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for or 

acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of 

time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of 

the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to 

damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to 

be a waiver of any other subsequent breach. 

48 Certificate not to affect right of employer and liability of contractor: 
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48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time 

for execution of the work granted by EMPLOYER shall affect or prejudice the rights of the 

Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for 

the due performance of the CONTRACT, or be interpreted as approval of the WORK done or 

of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay 

for alterations, amendments, variations or additional works not ordered, in writing, by 

EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages 

whether due, ascertained, or certified or not or any sum against the payment of which he is 

bound to indemnify the EMPLOYER. 

49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other 

writing shall be written in English language. The Metric System of measurement shall be 

used in the CONTRACT unless otherwise specified. 

50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on 

to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER 

after the successful completion of PERFORMANCE TEST and GUARANTEE TEST and 

issue of FINAL CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon 

as any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR 

and the CONTRACTOR shall not subject these works for use other than those intended under 

this CONTRACT.  

51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work under this 

CONTRACT or description of the site dimensions, quantity , quality or other information, 

concerning the Work unless prior written permission has been obtained from the 

EMPLOYER. 

52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by 

trade name, make or catalogue number shall be construed as establishing standard or quality 

and performance and not as limited competition.  However, TENDERER may offer other 

similar equipments provided it meets the specified standard design and performance 

requirements. 

53 Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF 

LIABILITY as provided for under the CONTRACT. 

54 Spares:  
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54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the  plants, recommendatory and/or mandatory spares, which are 

required essential by the manufacturer/supplier. The same shall be delivered at SITE, 

3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the 

manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of 

the equipments, plants and machineries go out of production of spare parts for the equipment 

furnished and erected by him, he shall give at least twelve (12) months' advance notice to the 

EMPLOYER, so that the latter may order his requirement of spares in one lot,  if he so 

desires. 

SECTION-V PERFORMANCE OF WORK 

55 Execution of work:  

55.1  All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification and 

instructions as may be furnished from time to time to the CONTRACTOR by the 

ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 

CONTRACTOR shall be responsible for ensuring that works throughout are executed in the 

most substantial, proper and workmanlike manner with the quality of material and 

workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction 

of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary materials 

equipment labour etc. for execution and maintenance of WORK till completion unless 

otherwise mentioned in the CONTRACT. 

56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall 

be the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any 

particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized 

representative. A work order book will be maintained by the CONTRACTOR for each sector 

in which the aforesaid written instructions will be entered. These will be signed by the 

CONTRACTOR or his authorized representative by way of acknowledgement within 12 

hours. 

57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour 

force as may be required for the job and plan and execute the construction and erection 

according to the prescribed schedule. No extra rate will be considered for such work in 

monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the 

CONTRACTOR to keep the construction work site free from water at his own cost. 

58 Work on Sundays and Holidays: 
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58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 

the ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 

permission in writing. The CONTRACTOR shall observe all labour laws and other statutory 

rules and regulations in force. In case of any violations of such laws, rules and regulations, 

consequence if any, including the cost thereto shall be exclusively borne by the 

CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account. 

59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. Shift working 

at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this 

aspect into consideration for formulating his rates for quotation. No extra claims will be 

entertained by the EMPLOYER no this account. For carrying out work beyond working 

hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 

representative and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that 

the delayed completion of the WORK or any part thereof for any reason whatsoever will not 

affect their proper employment. The EMPLOYER will not entertain any claim for idle time 

payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE 

reports at regular intervals regarding the state and progress of WORK. The details and 

Proforma of the report will mutually be agreed after the award of CONTRACT. The 

CONTRACTOR shall provide display boards showing progress and labour strengths at 

worksite, as directed by the ENGINEER-IN-CHARGE. 

60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not 

accept any proposals for changes in VALUE OF CONTRACT or  extension in time on 

account of any such changes which may arise to the CONTRACTOR's scope of WORK as a 

result of detailed Engineering and thereafter during the execution of WORK. The only 

exception to this will be a case where the EMPLOYER requests in writing to the 

CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of 

equipments, plant or machinery beyond what is normally required to meet the scope of 

WORK as defined in the CONTRACT DOCUMENT. In such cases, a change order will be 

initialed by the CONTRACTOR at the appropriate time for the EMPLOYER's prior approval 

giving the full back-up data for their review and for final settlement of any impact on price 

within 30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the 

progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/ 
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extra/ new items of WORK in accordance with any instructions which may be given to him in 

writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions 

or substitutions shall not invalidate the CONTRACT and any altered, additional or 

substituted work which the CONTRACTOR may be directed to do in the manner above 

specified as part of the WORK shall be carried out by the CONTRACTOR on the same 

conditions in all respects on which he agreed to do the main WORK. The time of completion 

of WORK may be extended for the part of the particular job at the discretion of the 

ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the 

WORK, as he may consider as just and reasonable. The rates for such additional, altered or 

substituted WORK under this clause shall be worked out in accordance with the following 

provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered 

or substituted WORK at the same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the rates for 

similar class of WORK as are specified in the CONTRACT for the WORK. The opinion of 

the ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so derived 

from the items in this CONTRACT will be final and binding on the CONTRACTOR 

c) If the rates for the altered, additional or substituted WORK cannot be determined in 

the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 

days of the date of receipt of order to carry out the WORK, inform the ENGINEER-IN-

CHARGE of the rates which it is his intention to charge for such class of WORK, supported 

by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine 

the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour 

rates plus 10% to cover contractor's supervision, overheads and profit and pay the 

CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current 

market rates of materials and the quantum of labour involved per unit of measurement will be 

final and binding on the CONTRACTOR 

d) Where the item of work will be executed through nominated specialist agency as 

approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated 

agency supported by documentary evidence and as certified by ENGINEER-IN-CHARGE 

shall be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to 

arrive at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for 

the following:- Where the value of additions of new items together with the value of 

alterations, additions/deletions or substitutions does not exceed by or is not less than 

plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates 

shall hold good for all such variations between the above mentioned limits, irrespective of 
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any increase/decrease of quantities in the individual items of Schedule of Rates. Where the 

value of addition of new items together with the value of alterations, additions/deletions or 

substitutions reduces more than 25% of the contract value but is within the following limits 

the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No. 

Range of Variation Percentage compensation for decrease in the value of work in the 

respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be 

(+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be 

valid). b) Beyond (-) 25% upto&For reduction beyond inclusive of (-) 50% 25%contractor 

shall be compensated by an amount equivalent to 10% of the reduction in value of the 

contract as awarded. For example if the actual contract value is 70% of awarded value then 

compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt 

of order to carry out the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it 

is his intention to charge for such class of WORK, supported by analysis of the rate or rates 

claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of 

the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 

contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The 

opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the 

quantum of labour involved per unit of measurement will be final and binding on the 

CONTRACTOR. 

61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope of work 

involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed 

an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed, will be furnished from time to time during the progress of the work. The 

CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him 

thoroughly and carefully and in conjunction with all other connected drawings and bring to 

the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually 

carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- 

CHARGE at any time during the CONTRACT. The drawings and other documents issued by 

the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  

62 Drawings to be supplied by the contractor: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated 

in the special conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has 

been specified, it shall be CONTRACTOR's responsibility to have these drawings prepared 

as per the directions of ENGINEER-IN-CHARGE and got approved before proceeding with 

manufacture/construction/fabrication as the case may be. Any change that may have become 
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necessary in these drawings during the execution of the work shall have to be carried out by 

the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All 

final drawings shall bear the certification stamp as indicated below duly signed by both the 

CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for 

_____________________  (Name of Work) Agreement 

No.___________________________Signed:________________ (CONTRACTOR) 

(ENGINEER-IN-CHARGE) 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 

ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified 

by the CONTRACTOR, if any modifications and/or corrections are required by the 

ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or 

corrections and submit the final drawings for approval. Any delays arising out of failure by 

the CONTRACTOR to rectify the drawing in good time shall not alter the Contract 

Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 

CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.  

63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 

corners of the Works site and a level bench mark and the CONTRACTOR shall set out the 

Works and shall provide an efficient staff for the purpose and shall be solely responsible for 

the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all necessary 

precautions to prevent their removal or disturbance and shall be responsible for the 

consequence of such removal or disturbance should the same take place and for their efficient 

and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance 

of all existing survey marks, boundary marks, distance marks and center line marks, either 

existing or supplied and fixed by the CONTRACTORThe work shall be set out to the 

satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 

CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve 

the CONTRACTOR of any of his responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other 

materials for proper layout of the works in accordance with the schemes for bearing marks 

acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross 

lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark 

at the centre to enable theodolite to be set over it. No work shall be started until all these 

points are checked and approved by the ENGINEER-IN-CHARGE in writing but such 

approval shall not relieve the CONTRACTOR of any of his responsibilities. The 

CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for 

the proper checking of layout and inspection of the points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by the CONTRACTOR 
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63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 

 

64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and shall rectify 

effectively any errors or imperfections therein, such rectifications shall be carried out by the 

CONTRACTOR, at his own cost, when instructions are issued to that effect by the 

ENGINEER- IN-CHARGE. 

65 Materials to be supplied by contractor: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT 

the whole of the materials required for the construction including steels, cement and other 

building materials, tools, tackles, construction plant and equipment for the completion and 

maintenance of the WORK except the materials which will be issued by the EMPLOYER 

and shall make his own arrangement for procuring such materials and for the transport 

thereof. The EMPLOYER may give necessary recommendation to the respective authority if 

so desired by the CONTRACTOR but assumes no further responsibility of any nature. The 

EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which 

are supplied by reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought 

by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also 

from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR 

shall maintain sufficient stocks of all materials required by him.  

65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the ENGINEER-IN-CHARGE. 

66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 

CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, 

such materials and stores, and price to be charged there for as hereinafter mentioned being so 

far as  practicable for the convenience of the CONTRACTOR, but not so as in any way to 

control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 

purchase and shall be supplied such materials and stores as are from time to time required to 

be used by him for the purpose of the CONTRACT only. The sums due from the 

CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered 

from the running account bill on the basis of the actual consumption of materials in the works 

covered and for which the running account bill has been prepared. After the completion of the 

WORK, however, the CONTRACTOR has to account for the full quantity of materials 

supplied to him as per relevant clauses in this document.  
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66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the 

schedule of materials and if they are not entered in the schedule,  they will be debited at cost 

price, which for the purpose of the CONTRACT shall include the cost of carriage and all 

other  expenses whatsoever such as normal storage supervision charges which shall have 

been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to 

the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 

removed on any account from the SITE of the WORK, and shall be at all times open for 

inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the 

time of the completion or termination of the CONTRACT shall be returned to the 

EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly 

good condition at CONTRACTOR's cost. 

67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the 

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 

CONTRACTOR to take delivery of the materials and arrange for its loading, transport and 

unloading at the SITE of WORK at his own cost. The materials shall be issued between the 

working hours and as per the rules of the EMPLOYER as framed from time to time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe 

custody of materials at site after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard 

sizes as obtained from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 

storing the materials safe against damage by rain, dampness, fire, theft etc. He shall also 

employ necessary watch and ward establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 

time of taking delivery and satisfy himself that they are in good condition. After the materials 

have been delivered by the EMPLOYER, it shall be the responsibility of the CONTRACTOR 

to keep them in good condition and if the materials are damaged or lost, at any time, they 

shall be repaired and/or replaced by him at his own cost according to the instructions of the 

ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any 

materials which the EMPLOYER has undertaken to supply where such failure or delay is due 

to natural calamities, act of enemies, transport and procurement difficulties and any 

circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall 

be entitled to claim any compensation or loss suffered by him on this account.   

67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials 

required for the WORK other than those to be supplied by the EMPLOYER. If, however, in 

the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be 
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delayed due to the CONTRACTOR's inability to make arrangements for supply of materials 

which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at 

his own discretion to issue such materials, if available with the EMPLOYER or procure the 

materials from the market or as elsewhere and the CONTRACTOR will be bound to take 

such materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not 

in any way absolve the CONTRACTOR from responsibility of making arrangements for the 

supply of such materials in part or in full, should such a situation occur nor shall this 

constitute a reason for the delay in the execution of the WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilized by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from standard 

manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required 

to execute an Indemnity Bond in the prescribed form for safe custody and accounting of all 

materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the materials to be supplied 

by the EMPLOYER and the time when the same will be required by him for the works, so as 

to enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement 

and supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. This account 

shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all 

connected papers viz. requisitions, issues, etc., and shall be always available for inspection in 

the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got 

issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 

returning the surplus materials, if any, to the stores wherefrom they were issued or to the 

place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 

68 Material procured with assistance of employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured with 

the assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases 

made under order or permits or licenses issued by Government, the CONTRACTOR shall 

hold the said materials as trustee for the EMPLOYER and use such materials economically 

and solely for the purpose of the CONTRACT and not dispose them off without the 

permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, 

shall determine having due regard to the condition of the materials. The price allowed to the 
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CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage 

charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive 

in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall, 

in terms of the licenses or permits and/or criminal breach of trust, be liable to compensate the 

EMPLOYER at double rate or any higher rate, in the event of those materials at that time 

having higher rate or not being available in the market, then any other rate to be determined 

by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the 

materials obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's 

property and will be disposed off to the best advantage of the EMPLOYER. 

70 Articles of value found:  

70.1  All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or upon the 

SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve 

the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time 

deliver the same to such person or persons indicated by the EMPLOYER. 

71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 

instructions or should there be any misunderstanding between the CONTRACTOR's staff and 

the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter 

immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 

7final and conclusive and no claim for losses alleged to have been caused by such 

discrepancies between instructions, doubts, or misunderstanding shall in any event be 

admissible. 

72 Action where no specification is issued: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by 

the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 

accordance with Indian Standard Specifications and if the Indian Standard Specifications do 

not cover the same, the WORK should be carried out as per standard Engineering Practice 

subject to the approval of the ENGINEER-IN-CHARGE. 

73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the 

WORK at any time wherever in progress either on the SITE or at the CONTRACTOR's 

premises/workshops wherever situated, premises/ workshops of any person, firm or 
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corporation where WORK in connection with the CONTRACT may be in hand or where 

materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for 

the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at 

which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his 

representative to visit the WORK shall have been given to the CONTRACTOR, either 

himself be present or receive orders and instructions, or have a responsible agent duly 

accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent 

shall be considered to have the same force as if they had been given to the CONTRACTOR 

himself. The CONTRACTOR shall give not less than seven days notice in writing to the 

ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of 

inspection and measurement of any work in order that the same may be inspected and 

measured. In the event of breach of above the same shall be uncovered at CONTRACTOR's 

expense for carrying out such measurement or inspection.  

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all 

time during the progress of the WORK and the maintenance period, proper means of access 

with ladders, gangways etc. and the necessary attendance to move and adopt as directed for 

inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of 

cost all necessary instruments and assistance in checking or setting out of WORK and in the 

checking of any WORK made by the CONTRACTOR for the purpose of setting out and 

taking measurements of WORK.  

74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and 

shall be subjected from time to time to such test at CONTRACTOR's cost as the 

ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the site 

or at all or any such places. The CONTRACTOR shall provide assistance, instruments, 

labour and materials as are normally required for examining, measuring and testing any 

workmanship as may be selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory 

of the EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. 

In case of non- availability of testing facility with the EMPLOYER, the required test shall be 

carried out at the cost of CONTRACTOR at Government or any other testing laboratory as 

directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials 

or workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
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CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall 

be reimbursed by the EMPLOYER. 

75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, 

when requested or if required by the specifications, adequate samples of all materials and 

finished to be used in the WORK. Such samples shall be submitted before the WORK is 

commenced and in ample time to permit tests and examinations thereof. All materials 

furnished and finishes applied in actual WORK shall be fully equal to the approved samples. 

76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 

with unsound, imperfect or unskilled workmanship, or with materials of any inferior 

description, or that any materials or articles provided by the CONTRACTOR for the 

execution of the WORK are unsound, or of a quality inferior to that contracted for, or 

otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in 

writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the 

WORK, materials or articles complained of notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the 

WORK so specified and provide other proper and suitable materials or articles at his own 

cost and in the event of failure to do so within the period specified by the ENGINEER-IN-

CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation 

at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week 

limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his 

failure to do so shall continue and in the case of any such failure the ENGINEER-IN-

CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or 

remove and replaced with others, the materials or articles complained of to as the case may 

be at the risk and expense in all respects of the CONTRACTORThe decision of the 

Engineering-in-charge as to any question arising under this clause shall be final and 

conclusive. 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 

ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily 

suspend the WORKS or any part thereof for such written order, proceed with the WORK 

therein ordered to be suspended until, he shall have received a written order to proceed 

therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or 

damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An 

extension of time for completion, corresponding with the delay caused by any such 

suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he apply 

for the same provided that the suspension was not consequent to any default or failure on the 

part of the CONTRACTOR. 
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77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-

CHARGE, for a period of more than two months, the CONTRACTOR shall have the option 

to terminate the CONTRACT.  

78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the alternative 

right, instead of assuming charge of entire WORK, to place additional labour force, tools, 

equipments and materials on such parts of the WORK, as the EMPLOYER may designate or 

also engage another CONTRACTOR to carry out the WORK. In such cases, the 

EMPLOYER shall deduct from the amount which otherwise might become due to the 

CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover 

all departmental charges and should the total amount thereof exceed the amount due to the 

CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or use shall 

not be deemed to be an acceptance of any work completed in accordance with the 

CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE 

delays the progress of WORK, equitable adjustment in the time of completion will be made 

and the CONTRACT agreement shall be deemed to be modified accordingly.  

80 Defects Liability Period (Twelve months period of liability from the date of issue 

of completion certificate): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 

months from the date of completion ofWORK as certified by the ENGINEER-IN-CHARGE 

which is indicated in the Completion Certificate. Any damage or defect that may arise or lie 

undiscovered at the time of issue of Completion Certificate, connected in any way with the 

equipment or materials supplied by him or in the workmanship, shall be rectified or replaced 

by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-

CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other 

work and deduct actual cost incurred towards labour, supervision and materials consumables 

or otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-

CHARGE shall be final) from any sums that may then be or at any time thereafter, become 

due to the CONTRACTOR or from his Contract Performance Security, or the proceeds of 

sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he shall bring 

this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of liability 

any portion of the WORK/equipment, is found defective and is rectified/ replaced, the period 

of liability for such equipment/ portion of WORK shall be operative from the date such 

rectification/ replacement are carried out and Contract Performance Guarantee shall be 
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furnished separately for the extended period of liability for that portion of WORK/ equipment 

only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the 

replaced equipment shall also be passed on to the EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, 

the aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be 

limited to 100% of Agreement / Contract Value. However, neither party shall be liable to the 

other party for any indirect and consequential damages, loss of profits or loss of production. 

81 Care of works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall 

take full responsibility for the care for all works including all temporary works and in case 

any damages, loss or injury shall happen to the WORK or to any part thereof or to any 

temporary works from any cause whatsoever, shall at his own cost repair and make good the 

same so that at completion the WORK shall be in good order and in conformity in every 

respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's 

instructions. 

81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken 

over, the ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used 

by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance 

with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill 

the requirements of CONTRACT (all such matters being hereinafter, called `Defects' in this 

clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in 

writing of the said decision, specifying particulars of the defects alleged to exist or to have 

occurred, then the CONTRACTOR shall at his own expenses and with all speed make good 

the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may 

take, at the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable 

to make good such defects. The expenditure so incurred by the EMPLOYER will be 

recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-

CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final 

and binding on the CONTRACTORAs soon as the WORK has been completed in accordance 

with the CONTRACT (except in minor respects that do not affect their use for the purpose 

for which they are intended and except for maintenance there of provided in clause 80.1 of 

General Conditions of Contract) and have passed the tests on completion, the ENGINEER-

IN-CHARGE shall issue a certificate (hereinafter called Completion Certificate) in which he 

shall certify the date on which the WORK have been so completed and have passed the said 

tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 

certified. If the WORK has been divided into various groups in the CONTRACT, the 

EMPLOYER shall be entitled to take over any group or groups before the other or others and 

there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, 

however, be for such group or groups so taken over only. In such an event if the group 

/section/ part so taken over is related, to the integrated system of the work, not withstanding 

date of grant of Completion Certificate for group/ section/ part. The period of liability in 
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respect of such group/ section/ part shall extend 12 (twelve) months from the date of 

completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could 

obtain a COMPLETION CERTIFICATE he shall make good, with all possible speed, any 

defect arising from the defective materials supplied by the CONTRACTOR or workmanship 

or any act or omission of the CONTRACT or that may have been noticed or developed, after 

the works or groups of the works has been taken over, the period allowed for carrying out 

such WORK will be normally one month. If any defect be not remedied within a reasonable 

time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense 

and deduct from the final bill such amount as may be decided by the EMPLOYER. If by 

reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE 

has not been issued in respect of any portion of the WORK within one month after the date 

fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at 

liberty to use the WORK or any portion thereof in respect of which a completion certificate 

has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall 

be afforded reasonable opportunity for completing these works for the issue of Completion 

Certificate. 

82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the CONTRACTOR shall 

invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute 

and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the 

EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 

prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that 

guarantee to the EMPLOYER directly. 

83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel 

selected and sent by the EMPLOYER at the works of the CONTRACTOR without any cost 

to the EMPLOYER. The period and the nature of training for the individual personnel shall 

be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These 

engineering personnel shall be given special training at the shops, where the equipment will 

be manufactured and/ or in their collaborator's works and where possible, in any other plant 

where equipment manufactured by the CONTRACTOR or his collaborators is under 

installation or test to enable those personnel to become familiar with the equipment being 

furnished by the CONTRACTOREMPLOYER shall bear only the to and fro fare of the said 

engineering personnel. 

84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing 

to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the 

plant unsound or imperfect or has furnished plant inferior to the quality specified, the 

CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 

within 7 (seven) days of his receiving the notice, or otherwise within such time as may be 
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reasonably necessary for making it good, proceed to alter, re-construct or remove such work 

and furnish fresh equipmentsupto the standards of the specifications. In case the 

CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) 

day's notice in writing of his intentions to do so, proceed to remove the portion of the WORK 

so complained of and at the cost of CONTRACTOR's, perform all such works or furnish all 

such equipments provided that nothing in the clause shall be deemed to deprive the 

EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise 

have in respect of such defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied 

by the payments to the EMPLOYER of the extra cost, of such replacements procured 

including erection/installation as provided for in the CONTRACT; such extra cost being the 

ascertained difference between the price paid by the EMPLOYER for such replacements and 

the CONTRACT price portion for such defective plants and repayments of any sum paid by 

the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the 

EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under 

this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under 

the CONTRACT for such defective plant. 

85 Indemnity 

85.1  If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on 

the part of the CONTRACTOR to perform any acts, matters, covenants or things under the 

CONTRACT, or damage or injury caused by the alleged omission or negligence on the part 

of the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in 

connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen 

suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 

EMPLOYER and/or their representatives harmless from all losses, damages, expenses or 

decrees arising out of such action. 

86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and 

the like, all Tools, Tackles and Testing Equipment and Appliances, including imports of such 

equipment etc. as required. In case of import of the same the rates applicable for levying of 

Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 

thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be 

responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or 

duty draw backs etc. for such equipments so imported by the CONTRACTOR and the 

CONTRACTOR shall be fully responsible for all taxes, duties and documentation with 

regard to the same. Tenderer in his own interest may contact, for any clarifications in the 

matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained 

and interpretations thereof shall be solely the responsibility of the CONTRACTOR 

SECTION-VI CERTIFICATES AND PAYMENTS 
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87 Schedule of rates and payments: 

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER 

to CONTRACTOR for the whole of the WORK to be done and for the performance of all the 

obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall 

be ascertained by the application of the respective Schedule of Rates (the inclusive nature of 

which is more particularly defined by way of application but not of limitation, with the 

succeeding sub-clause of this clause) and payment to be made accordingly for the WORK 

actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained 

shall (excepting only as and to the extent expressly provided herein) constitute the sole and 

inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or 

other payment whatsoever shall be or become due or payable to the CONTRACTOR under 

the CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the 

CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be 

subject to escalation. Schedule of Rates shall be deemed to include and cover all costs, 

expenses and liabilities of every description and all risks of every kind to be taken in 

executing, completing and handing over the WORK to the EMPLOYER by the 

CONTRACTORThe CONTRACTOR shall be deemed to have known the nature, scope, 

magnitude and the extent of the WORK and materials required though the CONTRACT 

DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision 

in the Schedule of Rates as he may consider necessary to cover the cost of such items of 

WORK and materials as may be reasonable and necessary to complete the WORK. The 

opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 

reasonable for COMPLETION OF WORK shall be final and binding on the 

CONTRACTOR, although the same may not be shown on or described specifically in 

CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut 

down or limit in any way because in certain cases it may and in other cases it may not be 

expressly stated that the CONTRACTOR shall do or perform a work or supply articles or 

perform services at his own cost or without addition of payment or without extra charge or 

words to the same effect or that it may be stated or not stated that the same are included in 

and covered by the Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 

MATERIALS, LABOUR ETC.: Without in any way limiting the provisions of the 

preceding sub-clause the Schedule of Rates shall be deemed to include and cover the cost of 

all construction equipment, temporary WORK (except as provided for herein), pumps, 

materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the 

CONTRACTOR and all other matters in connection with each item in the Schedule of Rates 

and the execution of the WORK or any portion thereof finished, complete in every respect 

and maintained as shown or described in the CONTRACT DOCUMENTS or as may be 

ordered in writing during the continuance of the CONTRACT.  
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87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover 

the cost of all royalties and fees for the articles and processes, protected by letters, patent or 

otherwise incorporated in or used in connection with the WORK, also all royalties, rents and 

other payments in connection with obtaining materials of whatsoever kind for the WORK and 

shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives 

against all actions, proceedings, claims, damages, costs and expenses arising from the 

incorporation in or use on the WORK of any such articles, processes or materials, octroi or 

other municipal or local Board Charges, if levied on materials, equipment or machineries to 

be brought to site for use on WORK shall be borne by the CONTRACTOR 

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or 

reduction of Customs Duties, GST , GST on works Contract quay or any port dues, transport 

charges, stamp duties or Central or State Government or local Body or Municipal Taxes or 

duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained, 

all of which expenses shall be deemed to be included in and covered by the Schedule or 

Rates. The CONTRACTOR shall also obtain and pay for all permits or other privileges 

necessary to complete the WORK. 

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates 

shall be deemed to include and cover the risk of all possibilities of delay and interference 

with the CONTRACTOR's conduct of WORK which occur from any causes including orders 

of the EMPLOYER in the exercise of his power and on account of extension of time granted 

due to various reasons and for all other possible or probable causes of delay.  

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate 

basis, no alteration will be allowed in the Schedule of Rates by reason of works or any part of 

them being modified, altered, extended, diminished or committed. The Schedule of Rates are 

fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the 

EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made 

according to the WORK actually carried out, for which purpose an item wise, or work wise 

Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and 

preparing running account bill. Payment for any additional work which is not covered in the 

Schedule of Rates, shall only be released on issuance of change order. 

88 Procedure for measurement and billing of work in progress: 

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of 

works executed by the CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets 

supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and 

passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded 

on the sheets and shall certify correctness of the same on the measurement sheets.  
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88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 

checks in accordance with the terms and conditions of the CONTRACTS, within 7 days of 

submission of the bills, complete in all respects and send the same to the Employer to effect 

payment to the CONTRACTOR 

88.1.4 GGPL shall make all endeavor to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 

certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements 

quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill alongwith summary of final 

measurements will be considered for the final bill. However, a detailed check shall be made 

as to missing measurements and in case there are any missing items or measurements the 

same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has 

introduced Computerised Billing System whereby when the Bills are submitted in GGPL by a 

Contractor, a receipt number is generated. The Contractor can know the status of the Bill 

through GGPL‟s website.  

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in 

the tender, no `Secured Advance' on security of materials brought to site for execution of 

contracted items(s) shall be paid to the Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode 

of measurement not covered by the CONTRACT to be adopted for any item of WORK, mode 

of measurement as per latest Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to 

the CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall 

be omitted and the total amount on each certificate shall be rounded off to the nearest rupees, 

i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee 

shall be reckoned as one rupee. 

89 Lumpsum in tender: 

89.1  The payment against any Lumpsum item shall be made only on completion of that 

item as per the provision of the CONTRACT after certification by ENGINEER-IN-

CHARGE. 

 

90 Running account payments to be regarded as advance: 
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90.1  All running account payments shall be regarded as payment by way of advance 

against the final payment only and not as payments for WORK actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or re-erected or be considered as an admission of 

the due performance of the CONTRACT, or any part thereof, in this respect, or of the 

accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in 

any way the powers of the EMPLOYER under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the 

CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of 

the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's 

certificate of the measurement and of total amount payable for the WORK accordingly shall 

be final and binding on all parties 

91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out 

by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-

CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-

CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full 

particulars of the nature of such claim with full details of amount claimed. Irrespective of any 

provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 

intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of 

happening of the event and quantify the claim within 30 (thirty) days, failing which the 

CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc. 

or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward any 

claim without the necessary particulars as above within the time above specified shall be an 

absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no delay 

in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of 

time and cause to discharge these in a manner considered appropriate after due deliberations 

thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the 

period in which his claims are under consideration by the EMPLOYER, irrespective of the 

outcome of such claims, where additional payments for WORKS considered extra are 

justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to 

release the same in the same manner as for normal WORK payments. Such of the extra works 

so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and 

specifications as are applicable for the CONTRACT. The rates for extra works shall generally 

be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so 

executed are not available as per CONTRACT, payments may either be released on day work 

basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall 

apply, or on the unit rate for WORK executed shall be derived by interpolation/ extrapolation 

of unit rates already existing in the CONTRACT. In all the matters pertaining to applicability 
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of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision 

of ENGINEER-IN-CHARGE shall be final and binding. 

92 Payment of contractor's bill: 

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the 

whole of the work shall have been completed and a certificate of completion given. But in 

case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting 

the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 

approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval 

and passing of the sum so payable shall be final and conclusive against the 

CONTRACTORThis payment will be made after making necessary corrections/deductions as 

stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance 

Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 

CONTRACTORIn no case will EMPLOYER be responsible if the cheque is mislaid or 

misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall 

present his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian 

Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of 

the submission of bill on joint measurements, after completion of all the obligations under the 

CONTRACT. 

93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 

CONTRACTOR, except when the CONTRACTOR's are described in their tender as a 

limited company in which case the receipts must be signed in the name of the company by 

one of its principal officers or by some other person having authority to give effectual receipt 

for the company. 

94 Completion certificate:  

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the 

CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for 

COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the 

CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any 

application therefore from the CONTRACTOR after verifying from the completion 

documents and satisfying himself that the WORK has been completed in accordance with and 

as set out in the construction and erection drawings, and the CONTRACT DOCUMENTS. 

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 

present the final bill for the WORK executed by him under the terms of CONTRACT.  

94.2 COMPLETION CERTIFICATE: Within one month of the completion of the 

WORK in all respects, the CONTRACTOR shall be furnished with a certificate by the 
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ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall the 

WORK be deemed to have been executed until all scaffolding, surplus materials and rubbish 

is cleared off the SITE completely nor until the WORK shall have been measured by the 

ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The 

WORKS will not be considered as complete and taken over by the EMPLOYER, until all the 

temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-

IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this clause on 

or before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may 

at the expense of the CONTRACTOR remove such scaffolding, surplus materials and rubbish 

and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 

CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 

claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually realised by the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 

the following documents will be deemed to form the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets 

of construction drawings showing therein the modification and correction made during the 

course of execution and signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the 

WORK and list of surplus materials returned to the EMPLOYER's store duly supported by 

necessary documents. 

95 Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 

being satisfied that the WORKS have been duly maintained by the CONTRACTOR during 

monsoon or such period as hereinbefore provided in Clause 80 & 81 and that the 

CONTRACTOR has in all respect duly made-up any subsidence and performed all his 

obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice 

to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise 

give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the 

CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under 

CONTRACT until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- 

CHARGE notwithstanding any previous entry upon the WORK and taking possession, 

working or using of the same or any part thereof by the EMPLOYER.  

96 Certificate and payments on evidence of completion: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a 

certificate or on general account shall be taken to be an admission by the EMPLOYER of the 
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due performance of the CONTRACT or any part thereof or of occupancy or validity of any 

claim by the CONTRACTOR 

97 Deductions from the contract price: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, 

which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, 

will be claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to 

the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 

CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not 

paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 

amount from any moneys due i.e., Contract Performance Security or becoming due to the 

CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, 

if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

SECTION-VII TAXES AND INSURANCE 

98 Taxes, Duties, Octroietc: 

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 

the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter 

imposed, increased, modified, all theGST, duties, octrois etc. now in force and hereafter 

increased, imposed or modified, from time to time in respect of WORKS and materials and 

all contributions and taxes for unemployment compensation, insurance and old age pensions 

or annuities now or hereafter imposed by any Central or State Government authorities which 

are imposed with respect to or covered by the wages, salaries, or other compensations paid to 

the persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible 

for the compliance of all SUB-CONTRACTORS, with all applicable Central, State, 

Municipal and local law and regulation and requirement of any Central, State or local 

Government agency or authority. CONTRACTOR further agrees to defend, indemnify and 

hold EMPLOYER harmless from any liability or penalty which may be imposed by the 

Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-

CONTRACTOR of such laws, suits or proceedings that may be brought against the 

EMPLOYER arising under, growing out of, or by reason of the work provided for by this 

CONTRACT, by third parties, or by Central or State Government authority or any 

administrative sub-division thereof. Tax deductions will be made as per the rules and 

regulations in force in accordance with acts prevailing from time to time.  

99 GST/ Composite scheme under GST :  

99.1  Tenderer should quote all inclusive prices including the liability of GST/ Composite 

scheme under GST whether on the works contract as a whole or in respect of bought out 

components used by the CONTRACTOR in execution of the CONTRACT.  GGPL shall not 

be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 

100 Statutory variations 
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100.1 Tenderer should quote prices inclusive of GST applicable on finished product. Any 

statutory variations in GST on finished product during the contractual completion period, 

shall be to the GGPL account for which the Contractor will furnish documentary evidence(s) 

in support of their claims to GGPL. However, any increase in the rate of these taxes and 

duties (GST beyond the contractual completion period shall be to Contractor's account and 

any decrease shall be passed on to GGPL.  

101  Insurance: 

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain 

insurance with reputable insurance companies to the satisfaction of the EMPLOYER as 

follows: CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 

necessary and to its full value for all such amounts to protect the WORKS in progress from 

time to time and the interest of EMPLOYER against all risks as detailed herein. The form and 

the limit of such insurance, as defined here in together with the under works thereof in each 

case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance 

the responsibility to maintain adequate insurance coverage at all times during the period of 

CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard 

shall not relieve him of any of his responsibilities and obligations under CONTRACT. Any 

loss or damage to the equipment, during ocean transportation, port/custom clearance, inland 

and port handling, inland transportation, storage, erection and commissioning till such time 

the WORK is taken over by EMPLOYER, shall be to the account of 

CONTRACTORCONTRACTOR shall be responsible for preferring of all claims and make 

good for the damage or loss by way of repairs and/or replacement of the parts of the Work 

damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance 

policies and documents taken out by him in pursuance of the CONTRACT. Such copies of 

document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR 

having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at 

least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of 

such documents and ensure revalidation/renewal etc., as may be necessary well in time. 

Statutory clearances, if any, in respect of foreign supply required for the purpose of 

replacement of equipment lost in transit and/or during erection, shall be made available by 

the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite 

licences, port clearances and other formalities relating to such import. The risks that are to be 

covered under the insurance shall include, but not be limited to the loss or damage in 

handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all 

kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall 

cover the entire value of supplies of equipments, plants and materials to be imported from 

time to time. All costs on account of insurance liabilities covered under CONTRACT will be 

to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, 

the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 

CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties 

to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 

CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as possible 
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shall cover insurance with Indian Insurance Companies, including marine Insurance during 

ocean transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to 

and does hereby accept full and exclusive liability for the compliance with all obligations 

imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees 

to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may 

be imposed by the Central, State or Local authority by reason of any asserted violation by 

CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and 

also from all claims, suits or proceeding that may be brought against the EMPLOYER arising 

under, growing out of or by reasons of the work provided for by this CONTRACTOR, by 

third parties or by Central or State Government authority or any political sub- division 

thereof. The CONTRACTOR agrees to fill in with the Employee's State Insurance 

Corporation, the Declaration Forms, and all forms which may be required in respect of the 

CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK 

provided for or those covered by ESI from time to time under the Agreement. The 

CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to 

deduct the employee's contribution as per the first schedule of the Employee's State Insurance 

Act from wages and affix the Employees Contribution Card at wages payment intervals. The 

CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit to 

the State Bank of India, Employee's State Insurance Corporation Account, the Employee's 

contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and 

Records as required under the Act in respect of employees and payments and the 

CONTRACTOR  shall secure the agreement of the SUB- CONTRACTOR to maintain such 

records. Any expenses incurred for the contributions, making contributions or maintaining 

records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The 

EMPLOYER shall retain such sum as may be necessary from the total VALUE OF 

CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions 

as required by the Employees State Insurance Act, 1948, have been paid. This will be 

pending on the CONTRACTOR when the ESI Act is extended to the place of work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY 

INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees engaged 

in the performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 

shall require the SUB-CONTRACTOR to provide workman's Compensation and employer's 

liability insurance for the later's employees if such employees are not covered under the 

CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be 

liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workman or other person in the Employment of 

the CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury 

resulting from any act or default of the EMPLOYER, his agents or servants and the 

CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such 
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damages and compensation (save and except and aforesaid) and against all claims, demands, 

proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the 

CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the 

CONTRACTOR and the quoted price shall be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall 

be in such a form as to protect the Contractor against all claims for injuries, disability, disease 

and death to members of public including EMPLOYER‟s men and damage to the property of 

others arising from the use of motor vehicles during on or off the `site‟ operations, 

irrespective of the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, 

disabilities, disease or death of member of public or damage to property of others due to any 

act or omission on the part of the Contractor, his agents, his employees, his representatives 

and Sub- Contractor‟s or from riots, strikes and civil commotion.  

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking 

care of injury, damage or any other risks in respect of his Engineers and other Supervisory 

staff who are not covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the 

loss/ disablement of human life (person not belonging to the Contractor) and also cover the 

risk of damage to others materials/ equipment/ properties during construction, erection and 

commissioning at site. The value of third party liability for compensation for loss of human 

life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs 

per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 

nevertheless cover such compensation as may be awarded by Court by Law in India and 

cover for damage to others equipment/ property as approved by the Purchaser. However, 

third party risk shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, 

risks etc., in respect of all his plant, equipments and machinery, erection tools & tackles and 

all other temporary attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and 

Contractor from one or more nationalized insurance company from any branch office at 

Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies 

and coverages which Contractor must secure and keep in force must be complied with, 

Contractor shall at all times be free to obtain additional or increased coverages at 

Contractor‟s sole expenses. 
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101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR 

REGULATIONS OR BY EMPLOYER: CONTRACTOR shall also carry and maintain any 

and all other insurance(s) which he may be required under any law or regulation from time to 

time without any extra cost to EMPLOYER. He shall also carry and maintain any other 

insurance which may be required by the EMPLOYER. 

102  Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the 

EMPLOYER any loss or any damage to structures and properties belonging to the 

EMPLOYER or being executed or procured or being procured by the EMPLOYER or of 

other agencies within in the premises of all the work of the EMPLOYER, if such loss or 

damage is due to fault and/or the negligence or willful acts or omission of the 

CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and 

materials from one place to another so that they do not cause any damage to any person or to 

the property of the EMPLOYER or any third party including overhead and underground 

cables and in the event of any damage resulting to the property of the EMPLOYER or of a 

third party during the movement of the aforesaid plant, equipment or materials the cost of 

such damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the EMPLOYER or ascertained or demanded by the third party 

shall be borne by the CONTRACTORThird party liability risk shall be Rupees One lakh for 

single accident and limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all 

claims for damages to property other than EMPLOYER's property arising under or by reason 

of this agreement, if such claims result from the fault and/or negligence or willful acts or 

omission of the CONTRACTOR, his employees, agents, representative of SUB-

CONTRACTOR. 

SECTION-VIII LABOUR LAWS 

103 Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

103.2 The CONTRACTOR shall not pay less than what is provided under law to laborers 

engaged by him on the WORK.  

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respect thereof.  

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with 

applicable labour laws.  

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and 

Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the labour 

commissioner) by payment of necessary prescribed fee and the deposit, if any, before starting 

the WORK under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR 



TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03»  

---------------------------------------------------------------------------------------------------------------- 

201 
 
 

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or 

through SUB- CONTRACTOR's to maintain the required rate of progress and of quality to 

ensure workmanship of the degree specified in the CONTRACT and to the satisfaction of the 

ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution 

return of the number and description, by trades of the work people employed on the works. 

The CONTRACTOR shall also submit on the 4th and 19th of every month to the 

ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the 

preceding month and the first half of the current month (1) the accidents that occurred during 

the said fortnight showing the circumstances under which they happened and the extent of 

damage and injury caused by them and (2) the number of female workers who have been 

allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made 

thereunder and the amount paid to them.  

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability 

Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity 

Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of 

Children Act 1938 or any modifications thereof or any other law relating thereto and rules 

made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 

Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to 

deduct from the money due to the CONTRACTOR any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non- 

fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by the terms of 

the Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 

made under and for the observance of the provisions of the aforesaid Acts without prejudice 

to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event of the 

CONTRACTOR committing a default or breach of any of the provisions of the aforesaid 

Acts as amended from time to time, of furnishing any information or submitting or filling and 

Form/ Register/ Slip under the provisions of these Acts which is materially incorrect then on 

the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any other 

liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for 

every default, breach or furnishing, making, submitting, filling materially incorrect statement 

as may be fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's 

default continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per 

day for each day of default subject to a maximum of one percent of the estimated cost of the 

WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or 

Contract Performance Security of the CONTRACTOR and credit the same to the Welfare 
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Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this 

respect shall be final and binding.  

104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 

and the Rules and Orders issued thereunder from time to time. If he fails to do so, his failure 

will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his 

discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions, of the Act.  

 

105 Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and 

employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all 

actions, proceedings, claims, demands, costs and expenses whatsoever arising out of or in 

connection with the matters referred to in Clause 102.0 and elsewhere and all actions, 

proceedings, claims, demands, costs and expenses which may be made against the 

EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER 

shall not be liable for or in respect of or arising out of any failure by the CONTRACTOR in 

the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER 

shall not be liable for or in respect of any demand or compensation payable by law in respect 

or in consequence of any accident or injury to any workmen or other person. In the 

employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and 

compensations and against all claims, damages, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay 

any money in respect of such claims or demands as aforesaid the amount so paid and the 

costs incurred by the EMPLOYER shall be charged to and paid by the CONTRACTOR and 

the CONTRACTOR shall not be at liberty to dispute or question the right of the 

EMPLOYER to make such payments notwithstanding the same, may have been made 

without the consent or authority or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen Compensation 

Act or any other Act, the EMPLOYER is obliged to pay compensation to a workman 

employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will recover 

from the CONTRACTOR the amount of the compensation so paid, and without prejudice to 

the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

Contract Performance Security or from any sum due to the CONTRACTOR whether under 

this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim 

made under Section 12, Sub-section (i) of the said act, except on the written request of the 



TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03»  

---------------------------------------------------------------------------------------------------------------- 

203 
 
 

CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which 

the EMPLOYER might become liable in consequence of contesting such claim. 

106 Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall 

comply with or cause to be complied with all the rules and regulations of the local sanitary 

and other authorities or as framed by the EMPLOYER from time to time for the protection of 

health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as 

electricity, water and other sanitary and health arrangements. The CONTRACTOR shall also 

provide necessary surface transportation to the place of work and back to the colony for their 

personnel accommodated in the labour colony. 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Dispute Resolution & Arbitration:  

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the issues/disputes 

which cannot be mutually resolved within a reasonable time, all disputes shall be dealt 

as per Conciliation Rule 2010 and Arbitration, as under. 

107.1 GGPL (INDIA) LTD has framed the condition Rules 2010 in conformity with 

supplementary to part- III of the Indian Arbitration and conciliation Act 1996 for speedier, 

cost effective and amicable settlement of disputes through conciliation. A copy of the said 

rules made available on GGPL‟s web site www.GGPLonline.comfor reference. Unless others 

specified, the matters where decision of the Engineer-in-charge is deemed to be final and 

binding as provided in the Agreement and the issue/disputes which cannot be mutually 

resolved within a reasonable time, all disputes shall be settled in accordance with the 

conciliation Rules 2010 . 

107.2 Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the 

parties arising under /out/of/in connection with this contract shall  be settled in accordance 

with the afore said rules.  

107.3 In case of any dispute (s)/difference(s)/issue(s), a party shall notify the other party 

(ies) in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties 

and that such a party wises to refer the disputes(s)/difference(s)/issues(s) to conciliation. Such 

Invitation for conciliation shall contain sufficient information as to the 

dispute(s)/difference(s) /issue(s) to enable the other party (ies) to be fully informed as to the 

nature of the dispute(s)/difference(s) issue(s) , the amount of monetary claim, if any, and 

apparent causes(s) of action. 

http://www.gailonline.com/
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107.4 Conciliation proceedings commence when the other party(ies) accept (s) the invitation 

to conciliate and confirmed in writing. If the other party (ies) reject(s) the invitation, there 

will be no conciliation  proceedings. 

 

107.5 If the party initiating conciliation does not receive a reply within thirty days from the 

date on which he/she sends the invitation, or within such other period of times as specified in 

the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If  

he/she so elect he/she shall  inform the other party(ies) accordingly. 

107.6 Where Invitation for conciliation has been furnished, the parties shall attempt to settle 

such dispute (s) amicably under part-III of the Indian Arbitration and Conciliation Act,1996 

and GGPL (INDIA) LTD Conciliation Rules,2010. It would be only after exhausting the 

option of conciliation as an Alternate Dispute Resolution Mechanism that the parties here to 

shall  go for Arbitration. For the purpose of this clause, the option of „Conciliation‟ shall be 

deemed to have been exhausted, even in case of rejection of Conciliation by any of the 

parties. 

107.7 The cost of Conciliation proceeding including but not limited to fees for 

Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference facility 

etc. shall be borne by the parties equality. 

107.8 The parties shall freeze claims(s) of interest, if any and shall not claim the same 

during the pendency of Conciliation proceedings. The Settlement Agreement, as and when 

reached/agreed upon, shall  be signed between the parties and Conciliation proceedings shall 

stand terminated on the date of the Settlement Agreement. 

17.9 Arbitration: 

The Employer [GGPL ] shall suggest a panel of three independent and distinguished persons 

to the bidder/contractor/supplier/buyer (as the case may be) to select any one among them to 

act as the Sole Arbitrator. In the event of failure of the other parties to select the Sole 

Arbitrator within 30 days from the receipt of the communication suggesting the panel of 

arbitrators, the right of selection of the sole arbitrator by the other party shall stand forfeited 

and the EMPLOYER (GGPL) shall have discretion to proceed with the appointment of the 

Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be 

final and binding on the parties. The award of sole arbitrator shall be final and binding on the 

parties and unless directed/awarded otherwise by the sole arbitrator, the cost of arbitration 

proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in 

English language and venue shall be Rajahmundry, India. Subject to the above, the provisions 

of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be 

applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the 

court situated in the state of Rajahmundry, East Godavari Dist, A.P. 

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 

was enacted by the Indian Parliament and is based on United Nations Commission on 

International Trade Law (UNCITRAL model law), which were prepared after extensive 

consultation with Arbitral Institutions and centers of International Commercial Arbitration. 
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The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 

Arbitration rules on 15 December 1976. 

107.2  FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND 

PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE 

ARBITRATION SHALL BE AS FOLLOWS: 

"In the event of any dispute or difference between the parties hereto, such dispute or 

difference shall be resolved amicably by mutual consultation or through the good offices of 

empowered agencies of the Government.  If such resolution is not possible, then, the 

unresolved dispute or difference shall be referred to arbitration of an arbitrator to be 

nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the 

Office Memorandum No.55/3/1/75 CF, dated the 19th December 1975 issued by the Cabinet 

Secretariat (Department of Cabinet Affairs), as modified from time to time.  The Arbitration 

Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause.  The award 

of the Arbitrator shall be binding upon parties to the dispute.  Provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the 

award to Law Secretary whose decision shall bind the parties finally and conclusively. 

108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force 

in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 

RAJAHMUNDRY, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and 

proceedings arising out of the CONTRACT, the courts at RAJAHMUNDRY, EAST 

GODAVARI DIST, A.P only will have the jurisdiction to hear and decide such disputed, 

actions and proceedings.  

SECTION-X SAFETY CODES 

109 General: 

109.1 CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety rules 

as set forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of 

EMPLOYER's "Safety Code" for information and guidance, if it has been prepared. 

110  Safety regulations: 

110.1 In respect of all labour, directly employed in the WORK for the performance of 

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense 

arrange for all the safety provisions as per safety codes of C.P.W.D., Indian Standards 

Institution. The Electricity Act, The Mines Act and such other acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with 

EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to the 

satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work 

done or to be done under this agreement or to any of the EMPLOYER's existing property. 
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111 First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its 

SUB-CONTRACTOR 

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the 

treatment of industrial injuries. Names of those providing these services shall be furnished to 

EMPLOYER prior to start of construction and their telephone numbers shall be prominently 

posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy 

of CONTRACTOR's report covering each personal injury requiring the attention of a 

physician shall be furnished to the EMPLOYER. 

112  General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. 

Violators of the no smoking rules shall be discharged immediately. 

113 Contractor's barricades: 

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his 

operation to guard or protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become 

acquainted with EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel 

shall be marked by red flasher lanterns at nights. 

114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely 

be done from the ground or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying material as well, suitable footholds 

and handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise retarded at least one metre high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside 

and ends thereof with only such openings as may be necessary for the delivery of materials. 
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Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the stairway is 

more than 4 metres above the ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable fencing 

of railing whose minimum heights shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall in no case be less than 30 

cms for ladder upto and including 3 metres in length. For longer ladder this width should be 

increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 

cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites or work shall be so stacked or placed to cause danger or 

inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 

fencing and lights to protect the workers and staff from accidents, and shall be bound to bear 

the expenses of defense of every suit, action or other proceeding of law that may be brought 

by any person for injury sustained owing to neglect of the above precautions and pay any 

damages and costs which may be awarded in any such suit or action or proceeding to any 

such person or which may with the consent of the CONTRACTOR be paid to compromise 

any claim by any such person.  

115 Excavation and trenching: 

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least 

one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from 

bottom of the trenches to at least 1 metre above the surface of the ground. The sides of the 

trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely held 

by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials 

shall not be placed within 1.5 metres of the edge of the trench or half of the trench width 

whichever is more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or under-cutting shall be done. 

116  Demolition/general safety:  

116.1 Before any demolition work is commenced and also during the progress of the 

demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged. 
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c) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-

IN-CHARGE should be kept available for the use of the persons employed on the SITE and 

maintained in condition suitable for immediate use, and the CONTRACTOR shall take 

adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any 

material which are injurious to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & 

eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 

CONTRACTOR shall ensure that the manhole covers are opened and are ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 

f) Board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form. Wherever men above the age 

of 18 years are employed on the work of lead painting, the following precautions should be 

taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 

readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them during and on 

cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision should be made for prompt 

first aid treatment of all injuries likely to be sustained during the course of the work.  

116.4 Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be 

of durable quality and adequate strength and free from patent defects. 
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b) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding, winch or give signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 

pulley block used in hoisting or lowering or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gears referred to 

above shall be plainly marked with the safe working load of the conditions under which it is 

applicable and the same shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond safe working load except for the 

purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the 

ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR 

shall notify the safe working load of the machine to the ENGINEER-IN-CHARGE whenever 

he brings any machinery to SITE of WORK and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as to reduce to minimum the accidental descent of the load, 

adequate precautions should be taken to reduce the minimum risk of any part or parts of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves, and boots as may be necessary should be provided. The workers shall not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

of work.  

116.6 These safety provisions should be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at the work-spot. The person responsible for 

compliance of the safety code shall be named therein by the CONTRACTOR 

116.7 To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to inspection by 

the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or 

their representatives.  

116.8 Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic of India. 

The work throughout including any temporary works shall be carried out in such a manner as 

not to interfere in any way whatsoever with the traffic on any roads or footpath at the site or 

in the vicinity thereto or any existing works whether the property of the Administration or of 

a third party. In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 
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117  Care in handling inflammable gas: 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required 

under the law and/or as advised by the fire Authorities of the EMPLOYER.  

118 Temporary combustible structures: 

118.1 Temporary combustible structures will not be built near or around work site. 

119  Precautions against fire:  

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums 

at worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 

precautionary measures and exercise utmost care in handling the inflammable gas cylinders/ 

inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 

combustible structures will not be built near or around the work-site. 

120  Explosives:  

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and 

then only in the manner and to the extent to which such permission is given. When explosives 

are required for the WORK they will be stored in a special magazine to be provided at the 

cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR 

shall obtain the necessary license for the storage and the use of explosives and all operations 

in which or for which explosives are employed shall be at sole risk and responsibility of the 

CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss 

or damage resulting directly or indirectly therefrom. 

121  Mines act:  

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all labour 

directly employed for performance of the WORKS and shall provide all facilities in 

connection therewith. In case the CONTRACTOR fails to make arrangements and provides 

necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and 

recover the costs thereof from the CONTRACTOR 

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR liable to 

pay Company Liquidated Damages an amount not exceeding Rs.50/- for each default or 

materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters 

based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-

CHARGE shall be final and binding and deductions for recovery of such Liquidated 

Damages may be made from any amount payable to the CONTRACTOR from all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the 

time being in force and any Rules and Regulations made there under in respect of all the 

persons employed by him under this CONTRACT and shall indemnify the EMPLOYER 

from and against any claim under the Mines Act or the rules and regulations framed there 

under by or on behalf of any persons employed by him or otherwise. 

122  Preservation of place: 
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122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behavior by or amongst his worker and others employed or 

the works and for the preservation of peace and protection of the inhabitants and security of 

property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of 

works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the 

EMPLOYER shall be recoverable from the CONTRACTOR. 

123 Outbreak of infectious diseases: 

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the ENGINEER-

IN-CHARGE's representative. Should Cholera, Plague or other infectious diseases break out 

the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by 

the infected parties and promptly erect new huts on healthy sites as required by the 

ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's 

requisition, the work may be done by the EMPLOYER and the cost thereof recovered from 

the CONTRACTOR. 

124 Use of intoxicants: 

124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any 

of the buildings, encampments or tenements owned, occupied by or within the control of the 

CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise 

his influence and authority to the utmost extent to secure strict compliance with this 

condition. In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time. 

  



TENDER NO: «GGPL/KKD/C&P/2547-1/2019-20/03»  

---------------------------------------------------------------------------------------------------------------- 

212 
 
 

 

PROFORMA FOR CONTRACT AGREEMENT 

LOA No. GGPL /                                                                                                      dated  ------

---- 

GGPL‟s PAN No. AAACG1209J   

Contract Agreement for the work of  ----------------- of GGPL (INDIA) Ltd. made on ---------- 

between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which 

term shall unless excluded by or repugnant to the subject or  context  include  its successors  

and permitted assignees) of the one part and GODAVARI GAS (P) LTD hereinafter called 

the “EMPLOYER”  (which  term shall, unless excluded by or repugnant to the subject  or  

context include its successors and assignees) of the other part. 

WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter 

Inviting Tender, General Tender Notice, General Conditions of Contract, Special 

Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion 

of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender. 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in 

the Tender Documents and has satisfied himself by careful examination before 

submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground, 

the form and nature of site and local conditions, the quantities, nature and magnitude of 

the work, the availability of labour and materials necessary for the execution of work, 

the means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and 

obtained complete information as to the matters and thing referred to, or implied in the 

tender documents or having any connection therewith and has considered the nature 

and extent of  all probable and possible situations, delays,  hindrances or  interferences 

to or with the execution and completion  of the  work  to  be carried out under  the  

CONTRACT,  and  has examined  and  considered all other matters,  conditions  and 

things and probable and possible contingencies, and generally all   matters  incidental  

thereto  and   ancillary   thereof affecting  the  execution and completion of the WORK 

and  which  might  have influenced him in making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General 

Conditions of Contract, Special Conditions of Contract, Schedule of Rates, General 

Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for 

completion of Jobs, Letter of Acceptance of Tender and any statement of agreed 

variations  with its enclosures copies of  which  are hereto annexed form part of this 

CONTRACT  though separately set  out herein and are included in the expression  

“CONTRACT” wherever herein used. 

AND WHEREAS 
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The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 

execution of the said WORK at the rates stated in the schedule of quantities of the work and 

finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms 

and subject to the conditions of CONTRACT. 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND 

DECLARED AS FOLLOWS:- 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to 

be executed by him,  the  CONTRACTOR  hereby covenants  with EMPLOYER that 

the CONTRACTOR  shall and will  duly provide,  execute and complete the said work 

and shall do  and perform all other acts and things in the CONTRACT  mentioned or 

described or which are to be implied there from or may  be reasonably  necessary for 

the completion of the said WORK and at the said times and in the manner and subject 

to the  terms and conditions or stipulations mentioned in the contract.  

    

2.    In  consideration  of  the  due  provision   execution   and completion of the said 

WORK,  EMPLOYER does hereby agree with  the CONTRACTOR  that  the 

EMPLOYER will pay to the CONTRACTOR  the  respective amounts for the WORK 

actually done by him and approved by  the EMPLOYER at  the Schedule of Rates and 

such other sum payable  to  the CONTRACTOR under provision of CONTRACT, such 

payment to be  made at such time in such manner as provided for in the  CONTRACT. 

A N D 

3. In   consideration  of  the  due   provision, execution   and completion of the said 

WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the 

EMPLOYER for the services  rendered  by  the  EMPLOYER to the 

CONTRACTOR,  such  as  power supply,  water  supply and others as set for  in  the   

said CONTRACT  and such other sums as may become payable  to  the EMPLOYER  

towards the controlled items of consumable  materials or towards loss, damage to the 

EMPLOYER'S equipment,  materials construction  plant and machinery, such 

payments to be  made at  such time and in  such manner as is provided in  the 

CONTRACT. 

It is specifically and distinctly understood and agreed between the EMPLOYER and 

the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in 

the SITE made available by the EMPLOYER for execution of the works or in the 

building, structures or work executed on the said SITE by the CONTRACTOR or in 

the goods, articles, materials etc., brought on the said SITE (unless  the  same  

specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have 

or  deemed  to have any lien whatsoever  charge  for  unpaid bills will not be entitled 

to assume or retain possession or control  of the SITE or structures and the 

EMPLOYER shall  have an  absolute and unfettered right to take full  possession  of 

SITE  and to  remove the CONTRACTOR, their servants,  agents  and materials 

belonging to the CONTRACTOR and  lying on  the SITE. 

The CONTRACTOR shall be allowed to enter upon the SITE for execution  of  the 
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WORK only as a licensee  simpliciter  and shall  not have any claim, right, title or 

interest  in  the SITE  or the structures erected thereon and the EMPLOYER  shall be  

entitled to terminate such license at any  time  without assigning any reason. 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 

excavated from the said  SITE  shall, unless  otherwise  expressly  agreed  under  this  

CONTRACT, exclusively  belong  to the EMPLOYER and the  CONTRACTOR  

shall have no right to claim over the same and such excavation and materials  should  

be disposed off on account of  the  EMPLOYER according to the instruction in 

writing issued from time  to time by the ENGINEER-IN-CHARGE. 

In Witness whereof the parties have executed these presents in the day and the year first above 

written. 

Signed  and Delivered for and  on          Signed and Delivered for 

and  

on behalf of EMPLOYER.     on behalf of the CONTRACTORs. 

 GODAVARI GAS (P) LTD.  (NAME   OF  THE CONTRACTOR) 

_______________________________           ____________________________ 

_______________________________            ____________________________ 

Date :___________             Date :____________ 

Place:___________      Place:____________ 

IN PRESENCE OF TWO WITNESSES 
 

1.___________________________            1.  ________________________ 

   ___________________________                                       ________________________ 

   ___________________________                                     ________________________ 

   ___________________________                                     ________________________ 

 

2.___________________________              2.  ________________________ 

   ___________________________                             ________________________ 

   ___________________________                                     _________________________ 

   ___________________________         ________________________ 
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SECTION - VII 

SCHEDULE OF RATES 
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SCHEDULE OF RATES 

ITEM: Supply and Installation of Warning Markers 
 

 

SOR 

Item No. 

Item Description UoM Qty 
Unit Rate         

in INR 

Amount in 

INR 

 

 

 

 

 

1 

 

INSTALLATION OF POLE MARKES ALONG THE 

MDPE/STEEL PIPELINE ROUTES IN EAST & WEST 

GODAVARI DISTRICTS: 

 

Fabrication, supply,Transportation up to required site 

location anywhere in East and West Godavari, loading & 

unloading, removal of damaged marker and Installation 

of new marker including all civil works as per the 

specifications/scope mentioned in the drawing/tender 

document including replacement of damaged markers as 

per the directives of EIC 

 

 

 

No‟s 

 

 

 

255 

 

 

 

 

 

 

GST@ 18%  

Total amount(in INR)  

 

 


